

Cape Nome Jetty

BIDDER NAME	DATE/TIME RECEIVED	SEALED	Enveloped Addressed and Properly Marked	Bid Form Signed in Ink and Dated	Current Alaska Contractor's Cert. of Reg. No. Shown and Attached to Bid Form	5% Bid Bond	TOTAL BASE BID	Bid Modifications
Cruz Construction	1-30-2025/1:30pm	✓	✓	✓	✓	✓	\$14,919,600.00	No
Dunhamish Services	1-30-2025/14:32	✓	✓	✓	✓	✓	\$7,359,935.00	No
Kiewit Infrastructure West	1-30-25 110:35am	✓	✓	✓	✓	✓	\$10,533,100.00	Yes -
								reduction of
								\$534,350.00
								= \$9,998,750.00

Addenda Acknowledge.

✓
✓
✓

Augie 1-30-2025
Witness Date

Brad Sord 1-30-2025
Witness Date

J.R. Baker 1-30-25
Witness Date

Attest: Dan Grimmer 1/30/25
Dan Grimmer, City Clerk, Date

Cape Nome Jetty

BIDDER NAME	DATE/TIME RECEIVED	SEALED	Enveloped Addressed and Properly Marked	Bid Form Signed in Ink and Dated	Current Alaska Contractor's Cert. of Reg. No. Shown and Attached to Bid Form	5% Bid Bond	TOTAL BASE BID	Bid Modifications
Cruz Const	JAN 30 P. 1330	Y	Y	Y	Y	Y	\$14,919,600	NO
Dunaway Bros	Jan 30 @ 1430	Y	Y	Y	Y	Y	\$7,351,935	NO
Kierulff Int'l	JAN 30 1055	Y	Y	Y	Y	Y	\$10,533,100	✓
								\$534,350
								\$4,998,750

✓
✓

Witness [Signature] Date 1/30/25
 Witness [Signature] Date 1/30/25
 Witness [Signature] Date 1/30/2025

Attest: [Signature] 1/30/25
 Dan Grimmer, City Clerk, Date

Cape Nome Jetty

BIDDER NAME	DATE/TIME RECEIVED	SEALED	Enveloped Addressed and Properly Marked	Bid Form Signed in Ink and Dated	Current Alaska Contractor's Cert. of Reg. No. Shown and Attached to Bid Form	5% Bid Bond	TOTAL BASE BID	Bid Modifications
Cruz Construction	Jan 30, 25 1:30pm	✓	✓	✓	✓	✓	14,919,600 ↑	None ✓
Duramish Services	Jan 30, 25 14132	✓	✓	✓	✓	✓	7,359,935	None ✓
Kiewit Infrastructure West	Jan 30, 25 10:55pm	✓	✓	✓	✓	✓	10,533,100	ref 534,350 ✓ reduction
							9,998,750 → after reduction	

Added
Acknowledge

✓
✓
✓ reduction

Bruce Sosa 1/30/25
Witness Date

[Signature] 1/30/25
Witness Date

[Signature] 1/30/25
Witness Date

Attest:

[Signature] 1/30/25
Dan Grimmer, City Clerk, Date