



**ATTACHMENT B
CITY OF NORMAN
12TH AVENUE NE AND HIGH MEADOWS DRIVE
Garver Hourly Rate Schedule: July 2023 - June 2024**

Classification	Rates
Engineers / Architects	
E-1	\$ 130.00
E-2	\$ 144.00
E-3	\$ 174.00
E-4	\$ 203.00
E-5	\$ 247.00
E-6	\$ 304.00
E-7	\$ 422.00
Planners	
P-1	\$ 157.00
P-2	\$ 196.00
P-3	\$ 244.00
P-4	\$ 273.00
P-5	\$ 308.00
Designers	
D-1	\$ 118.00
D-2	\$ 135.00
D-3	\$ 161.00
D-4	\$ 193.00
Technicians	
T-1	\$ 95.00
T-2	\$ 114.00
T-3	\$ 139.00
T-4	\$ 180.00
Surveyors	
S-1	\$ 58.00

S-2	\$ 77.00
S-3	\$ 103.00
S-4	\$ 148.00
S-5	\$ 187.00
S-6	\$ 218.00
2-Man Crew (Survey)	\$ 225.00
3-Man Crew (Survey)	\$ 282.00
2-Man Crew (GPS Survey)	\$ 245.00
3-Man Crew (GPS Survey)	\$ 302.00

Construction Observation

C-1	\$ 112.00
C-2	\$ 140.00
C-3	\$ 171.00
C-4	\$ 221.00
C-5	\$ 259.00

Resource Specialists

RS-1	\$ 104.00
RS-2	\$ 137.00
RS-3	\$ 194.00
RS-4	\$ 268.00
RS-5	\$ 335.00
RS-6	\$ 411.00
RS-7	\$ 460.00

Environmental Specialists

ES-1	\$ 104.00
ES-2	\$ 131.00
ES-3	\$ 168.00
ES-4	\$ 198.00
ES-5	\$ 248.00
ES-6	\$ 318.00
ES-7	\$ 398.00
ES-8	\$ 450.00

Project Controls

PC-1	\$ 106.00
PC-2	\$ 140.00
PC-3	\$ 178.00
PC-4	\$ 229.00
PC-5	\$ 280.00
PC-6	\$ 361.00

PC-7 \$ 454.00

Management / Administration

AM-1	\$ 75.00
AM-2	\$ 96.00
AM-3	\$ 134.00
AM-4	\$ 171.00
AM-5	\$ 209.00
AM-6	\$ 272.00
AM-7	\$ 320.00
M-1	\$ 510.00

Agreement for Professional Services

12Th Avenue Ne And High Meadows Drive

Garver Project No. 12017741

**CITY OF NORMAN
12TH AVENUE NE AND HIGH MEADOWS DRIVE**

PROJECT DESCRIPTION:

The OWNER has determined that the plans should be updated to the latest standards. Additionally, the

FEE SUMMARY:

Labor	Man-Hours	Total
1.Construction Phase Services	10	\$1,879.00
Total Labor	10	\$1,879.00

Expenses	Amount
1.Construction Phase Services	\$1.00
Total Expenses	\$1.00

GRAND TOTAL LUMP SUM FEE:

\$1,880.00

ATTACHMENT B

**CITY OF NORMAN
12TH AVENUE NE AND HIGH MEADOWS DRIVE**

CONSTRUCTION PHASE SERVICES

WORK TASK DESCRIPTION	E-6	E-5	E-4	E-3	E-2	E-1	AM-2
	\$304.00	\$247.00	\$203.00	\$174.00	\$144.00	\$130.00	\$96.00
	hr	hr	hr	hr	hr	hr	hr
1. Construction Phase Services							
Pre-Bid Meeting	2						
Respond to RFI's			1	2	5		
Subtotal - Construction Phase Services	2	0	1	2	5	0	0

Hours	2	0	1	2	5	0	0
Salary Costs	\$608.00	\$0.00	\$203.00	\$348.00	\$720.00	\$0.00	\$0.00

SUBTOTAL - SALARIES: \$1,879.00

DIRECT NON-LABOR EXPENSES

Document Printing/Reproduction/Assembly	\$1.00
Postage/Freight/Courier	\$0.00
Office Supplies/Equipment	\$0.00
Communications	\$0.00
Survey Supplies	\$0.00
Aerial Photography	\$0.00
GPS Equipment	\$0.00
Computer Modeling/Software Use	\$0.00
Traffic Counting Equipment	\$0.00
Locator/Tracer/Thermal Imager Equipment	\$0.00
Travel Costs	\$0.00

SUBTOTAL - DIRECT NON-LABOR EXPENSES: \$1.00

SUBTOTAL: \$1,880.00

SUBCONSULTANTS FEE: \$0.00

TOTAL FEE: \$1,880.00