

RE: RFP #2223-76

May 8th, 2023

Ladies and Gentlemen:

The City of Norman invites proposals from qualified firms to conduct a comprehensive Public Safety Resource Allocation Study for the City of Norman to include specific recommendations regarding current and future staffing/operation levels and future facility needs for its Police and Fire Departments. Responding firms should have significant experience conducting this type Study for police and fire agencies.

Proposers will be responsible to carefully examine the requirements contained herein.

Proposals will be received in the City of Norman located at 201 W. Gray, Norman, OK 73070 by **5:00 p.m. on Friday, July 14th, 2023**. A copy of the requirements, specifications and proposal documents may be obtained from the City of Norman. Any inquiries regarding this notice should be directed to Major Chad Vincent.

The envelope containing your proposal must be sealed and marked “RFP – A Public Safety Resource Allocation Study for City of Norman.”

Proposals will not be opened publicly.

If you have any questions, please contact Major Chad Vincent at (405) 217-7752 or chad.vincent@normanok.gov.

Sincerely,

Chad D. Vincent

Major Chad Vincent
201 W. Gray Street
Norman, OK 73070

CITY OF NORMAN

REQUEST FOR PROPOSALS (RFP)

**PUBLIC SAFETY RESOURCE
ALLOCATION STUDY
FOR THE CITY OF NORMAN**

**PROPOSALS MAY BE MAILED OR DELIVERED
IN PERSON TO:**

**CITY OF NORMAN
ATTN: MAJOR CHAD VINCENT
201 WEST GRAY STREET – BLDG B
NORMAN, OK 73069**

**PROPOSALS MUST BE RECEIVED BY 5:00 P.M.
ON THE DATE INDICATED BELOW:**

FRIDAY, JULY 14th, 2023

**CITY OF NORMAN REQUEST FOR PROPOSALS
FOR PUBLIC SAFETY RESOURCE ALLOCATION STUDY
FOR THE CITY OF NORMAN**

The dates are tentative and are subject to change as necessary.

DATE	ACTIVITY
5/8/2023	Issuance of Request for Proposals (RFP)
7/14/2023	Deadline for submission of proposals to the City of Norman by 5:00 p.m.
8/11/2023	Review of Proposals
8/18/2023	Notifications to Bidders not selected
9/1/2023	Contract negotiations completed
9/8/2023	Project Initiation
TBD	Project completion