

CONTRACT

THIS CONTRACT by and between the NORMAN UTILITIES AUTHORITY, a Public Trust of the State of Oklahoma, hereinafter designated as the AUTHORITY, and **Southwest Water Works, LLC** hereinafter designated as the CONTRACTOR, effective the date last executed below,

WITNESSETH

WHEREAS, the AUTHORITY has caused to be prepared in accordance with law, specifications and other Contract Documents for the work hereinafter described; and has approved and adopted all of said Contract Documents; and has given and advertised an Invitation to Bid as required by law; and has received sealed Bids for the furnishing of all labor, materials and equipment for the following project:

PROJECT WA0246
Parsons Addition Waterline Replacement – Phase II
NORMAN, OKLAHOMA

in accordance with and as outlined and set out in the terms and provisions of said Contract Documents; and,

WHEREAS, the CONTRACTOR in response to said Invitation to Bid, has submitted to the AUTHORITY in the manner and at the time specified, a sealed Bid in accordance with the terms of this said Contract Documents; and

WHEREAS, the AUTHORITY, in the manner provided by law, has publicly opened, examined, and canvassed the Bids submitted and has determined and declared the above-named CONTRACTOR to be the best Bidder on the above-prepared project, and has duly awarded said Bid to said CONTRACTOR, for the sum named in the proposal, to wit:

Three Million, Two Hundred Fifty Thousand, Two Hundred Fifty Six Dollars (\$) 3,250,256.00

NOW, THEREFORE, for and in consideration of the mutual agreements, and covenants herein contained, the parties to this CONTRACT have agreed, and hereby agree, as follows:

1) The CONTRACTOR shall, in good and first-class, workman-like manner at his own cost and expense, furnish all labor, materials, tools, and equipment required to perform and complete said work in strict accordance with this CONTRACT and said CONTRACT Documents, per the Table of Contents, including, but not limited to:

- the Invitation to Bid published in the Norman Transcript
- Notice to Bidders
- the Instructions to Bidders;
- the CONTRACTOR'S Bid or Proposal;
- the Bonds thereto;
- Multiple affidavits
- the Conditions of the Contract
- the Technical Specifications and Construction Drawings

all of which documents are on file in the Office of the AUTHORITY, and are made a part of this CONTRACT as fully as if the same were set out in full, with the following additions and/or exceptions:

Contract is for Base Bid and Alternative "A". Contract Documents include Addendum No. 1, dated 3/18/2024, and Addendum No. 2, dated 3/25/2024.

2) The AUTHORITY shall make payments, minus a retainage as stipulated in the CONTRACT Documents, to the CONTRACTOR in the following manner: On or about the last day of each month, the project manager, or other appropriate person, will make accurate estimates of the value, based on CONTRACT prices, of work done, and materials incorporated in the work and of materials suitably stored at the site thereof during the preceding calendar month. The CONTRACTOR shall furnish to the project manager, or other appropriate person, such detailed information as he may request to aid him as a guide in the preparation of the monthly estimates.

Each monthly estimate for payment must contain or have attached an affidavit in accordance with the Constitution of the State of Oklahoma, Title 74, Section 3109-3110, and Title 62, Section 310.09.

On completion of the work, but prior to the acceptance thereof by the AUTHORITY, it shall be the duty of the project manager, or other appropriate person, to determine that said work has been completely and fully performed in accordance with said CONTRACT Documents; and upon making such determinations said official shall make his final certificate to the AUTHORITY.

The CONTRACTOR shall furnish proof that all claims and obligations incurred by him in connection with the performance of said work have been fully paid and settled; said information shall be in the form of an affidavit, which shall bear the approval of the surety on the CONTRACT Bonds for payment of the final estimate to the CONTRACTOR; thereupon, the final estimate (including retainage) will be approved and paid.

3) The CONTRACTOR shall commence said work on date of NOTICE-TO-PROCEED, which will be issued for May 13, 2024, prosecute the same vigorously and continuously, and complete the same within ~~Ninety-Seven (97) consecutive calendar days between May 13, 2024 and August 18, 2024. (With permission from OWNER, some potholing activities may be authorized to commence before May 13, 2024).~~ Eighty-Three (83) consecutive calendar days between May 13, 2024 and August 4, 2024 (With permission from OWNER, some potholing activities may be authorized to commence before May 13, 2024).

4) Time is of the essence in completion of this project and the AUTHORITY will suffer financial loss if the Work is not completed within the time(s) specified in preceding paragraph. CONTRACTOR and AUTHORITY also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding such actual loss. Accordingly, instead of requiring any such proof, CONTRACTOR and AUTHORITY therefore further agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay AUTHORITY five hundred dollars (\$500) for each calendar day that expires after the time specified in preceding paragraph, plus any authorized extensions thereof, for completion and readiness for final payment of each portion of the Work.

- 5) The AUTHORITY shall pay the CONTRACTOR for the work performed as follows:
- a) Payment for unit price items shall be at the unit price bid for actual construction quantities. (or) Payment for the lump sum price items shall be at the price bid for actual construction complete in place.
 - b) Construction items specified but not included as bid items shall be considered incidental and shall not be paid for directly but shall be included in the bid price for any or all of the pay quantities. Should any defective work or materials be discovered or should a reasonable doubt arise as to the quality of any work completed, there will be deducted from the next estimate an amount equal to the value of the defective or questionable work and shall not be paid until the defects are remedied. And that the CONTRACTOR'S bid is hereby made a part of this CONTRACT.

6) The AUTHORITY reserves the right to add to or subtract from the estimated quantities or amount of work to be performed up to a maximum of 15% of the total bid price.

7) The CONTRACTOR shall not undertake to furnish any materials or to perform any work not specifically authorized under the terms of this Agreement unless additional materials or work are authorized by written Change Order, executed

by the AUTHORITY; and that in the event any additions are provided by the CONTRACTOR without such authorization, the CONTRACTOR shall not be entitled to any compensation therefore whatsoever.

8) The parties mutually agree and acknowledge that this is an Oklahoma AGREEMENT, and any dispute shall be resolved in accordance with the Laws of the State of Oklahoma and actions if necessary shall be brought in the District Court of Cleveland County. In the event of ambiguity in any of the terms of this AGREEMENT, it shall not be construed for or against any party on the basis that such party did or did not authorize the same.

9) That if any additional work is performed or additional materials provided by the CONTRACTOR upon authorization by the AUTHORITY, the CONTRACTOR shall be compensated therefore at the unit price bid or as agreed to by both parties in the execution of a Change Order.

10) No provision of this CONTRACT or of any such aforementioned documents shall be interpreted or given legal effect to create an obligation on the part of the AUTHORITY to third persons, including, by way of illustration but not exclusion, sureties upon performance bonds, payment bonds or other bonds, assignees of the CONTRACTOR, subcontractors, and persons performing labor, furnishing material or in any other way contributing to or assisting in the performance of the obligations of the CONTRACTOR; nor shall any such provisions be interpreted or given legal effect to afford a defense against any obligation owed or assumed by such third person to the AUTHORITY or in any way to restrict the freedom of the AUTHORITY to exercise full discretion in its dealing with the Contractor.

11) The CONTRACTOR shall furnish surety bonds and certificate of insurance as specified herein which bonds and insurance must be approved by the AUTHORITY prior to issuance of the NOTICE-TO-PROCEED and commencement of work on the project.

The following statement must be signed and notarized before this Contract will become effective.

STATE OF Oklahoma)
COUNTY OF Oklahoma)

I certify that I am the duly authorized agent of Southwest Water Works, LLC, CONTRACTOR.


I further certify that neither the CONTRACTOR nor the anyone subject to his/her direction or control has paid, given or donated, or agreed to pay, give or donate to any officer or employee of the AUTHORITY, any money or other thing of value, either directly or indirectly, in the procuring of the CONTRACT.

Southwest Water Works, LLC
(Bidder/Company Name)
By: [Signature]
Paul Matthews - Managing Member
(printed/typed name and title)

Subscribed and sworn to before me this 2nd day of April, 2024

Jennifer Eberhart
Notary Public (or Clerk or Judge)

My Commission Expires: 8.29.26



Norman Utilities Authority
Project WA0246
Parsons Addition Waterline Replacement – Phase II

Contract K-2324-142
Bid No. 2324-45
Addendum No.2

IN WITNESS WHEREOF, AUTHORITY and CONTRACTOR have executed this AGREEMENT;

DATED this 2nd day of April, 2024.

ATTEST

Cole Mathews
Corporate Secretary (where applicable)
~~WITNESS~~

(Corporate Seal) (where applicable)



Southwest Water Works, LLC
PRINCIPAL

Signed: [Signature]
Authorized Representative

Paul Matthews
Name and Title managing member

Address: 201 NW 132nd St.
OKC, OK 73114

Telephone: 405.403.5065

NORMAN UTILITIES AUTHORITY

APPROVED as to form and legality this 5 day of April, 2024

Chisabeth Ludkala
AUTHORITY Attorney

Approved by the Trustees of the NORMAN UTILITIES AUTHORITY this _____ day of

_____, 20____.

NORMAN UTILITIES AUTHORITY

ATTEST

By: _____

Title: Chairman

Secretary