



NORTHVILLE
777 DOHENY Dr
Northville MI 48167

JOB CARD (ESTIMATE)

No: 95114

Date: 2/11/2026
Time: 10:33

Invoice To:
NOVI, CITY OF

Ship To:
NOVI, CITY OF

INFORMATION

Job Code:	95114	Branch:	1100
Service Date:	11/11/2025	Warehouse:	1100
Exp. Complete Date:	11/11/2025	Site Code:	_MAIN
Type:	EXTERNAL	Cust. Code / Name:	NOVI0001
Mechanic:	UNALLOCATED MECHANIC BR 1100	Customer Eq. No.:	
Make / Model :	ZZ/MISC EU	Serial Number:	A12499
Equipment No.:	30946	Meter Read(Hrs):	0.00
Equipment Desc:	DUR-A-LIFT MODEL DPM-36SP	Meter Read(Kms):	0.00
Reason:	SERVICE RETAIL WORK TO BE BILLED TO CUSTOMER	Job Desc:	NOVI; DAL JIB ADD ESTIMATE

NOTES

Note:
QUOTE IS FOR UPDATING/ADDING TO CITY OF NOVI'S CURRENT DURA-LIFT TRUCK. RETRO-FIT AND ADDITION OF DPM 36 BOOM, JIB BOOM, BASKET MOUNT, OUTRIGGERS AND ALL ASSOCIATED VALVES, BRACKETRY AND CYLINDERS TO CURRENT UNIT. ONCE UNIT IS COMPLETE A NEW UPDATED INSPECTION AND BOOM PLACARD WILL BE INSTALLED. THIS WILL BE DONE BY AN OUTSIDE VENDOR AND CURRENT LEAD TIME IS 10-12 WEEKS FROM TIME OF ARRIVAL. QUOTE IS BASED ON SIGHT UNSEEN ESTIMATE.

DETAILS

Part No.	Description	Date	Qty	Unit Sell	Discount	Tax	Amount
FREIGHT							
	FREIGHT MI TO RAYMOND, NH		1.00	\$3,050.00	0.00%	\$0.00	\$3,050.00
	EST PARTS SHIPPING		1.00	\$3,000.00	0.00%	\$0.00	\$3,000.00
	FREIGHT RAYMOND NH TO MI		1.00	\$3,050.00	0.00%	\$0.00	\$3,050.00
Total FREIGHT:							\$9,100.00
LABOR							
GENERAL LABOR	RUN & TEST AND FINAL CHECK OVER OF UNIT	11/11/2025	32.00	\$175.00	0.00%	\$0.00	\$5,600.00
Total LABOR:							\$5,600.00

THIS ESTIMATE IS VALID FOR 30 DAYS AND IS SUBJECT TO STOCK AVAILABILITY WHEN YOUR ORDER IS RECEIVED

ESTIMATE DOES NOT INCLUDE ANY APPLICABLE FREIGHT CHARGES

PLEASE SEE OUR TERMS AND CONDITIONS ON OUR WEBSITE TEAMJDC.COM





NORTHVILLE
777 DOHENY Dr
Northville MI 48167

JOB CARD (ESTIMATE)

No: 95114

Date: 2/11/2026
Time: 10:33

DETAILS

Part No.	Description	Date	Qty	Unit Sell	Discount	Tax	Amount
OUTPART							
OUTSIDE PART - AER	RBG PARTS	11/11/2025	1.00	\$43,750.00	0.00%	\$0.00	\$43,750.00
Total OUTPART:							\$43,750.00
SSHPSUPPLY							
SHOP SUPPLIES	SHOP SUPPLIES		1.00	\$560.00	0.00%	\$0.00	\$560.00
Total SSHPSUPPLY:							\$560.00
SUBCONT							
OUTSIDE LABOR - AER	RBG LABOR	11/11/2025	1.00	\$21,950.00	0.00%	\$0.00	\$21,950.00
Total SUBCONT:							\$21,950.00

Total For Job 95114: \$80,960.00

Name: _____

Signature: _____

Date: _____

THIS ESTIMATE IS VALID FOR 30 DAYS AND IS SUBJECT TO STOCK AVAILABILITY WHEN YOUR ORDER IS RECEIVED

ESTIMATE DOES NOT INCLUDE ANY APPLICABLE FREIGHT CHARGES

PLEASE SEE OUR TERMS AND CONDITIONS ON OUR WEBSITE TEAMJDC.COM

