

CITY OF NOVI
ARCHITECTURAL/ENGINEERING DESIGN SERVICES
REQUEST FOR PROPOSALS SUMMARY

10.1.25

	DLZ	DLZ - Revised/Negotiated Fee	HED	HED - Revised/Negotiated Fee
Proposed Fee Information				
Base Bid Lump Sum Fee - Public Safety Building		\$2,984,500		\$3,175,600
Base Bid Lump Sum Fee - Fire Stations		\$1,296,000		\$1,647,000
Base Bid Lump Sum Fee - Public Safety & Fire Stations	\$3,696,000	\$3,696,000	\$4,973,000	\$4,533,000
Base Bid Fee Public Safety Bldg - As a % of the Cost of the Work (\$47M)		6.35%		6.76%
Base Bid Fee FS - As a % of the Cost of the Work (\$19M)		6.82%		8.67%
Base Bid Fee Total - As a % of the Cost of the Work (\$66M)	5.60%	5.60%	7.53%	6.87%