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City of Oelwein 
C/O Vic Kane 
20 2nd Ave. SW115 31St Ave. 
Oelwein, IA 50662 
 
RE: New Petrovend Card system -City Shed 
  
Dear Kane, 
 
PIPECO and I are pleased to quote the following for your approval, based on the 
information that was provided: 
 
DISPENSERS & ACCESSORIES 
 
 Existing to Remain 
 
POS-PUMP CONTROL SYSTEM PV200PRO 
 

1 –PV FSC3000 Site controller 
 1 –PV FSC 3000 SQL software windows based reports 
 1 –PV Pedestal 48" and anchor bolts 
 1 -PV Phone support for SQL software 
 1 –PCM mounting bracket and Master 
 1 – Reader with Cables and adapter 
   
  TOTAL POS PUMP CONTROL $13,601.00* 
  *Plus applicable taxes 
 
INSTALLATION: 
 
 Remove existing K800 Petrovend system 
 Set new PV200PRO 
 Electrical based on using existing wires 
 Program PV system, Work with City IT guy to upload software 
 Start-up and training on all equipment Travel , mileage & Expenses 
   
 TOTAL INSTALLATION $3,997.71* 



December 8, 2021 
Quote#21-O30 
Page 2 of 2 
 
 
 TOTAL EQUIPMENT AND INSTALLATION $17,598.71* 
 *(Plus applicable taxes) 
 
OWNER RESPONSIBLE FOR: 
 
 Removal of contaminated soils if applicable 
 Provide a PC for software, provide  internet access at site 
 Taxes if applicable 
 Any electrical not in scope of work. 
 
Thank you for the opportunity to be of service to you.  If there is any additional 
information that you would like concerning this proposal, please do not hesitate 
to call me at 563-344-0700. 
 
Sincerely, 
PIPECO, INC. 
 
 
Arthur W. Wentworth 
 
ACCEPTANCE OF PROPOSAL 

The above prices, specifications and conditions, are satisfactory and are hereby accepted. 

You are authorized to do this work as specified. Payments will be progress payments as 

equipment arrives.  

 

 

Owner or Authorized Representative: 

 

 

Title____________________________________ 

 

 

 

Signature:__________________________________Date:_________________2021 

 

 

 

 

 

 

 



 
 
 
 
 
 
 
 
 
 
 


