



July 16, 2026

Ms. Jody Weaver, P.E.
City Manager & City Engineer
City of Port Lavaca
202 N. Virginia Street
Port Lavaca, TX 77979

RE: Recommendation of Award
U.E. Job No. E27185.00
Chocolate Bayou Shoreline Stabilization
Port Lavaca, Texas

Dear Ms. Weaver:

On July 8, 2026 at 2:30 p.m., public bids were opened for the Chocolate Bayou Shoreline Stabilization. The following bids were received:

Bidder	Total Base Bid	Total Base Bid + Alternate Bid No. 1	Calendar Days to Substantial Completion
Lester Contracting, Inc.	\$187,475.00	\$436,375.00	90
Dalrymple Gravel and Contracting Company, Inc.	\$225,800.00	\$453,800.00	30
Derrick Construction Company, Inc.	\$284,475.00	\$592,275.00	180

I recommend that the contract for the aforementioned project be awarded to Lester Contracting, Inc. for the Total Base Bid or the Total Base Bid plus Alternate Bid No. 1, if chosen by the City Council. (See attached Bid Tabulation)

If you have any questions, please do not hesitate to contact me at (361) 578-9836 or by email at mglaze@urbanvictoria.com.

Sincerely,

A handwritten signature in blue ink, appearing to read "Matt A. Glaze", with a stylized "P.E." to the right.

Matt A. Glaze, P.E.
Vice President

MAG/dmf

Attachment

BID TABULATION									
CITY OF PORT LAVACA									
CHOCOLATE BAYOU SHORELINE STABILIZATION									
BID OPENING: JULY 8, 2026									
				Lester Contracting, Inc.		Dalrymple Gravel and Contracting Company, Inc.		Derrick Construction Company, Inc.	
ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
BASE BID									
GENERAL									
1.	Mobilization, Insurance and Bonds	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 50,000.00	\$ 50,000.00	\$ 24,000.00	\$ 24,000.00
2.	Storm Water Pollution Prevention Plan (Prepare, Implement and Maintain Storm Water Plan and Controls)	1	LS	\$ 4,575.00	\$ 4,575.00	\$ 25,000.00	\$ 25,000.00	\$ 4,875.00	\$ 4,875.00
3.	Construction Staking	1	LS	\$ 8,500.00	\$ 8,500.00	\$ 5,000.00	\$ 5,000.00	\$ 3,800.00	\$ 3,800.00
4.	Clearing and Site Prep	1	LS	\$ 20,500.00	\$ 20,500.00	\$ 10,000.00	\$ 10,000.00	\$ 31,000.00	\$ 31,000.00
5.	Place and Compact Clay Fill	900	CY	\$ 81.00	\$ 72,900.00	\$ 58.00	\$ 52,200.00	\$ 77.50	\$ 69,750.00
6.	Haul and Place Concrete Rip-Rap	1,900	TON	\$ 40.00	\$ 76,000.00	\$ 44.00	\$ 83,600.00	\$ 79.50	\$ 151,050.00
TOTAL BASE BID					\$ 187,475.00		\$ 225,800.00		\$ 284,475.00
ALTERNATE BID NO. 1									
A1.	Additional Cost to Furnish & Install Crushed Limestone Rip-Rap (18")	1,900	TON	\$ 131.00	\$ 248,900.00	\$ 120.00	\$ 228,000.00	\$ 162.00	\$ 307,800.00
TOTAL ALTERNATE BID NO.1					\$ 248,900.00		\$ 228,000.00		\$ 307,800.00
TOTAL BASE BID + ALTERNATE BID NO. 1					\$ 436,375.00		\$ 453,800.00		\$ 592,275.00
CALENDAR DAYS TO SUBSTANTIAL COMPLETION					90		30		180