

SP # 1

Section VIII. Item #22.

BID TABULATION					
CITY OF PORT LAVACA					
HARBOR OF REFUGE RAILROAD CULVERT REPLACEMENT					
U.E. JOB #E25760.00					
BID OPENING: SEPTEMBER 6, 2023					
Lester Contracting, Inc.					
ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
BASE BID					
GENERAL					
1.	Mobilization, Insurance and Bonds (Maximum 5% of Base Bid)	1	LS	\$ 28,000.00	\$ 28,000.00
2.	Barricading & Traffic Control (Furnish, Install, Maintain & Remove Signs & Warning Devices) (Includes Flagmen, Traffic Handling & Temporary Striping)	1	LS	\$ 2,000.00	\$ 2,000.00
3.	Construction Staking	1	LS	\$ 4,000.00	\$ 4,000.00
4.	Dewatering per Section 01563	1	LS	\$ 39,000.00	\$ 39,000.00
5.	Remove and Reinstall Railroad Track as required for Culvert Installation	1	LS	\$ 26,000.00	\$ 26,000.00
6.	Install new Railroad Tie (as directed by the Engineer)	10	EA	\$ 450.00	\$ 4,500.00
7.	Foundation Stone (3" x 5" Limestone, as directed by the Engineer)	250	TONS	\$ 75.00	\$ 18,750.00
8.	Storm Sewer (96" Polymer Coated, Galvanized Corrugated Metal Pipe)	200	LF	\$ 2,650.00	\$ 530,000.00
9.	Limestone Rip Rap (UPRR Class II)	600	TONS	\$ 160.00	\$ 96,000.00
10.	Trench Excavation Protection (Storm Sewer) (> 5' Cut)	200	LF	\$ 8.00	\$ 1,600.00
TOTAL BASE BID					\$ 749,850.00
ALTERNATE BID NO. 1					
A1.	Modify Pipe Specification (96" 12 ga, Helical Lock Seam, Polymer Coated Corrugated Metal Pipe)	200	LF	\$ (550.00)	\$ (110,000.00)
TOTAL ALTERNATE BID NO. 1					\$ (110,000.00)
TOTAL BASE BID + ALTERNATE BID NO. 1					\$ 639,850.00
CALENDAR DAYS TO SUBSTANTIAL COMPLETION					140