



City of Port Lavaca
 Living Shoreline Project
 Bid Tabulation
 Bid Opening Date: 1/16/2026 AT 2 P. M



1.0 BASE ROCK BREAKWATER - CONTINUOUS ROCK BREAKWATER @ +4'	Contractor: Mawerick Construction LLC	7,752,327.00	Contractor: TKTMJ	10,300,000.00	Contractor: Russel Marine LLC	12,273,000.00	Contractor: Rigid Construction LLC	8,159,179.00	Contractor: McMillen, Inc	8,832,670.00
TOTAL COST		\$		\$		\$		\$		\$
2.0 ADDITIVE 1 BID - CONTINUOUS ROCK BREAKWATER @ +5'	Contractor:	752,478.00	Contractor:	1,067,520.00	Contractor:	1,165,880.00	Contractor:	891,062.00	Contractor:	829,276.00
TOTAL COST		\$		\$		\$		\$		\$
3.0 ADDITIVE 2 BID - CONTINUOUS ROCK BREAKWATER @ +6'	Contractor:	826,925.00	Contractor:	1,174,729.00	Contractor:	1,280,225.00	Contractor:	980,127.00	Contractor:	799,814.00
TOTAL COST		\$		\$		\$		\$		\$
4.0 ADDITIVE 3 BID - CONTINUOUS ROCK BREAKWATER @ +7'	Contractor:	915,404.00	Contractor:	1,299,988.00	Contractor:	1,417,480.00	Contractor:	1,084,751.00	Contractor:	813,284.00
TOTAL COST		\$		\$		\$		\$		\$
Total Base Bid	Contractor:	7,752,327.00	Contractor:	10,300,000.00	Contractor:	12,273,000.00	Contractor:	8,159,179.00	Contractor:	8,832,670.00
Total Base Bid + Additive 1 Bid		\$ 8,504,805.00		\$ 11,367,520.00		\$ 13,438,880.00		\$ 9,050,241.00		\$ 9,661,946.00
Total Base Bid + Additive 2 Bid		\$ 9,331,730.00		\$ 12,542,249.00		\$ 14,719,105.00		\$ 10,030,368.00		\$ 10,461,760.00
Total Base Bid + Additive 3 Bid		\$ 10,247,134.00		\$ 13,842,237.00		\$ 16,136,565.00		\$ 11,115,119.00		\$ 11,275,044.00

1.0 BASE ROCK BREAKWATER - CONTINUOUS ROCK BREAKWATER @ +4'	Contractor: Viking Dredging LLC	8,447,379.20	Contractor: Brizo Construction, LLC	10,709,666.00	Contractor: Callan Marine	10,089,983.00	Contractor: Five S Marine LLC	7,880,269.00	Contractor: Texas Dewatering	8,056,074.75
TOTAL COST		\$		\$		\$		\$		\$
2.0 ADDITIVE 1 BID - CONTINUOUS ROCK BREAKWATER @ +5'	Contractor:	998,480.80	Contractor:	1,073,142.00	Contractor:	1,033,815.00	Contractor:	875,585.00	Contractor:	869,761.50
TOTAL COST		\$		\$		\$		\$		\$
3.0 ADDITIVE 2 BID - CONTINUOUS ROCK BREAKWATER @ +6'	Contractor:	1,098,047.40	Contractor:	1,179,329.00	Contractor:	1,075,436.00	Contractor:	962,937.00	Contractor:	955,203.50
TOTAL COST		\$		\$		\$		\$		\$
4.0 ADDITIVE 3 BID - CONTINUOUS ROCK BREAKWATER @ +7'	Contractor:	1,215,333.40	Contractor:	1,305,494.00	Contractor:	1,121,016.00	Contractor:	1,065,764.00	Contractor:	1,057,550.00
TOTAL COST		\$		\$		\$		\$		\$
Total Base Bid	Contractor:	8,447,379.20	Contractor:	10,709,666.00	Contractor:	10,089,983.00	Contractor:	7,880,269.00	Contractor:	8,056,074.75
Total Base Bid + Additive 1 Bid		\$ 9,445,860.00		\$ 11,782,828.00		\$ 11,123,798.00		\$ 8,755,854.00		\$ 8,925,836.25
Total Base Bid + Additive 2 Bid		\$ 10,543,907.40		\$ 12,962,157.00		\$ 12,199,234.00		\$ 9,718,791.00		\$ 9,881,039.75
Total Base Bid + Additive 3 Bid		\$ 11,759,240.80		\$ 14,267,651.00		\$ 13,320,250.00		\$ 10,784,555.00		\$ 10,938,589.75

Mawerick Construction LLC
 TKTMJ
 Russel Marine LLC
 Rigid Construction LLC
 McMillen, Inc
 Viking Dredging LLC
 Brizo Construction, LLC
 Callan Marine
 Five S Marine LLC
 Texas Dewatering

\$ 10,247,134.00 lowest bidder
 \$ 13,842,237.00
 \$ 16,136,565.00
 \$ 11,115,119.00
 \$ 11,275,044.00
 \$ 14,759,240.00
 \$ 14,267,651.00
 \$ 13,320,250.00
 \$ 10,784,555.00
 \$ 10,938,589.75