

Proposal: Q3779

---

Additional Parts for BUILDS Building

**Prepared for:**

**10373 City of Republic**  
213 North Main Ave  
Republic, MO 65738 US

**P**  
**E**  
**W**

Proposal Issued:  
3/6/2023

Proposal Valid to:  
04/05/23

# About Us

Founded in 1897, Kenton Brothers Systems for Security is one of the oldest and most trusted security providers to commercial organizations in the region.

From our headquarters in Kansas City, we're centrally positioned to serve our local, regional and national clients and generations of buildings and businesses.

Today, our company focuses on the next generation of systems for security, including the latest technologies in network based access control, surveillance systems and video analytics. Rely on our experience of being in the business of protecting people, property and possessions for over a century to be your one source for security products and services.

**All Secure.  
Since 1897**



**A Women-Owned Enterprise.**  
Granddad would be proud

3401 E. Truman Road | Kansas City, MO 64127  
P - 816.842.3700 | F - 816.471.1897  
kentonbrothers.com

## Client Information

**Name:** 10373 City of Republic

**Site:**  
**10373 City of Republic**

213 North Main Ave  
Republic, MO 65738 US

**Billing:**  
**10373 City of Republic**

213 North Main Ave  
Republic, MO 65738 US

**Contact:**

## Project Description

Additional Gallagher parts necessary to complete BUILDS building project with the additional doors/readers being added to the project

Head End

Unassigned



- 1 **Gallagher C20003**  
CONTROLLER 6000 I/O MOUNTING PLATE
- 2 **Gallagher C300100**  
CONTROLLER 6000 STANDARD
- 1 **Gallagher C305729**  
LSP STD PWIRE 16DR E6 400W 16LOCK 16AUX
- 1 Coleman Cable Inc. 097098808  
POWER CORD 9' BLACK 16 GUAGE 3  
CONDUCTOR 13A
- 3 Yuasa Battery, Inc. NP7-12  
YUANP712 BATTERY 12V 7AH

---

|                         |                   |
|-------------------------|-------------------|
| <b>Equipment:</b>       | <b>\$6,071.97</b> |
| <b>Labor:</b>           | <b>\$0.00</b>     |
| <b>Unassigned Total</b> | <b>\$6,071.97</b> |

---

|                   |                   |
|-------------------|-------------------|
| <b>Equipment:</b> | <b>\$6,071.97</b> |
| <b>Labor:</b>     | <b>\$0.00</b>     |

---

|                       |                   |
|-----------------------|-------------------|
| <b>Head End Total</b> | <b>\$6,071.97</b> |
|-----------------------|-------------------|

Gates

Unassigned



- 1 **Gallagher C300660**  
HBUS 8 IN 2 OUT DOOR MODULE
- 1 Gallagher C305761  
DOOR MODULE MOUNTING BRACKET

|                         |                 |
|-------------------------|-----------------|
| <b>Equipment:</b>       | <b>\$466.06</b> |
| <b>Labor:</b>           | <b>\$0.00</b>   |
| <b>Unassigned Total</b> | <b>\$466.06</b> |

|                   |                 |
|-------------------|-----------------|
| <b>Equipment:</b> | <b>\$466.06</b> |
| <b>Labor:</b>     | <b>\$0.00</b>   |

|                    |                 |
|--------------------|-----------------|
| <b>Gates Total</b> | <b>\$466.06</b> |
|--------------------|-----------------|

|                            |                   |
|----------------------------|-------------------|
| <b>Equipment Subtotal:</b> | <b>\$6,538.03</b> |
| <b>Labor Subtotal:</b>     | <b>\$0.00</b>     |

|                          |                   |
|--------------------------|-------------------|
| <b>Project Subtotal:</b> | <b>\$6,538.03</b> |
|--------------------------|-------------------|

# PROJECT INVESTMENT SUMMARY

|            |            |
|------------|------------|
| Equipment: | \$6,538.03 |
|------------|------------|

|                     |                   |
|---------------------|-------------------|
| <b>Grand Total:</b> | <b>\$6,538.03</b> |
|---------------------|-------------------|

Grand Total listed here does not include any Service Plan amount listed below in the next section.

## System Investment

Kenton Brothers will provide the proposed system as described in this proposal for the above listed sum plus applicable taxes.

## Estimated Invoice Schedule

## Amount

|                  |            |
|------------------|------------|
| Initial Deposit  | \$1,961.41 |
| Progress Payment | \$0.00     |
| Progress Payment | \$0.00     |
| Final            | \$4,576.62 |

## Payment Terms:

Payment shall be Net 30 of invoice date. Balance(s) to be paid in progress payments as invoiced by Kenton Brothers with payment in full due upon system deployment completion.

# PROJECT ACCEPTANCE

## Proposal Acceptance:

I have read the **General Terms and Conditions** of the sale, understand them fully, and agree to abide by them. I have also read and understand the payment terms as set forth in the **Estimated Invoice Schedule** listed.

I hereby certify that I am authorized by my company to sign this agreement. Kenton Brothers is hereby authorized to perform the work as specified.

## AGREEMENT

This Master Agreement as incorporated and reflected in the attached "Standard Terms and Conditions" (this "Agreement") is made and entered into effective, as of the date (the "Effective Date") shown below here, by and between **Kenton Brothers Locksmiths, Inc.**, a Missouri corporation ("KB") and the above-identified customer ("Customer").

By signing this Agreement, KB agrees to provide the security equipment, software, and/or services identified in the proposal(s) from time to time executed by the parties and attached hereto and/or incorporating this Agreement and Customer agrees to acquire the same, upon the terms and conditions of this Agreement and the Proposal(s).

**THIS AGREEMENT CONTAINS AN ARBITRATION PROVISION WHICH MAY BE ENFORCED BY THE PARTIES**

Accepted by:

Client:

*LaFond, Sean*

Contractor: Kenton Brothers

Date

March 6, 2023

Date