



BID TABULATION:

Vendor Name / Address	Bid Bond	Signed Bid Form	Addendums	Base Bid	Voluntary Alternate	ALTERNATE #1 Remove and replace tile flooring in lobby and vistibule as specified on drawings	ALTERNATE #2 Remove and replace carpet flooring in main office area as specified on drawings	ALTERNATE #3 Upgrade ballistic glass to Level 7	ALTERNATE #4 Upgrade ballistic glass to Level 5	Total Base Bid + Accepted Alts.
Lite Construction 711 S. Lake St., Montgomery, IL 60538	x	x	x	\$174,950.00	-	\$30,000.00	\$28,000.00	\$4,000.00	\$2,500.00	
Construction Inc 2 E 22nd St, Ste 101, Lombard, IL 60148	x	x	x	\$175,000.00	-	\$19,000.00	\$16,000.00	\$13,000.00	\$13,000.00	
Total Apparent Lowest Responsive & Responsible Bidder + Accepted Alternates:										