



## RC Professional Services

8005 South Chester Street, Suite 200  
Denver, CO 80112

mike.stewart@ringcentral.com

## ESTIMATE

### Village of Roscoe

10631 Main Street  
Roscoe, IL 61073

**ESTIMATE NO:**03723415

**DATE:** December 2<sup>nd</sup>, 2024

**EXPIRATION DATE:** January 1<sup>st</sup>, 2025

PHASES	
Name	Phase Total
Phase 1 RingEX Implementation: 38 total users (27 DLs, 11 VM exts), 3 locations (1 unique call flow, 2 duplicate call flows), admin and user training, number porting. Remote project management, implementation, testing, training, and go live.	\$4,106.40
<b>Training - RingEX Administration Essentials</b> This course will introduce attendees to the admin interface for managing users, phone system routing, and reports. Duration: 1 hour, 50 minutes. Prerequisite(s): RingCentral Office system should be implemented and operating with data to review Course Objectives: - Build and manage basic call flows. - Manage users, phones, devices, and basic settings. - Manage moves, adds, changes, and deletes.	
<b>Training - RingEX User Essentials</b> This course introduces users to performing daily tasks with RingCentral. Duration: 50 minutes. Course Objectives: - Activate and manage your RingCentral phone extension. - Make, receive, and manage calls from any device. - Schedule, host, and join a RingCentral audio or video conference. - Collaborate with colleagues or clients via individual or team chats.	

PHASES	
Name	Phase Total
<b>UC - Core MVP Build - Per Site/User Group (with additional unique CF)</b> Site(s) with Unique Call flows	
<b>UC - Core MVP Build - Per Site/User Group (without add'l unique CF)</b> Site(s) with Replicated Call Flows	
<b>UC - Core MVP Build - User</b> Standalone User	
<b>Grand Total</b>	<b>\$4,106.40</b>
*excludes taxes and fees	