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STANDARD UTILITY AGREEMENT 
 

U Number: N/A Utility ID: U00019892 
 

District: Dallas County: Denton 
Federal Project No.: N/A Highway: IH35      
ROW CSJ: 0195-02-088 From:  North of FM 455 
Highway Project Letting Date: Dec 2023
  

To: North of View Road 

 
 
This Agreement by and between the State of Texas, acting by and through the Texas Transportation Commission, 
(“State”), and  City of Sanger, (“Utility”), acting by and through its duly authorized representative, shall be effective 
on the date of approval and execution by and on behalf of the State. 
 
WHEREAS, the State has deemed it necessary to make certain highway improvements as designated by the State 
and approved by the Federal Highway Administration within the limits of the highway as indicated above (the 
“Highway Project”);  
 
WHEREAS, the proposed Highway Project will necessitate the adjustment, removal, and/or relocation of certain 
facilities of the Utility as indicated in the following statement of work:  
Water Line: Install approximately 5,428 LF of 12” PVC, 587 LF of 8” PVC, 70 LF of 6” PVC longitudinal to IH35 from 
IH35 Sta 2627+04 to IH35 Sta 2749+40. Install approximately 59 LF of 18” steel casing, and 968 LF of 24” steel 
casing longitudinal to IH35 and one IH35 Crossings at Sta 2700+34. Approximately 5,496 LF of water line to be 
removed and 73 LF of water to be grout filled. 
 
Sewer Line: Install approximately 1,346 LF of 18” PVC, 2,726 LF of 15” PVC, 414 LF of 12” PVC, and 507 LF of 
1.5” HDPE Force main pipe longitudinal to IH35 from IH35 Sta 2627+04 to IH35 Sta 2749+40. Install approximately 
123 LF of 8” steel casing, 230 LF of 24” steel casing, and 906 LF of 30” steel casing longitudinal to IH35 and two 
IH35 Crossings at Sta 2653+30 and Sta 2688+36. Approximately 3,659 LF of sewer line to be removed and 496 LF 
of sewer line to be grout filled.; and more specifically as shown in the Utility’s plans, specifications and estimated 
costs, which are attached hereto as Attachment “A”.  
 
WHEREAS, the State will participate in the costs of the adjustment, removal, and relocation of certain facilities to 
the extent as may be eligible for State and/or Federal participation. 
 
WHEREAS, the State, upon receipt of evidence it deems sufficient, acknowledges the Utility’s interest in certain 
lands and facilities that entitle it to reimbursement for the adjustment, removal, and relocation of certain of its 
facilities located upon the lands as indicated in the statement of work above. 
 
NOW, THEREFORE, BE IT AGREED: 
 
The State will pay to the Utility the costs incurred in adjustment, removal, and relocation of the Utility’s facilities 
up to the amount said costs may be eligible for State participation. 
 
All conduct under this agreement, including but not limited to the adjustment, removal, and relocation of the facility, 
the development and reimbursement of costs, any environmental requirements, and retention of records will be in 
accordance with all applicable federal and state laws, rules and regulations, including, without limitation, the Federal 
Uniform Relocation Assistance and Real Property Acquisition Policies Act, 42 U.S.C. §§ 4601, et seq., the National 
Environmental Policy Act,  42 U.S.C. §§ 4321, et seq., the Buy America provisions of 23 U.S.C. § 313 and 23 CFR 
635.410, as amended, Texas Transportation Code § 223.045, the Utility Relocations, Adjustments, and 
Reimbursements provisions of 23 CFR 645, Subpart A, and the Utility Accommodation provisions of 23 CFR 645, 
Subpart B.  
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The Utility shall supply, upon request by the State, proof of compliance with the aforementioned laws, rules, 
regulations, and guidelines prior to the commencement of the adjustment, removal, and relocation of the facility. 
 
The Utility shall not commence any physical work, including without limitation site preparation, on the State’s right 
of way or future right of way, until TxDOT provides the Utility with written authorization to proceed with the physical 
work upon TxDOT’s completion and clearance of its environmental review of the Highway Project.  Any such work 
by the Utility prior to TxDOT’s written authorization to proceed will not be eligible for reimbursement and the Utility 
is responsible for entering any property within the proposed limits of the Highway Project that has not yet been 
acquired by TxDOT.  This written authorization to proceed with the physical work is in addition to the authorization 
to commence work outlined below. Notwithstanding the foregoing, the provisions of this paragraph are required 
only when TxDOT has not obtained completion and clearance of its environmental review of the Highway Project 
prior to the execution of this Agreement by the State and the Utility.  
 
The Utility shall comply with the Buy America provisions of 23 U.S.C. § 313, 23 CFR 635.410, as amended, and 
the Steel and Iron Preference provisions of Texas Transportation Code § 223.045 and, when products that are 
composed predominately of steel and/or iron are incorporated into the permanent installation of the utility facility, 
use domestically manufactured products. TxDOT Form 1818 (Material Statement), along with all required 
attachments, must be submitted, prior to the commencement of the adjustment, removal, and relocation of the 
facility, as evidence of compliance with the aforementioned provisions. Failure to submit the required documentation 
or to comply with the Buy America, and Steel and Iron Preference requirements shall result in: (1) the Utility 
becoming ineligible to receive any contract or subcontract made with funds authorized under the Intermodal Surface 
Transportation Efficiency Act of 1991; (2) the State withholding reimbursement for the costs incurred by the Utility 
in the adjustment, removal, and relocation of the Utility’s facilities; and (3) removal and replacement of the non-
compliant products. 
 
The Utility agrees to develop relocation or adjustment costs by accumulating actual direct and related indirect costs 
in accordance with a work order accounting procedure prescribed by the State, or may, with the State’s approval, 
accumulate actual direct and related indirect costs in accordance with an established accounting procedure 
developed by the Utility.  Bills for work hereunder are to be submitted to the State not later than one (1) year after 
completion of the work. Failure to submit the request for final payment, in addition to all supporting documentation, 
within one (1) year after completion of the work may result in forfeiture of payment for said work. 
 
When requested, the State will make intermediate payments at not less than monthly intervals to the Utility when 
properly billed. Such payments will not exceed 90 percent (90%) of the eligible cost as shown in each such billing. 
Intermediate payments shall not be construed as final payment for any items included in the intermediate payment. 
 
The State will, upon satisfactory completion of the adjustment, removal, and/or relocation and upon receipt of final 
billing prepared in an approved form and manner and accounting for any intermediate payments, make payment in 
the amount of 90 percent (90%) of the eligible costs as shown in the final billing prior to audit and after such audit 
shall make an additional final payment totaling the reimbursement amount found eligible for State reimbursement. 
 
Alternatively, the State agrees to pay the Utility an agreed lump sum of $N/A as supported by the attached 
estimated costs.  The State will, upon satisfactory completion of the adjustments, removals, and relocations and 
upon receipt of a final billing, make payment to the Utility in the agreed amount. 
 
Upon execution of this agreement by both parties hereto, the State will, by written notice, authorize the Utility to 
perform such work diligently and to conclude said adjustment, removal, and relocation by the stated completion 
date which is attached hereto in Attachment “C”.  The completion date shall be extended for delays caused by 
events outside the Utility’s control, including an event of Force Majeure, which shall include a strike, war or act of 
war (whether an actual declaration of war is made or not), insurrection, riot, act of public enemy, accident, fire, flood 
or other act of God, sabotage, or other events, interference by the State or any other party with the Utility’s ability 
to proceed with the work, or any other event in which the Utility has exercised all due care in the prevention thereof 
so that the causes of other events are beyond the control and without the fault or negligence of the Utility. 
 
This agreement in its entirety consists of the following elements: 
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Standard Utility Agreement – ROW-U-35; 

• Plans, Specifications, and Estimated Costs (Attachment “A”); 
• Accounting Method (Attachment “B”); 
• Schedule of Work (Attachment “C”); 
• Statement Covering Contract Work – ROW-U-48 (Attachment “D”); 
• Utility Joint Use Agreement – ROW-U-JUA and/or Utility Installation Request – Form 1082 (Attachment 

“E”);  
• Eligibility Ratio (Attachment “F”); 
• Betterment Calculation and Estimate (Attachment “G”); and 
• Proof of Property Interest – ROW-U-Affidavit (Attachment “H”). 

 
All attachments are included herein as if fully set forth.  In the event it is determined that a substantial change from 
the statement of work contained in this agreement is required, reimbursement therefore shall be limited to costs 
covered by a modification or amendment of this agreement or a written change or extra work order approved by the 
State and the Utility.  
 
This agreement is subject to cancellation by the State at any time up to the date that work under this agreement 
has been authorized, and such cancellation will not create any liability on the part of the State. However, the State 
will review and reimburse the Utility for eligible costs incurred by the Utility in preparation of this Agreement. 
 
The State Auditor may conduct an audit or investigation of any entity receiving funds from the State directly under 
this contract or indirectly through a subcontract under this contract. Acceptance of funds directly under this contract 
or indirectly through a subcontract under this contract acts as acceptance of the authority of the State Auditor, under 
the direction of the Legislative Audit Committee, to conduct an audit or investigation in connection with those funds. 
An entity that is the subject of an audit or investigation must provide the state auditor with access to any information 
the state auditor considers relevant to the investigation or audit. 
 
The Utility by execution of this agreement does not waive any of the rights that the Utility may have within the 
limits of the law. 
 
It is expressly understood that the Utility conducts the adjustment, removal, and relocation at its own risk, and that 
the State makes no warranties or representations regarding the existence or location of utilities currently within its 
right of way. 
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The signatories to this agreement warrant that each has the authority to enter into this agreement on behalf of the 
party represented. 
 

 

 

UTILITY   EXECUTION RECOMMENDED:  

      

      

Utility: City of Sanger     

 Name of Utility   Director of TP&D (or designee), Dallas District  

      

By:      

 Authorized Signature   

THE STATE OF TEXAS 

Executed and approved for the Texas 
Transportation Commission for the purpose 
and effect of activating and/or carrying out the 
orders, established policies or work programs 
heretofore approved and authorized by the 
Texas Transportation Commission. 
 

 

     

          

 Print or Type Name    

     

Title:          

     

     

Date:          

    By:   

     District Engineer (or designee)  

       

    Date:        
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Attachment “A” 
Plans, Specifications, and Estimated Costs 

 
All material items within cost estimate that must meet Buy America or Steel and Iron 

Preference Provision requirements must be indicated with an asterisk (*). 
 

 Currently, we do not have Buy America required materials planned for this project. In 
the event that Buy America compliant materials are used during construction on this 
project, compliance documentation will be provided. 
 

 There are non-domestic iron and steel materials in this project that fall under the De 
Minimus equation. Calculation showing the total cost does not exceed one-tenth of one 
percent (0.1 %) of the individual utility agreement amount or $2,500.00, whichever is 
greater is required. 
 

 We understand the Buy America Compliance Requirements and will supply the required 
documentation to TxDOT indicating compliance with this provision. The following 
documents will be supplied prior to installation of the materials: 
 

1) Form 1818 - Material Statement 
2) Material Test Reports or Certifications 
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Attachment “B” 
Accounting Method 

 
 Actual Cost Method of Accounting 

 

The utility accumulates cost under a work order accounting procedure prescribed by the 
Federal or State regulatory body and proposes to request reimbursement for actual 
direct and related indirect costs. 

 

 Lump Sum Method of Accounting 
 

Utility proposed to request reimbursement based on an agreed lump sum amount 
supported by a detailed cost analysis. 
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Attachment “C” 
Schedule of Work 

 
 
Estimated Start Date:  04/01/2024, (subject to physical work restrictions prior to the 
issuance of environmental clearance as required by the provisions of this agreement) 
 
Estimated Duration (days):  270 
 
Estimated Completion Date:  12/27/2024 
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Attachment “D” 
Statement Covering Contract Work 

 
(ROW–U–48) 

(ROW–U–48–1, if applicable) 
 

Construction Contract: 
 

 Utility performing with their own forces (timesheets will be required at the time of billing). 
 

 Utility will use outside forces to perform the adjustment, complete attached ROW-U-48 
or ROW-U-48-1 (joint bid). 

 
 
 
 

Engineering Contract: 
 

 Utility performing with their own forces (timesheets will be required at the time of billing). 
 

 Utility will use consultant contract (continuing contract rate sheets or fee schedule will 
be required).  

 

 TxDOT will procure utility consultant.  
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Attachment “E” 
Utility Joint Use Agreement – (ROW-U-JUA) and/or 

Utility Installation Request – (Form 1082) 

 
 Utility Joint Use Agreement (ROW–U–JUA) 

 
    

 Utility Installation Review/Permit Number: DAL20230404142259 
and DAL20230404163135 & RULIS Permit Number 
00002/20230908/14737/25164 
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Attachment “F” 
Eligibility Ratio 

 
Eligibility Ratio established: 100 % 

 
 

 Non-interstate Highway (Calculations attached) 
 

 Interstate Highway 
 

ROW Utility Manual Chapter 8, Section 2 
In developing the ratio, line length or number of poles is restricted to facilities located 
within the existing and proposed highway right of way. Facilities located outside the 
existing and proposed right of way limits will not be used in developing the ratio. 

 
Please see example of eligibility ratio calculations below.  

 

Plan Sheet or       
Page# 

In Easement 
(Eligible)                   

Existing # of Poles 
or LF 

In Public ROW            
(Ineligible)                

Existing # of Poles 
or LF 

1 0 0 
2 84 22 
3 90 385 
4 238 96 

Totals  412 503 

   
   
Total Existing # of Poles or LF (Eligible) 412 
Total Existing # of Poles or LF (Ineligible) 503 

Total Existing # of Poles or LF  915 

Total Existing # of Poles or LF (Eligible) 
divided by the Total Existing # of Poles or LF  45.03% 
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Attachment “G” 
Betterment Calculation and Estimate 

 
 Elective Betterment Ratio established: 20.35 %   

      (Calculation attached and justification below) 
  

 Forced Betterment  
     (Provide supporting documentation) 
 

 Not Applicable 
 
 
 
Elective betterment justification statement: 
  The City is electing to install a new water crossing and a new sewer crossing to provide 
service to lots that are previously unserved. 
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Attachment “H” 
Proof of Property Interest 

 
 Supporting documentation of compensable property interest that establishes 

reimbursement eligibility as referenced in Texas Transportation Code §203.092. 
 

 Property interest documented through applicable affidavits and required 
attachments. 
 
  ROW-U-Affidavit 

 
 The roadway improvement project is designated as an Interstate Highway project; 

therefore, no supporting documentation of compensable interest is required. 


