24139F Santaquin WRF Final Clint 5/22/2025 6:16 AM
BID PROPOSAL
Biditem Description Quantity Units Unit Price Bid Total
1 Construction Supervision & Management Fee 1.000 LS 735,000.00 735,000.00
1 Design Phase Service Fee 1.000 LS 65,000.00 65,000.00
1 Contingency - 2.5% - CHANGED 1.000 LS 260,000.00 260,000.00
1 General Conditions - Entire Project 1.000 LS 360,000.00 360,000.00
Fees & General Conditions $1,420,000.00
2 Center St. Lift Station - Site 1.000 LS 126,000.00 126,000.00
2 Center St. Lift Station - Site Pipe 1.000 LS 180,000.00 180,000.00
2 Center St. Lift Station - Bypass 1.000 LS 102,000.00 102,000.00
2 Center St. Lift Station - Modify Existing LS 1.000 LS 280,000.00 280,000.00
2 Center St. Lift Station - Valve Vault 1.000 LS 205,000.00 205,000.00
2 Center St. Lift Station - Meter Vault 1.000 LS 95,000.00 95,000.00
2 Center St. Lift Station - Building Structure 1.000 LS 100,000.00 100,000.00
2 Center St. Lift Station - HVAC 1.000 LS 18,000.00 18,000.00
2 Center St. Lift Station - Electrical 1.000 LS 270,000.00 270,000.00
2 Center St. Lift Station - 18" Slide - Removed 1.000 LS 0.00

Center St. Lift Station $1,376,000.00
3 WREF - Site 1.000 LS 432,000.00 432,000.00
3 WREF - Site Pipe 1.000 LS 520,000.00 520,000.00
WREF - Site Elect - 42" x 36" x 675 L 1.000 LS 160,000.00 160,000.00
WREF Site $1,112,000.00
4 Process Building - Demo 1.000 LS 36,000.00 36,000.00
4 Process Building - Interior Pipe 1.000 LS 923,000.00 923,000.00
4 Process Building - Fine Bubble System 1.000 LS 94,000.00 94,000.00
4 Process Building - Membrane Tank Cassettes Install 1.000 LS 31,000.00 31,000.00
4 Process Building - Slide Gates and Weir Gates 1.000 LS 65,000.00 65,000.00
4 Process Building - Pump Recirc Mix Liquor - 2 ea 1.000 LS 95,000.00 95,000.00
4 Process Building - Permeate Pump #5 - 1 ea 1.000 LS 4,400.00 4,400.00
4 Process Building - Submersible Mixers - 2 ea 1.000 LS 86,000.00 86,000.00
4 Process Building - Analyzer & Turbidity 1.000 LS 66,000.00 66,000.00
4 Process Building - Coatings 1.000 LS 52,000.00 52,000.00
4 Process Building - Electrical 1.000 LS 272,000.00 272,000.00
4 Metals 1.000 LS 48,000.00 48,000.00
Process Building $1,772,400.00
5 UV - Relocate 1.000 LS 32,000.00 32,000.00
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5 UV - New UV Modules 1.000 LS 270,000.00 270,000.00
5 UV - Electrical 1.000 LS 16,000.00 16,000.00
uv $318,000.00
6 Blower Room - Demo 1.000 LS 12,000.00 12,000.00
6 Blower Room - Pipe 1.000 LS 30,000.00 30,000.00
6 Blower Room - Concrete Blower Pad Repair 1.000 LS 2,400.00 2,400.00
6 Blower Room - Blower Equipment 1.000 LS 111,000.00 111,000.00
6 Blower Room - Air Compressor - Equipment By Others 1.000 LS 7,000.00 7,000.00
6 Blower Room - Electrical & VFD's 1.000 LS 43,000.00 43,000.00
Blower Room $205,400.00
7 WRF Pump Station - Interior Pipe 1.000 LS 27,500.00 27,500.00
7 WRF Pump Station - Pumps - Delco 1.000 LS 78,000.00 78,000.00
7 WRF Pump Station - Paint Pipe 1.000 LS 2,000.00 2,000.00
7 WRF Pump Station - Electrical 1.000 LS 130,000.00 130,000.00
WRF Pump Station $237,500.00
8 Dewatering Building - Demo 1.000 LS 15,000.00 15,000.00
8 Dewatering - Excav, Geopier, VE Option 1.000 LS 140,000.00 140,000.00
8 Dewatering - Excav, Backfill, & Rock Base - D=10' 1.000 LS 0.00
8 Dewatering Building - Structure 1.000 LS 330,000.00 330,000.00
8 Dewatering Building - Piping 1.000 LS 39,000.00 39,000.00
8 Dewatering Building - Screw Conveyor 1.000 LS 149,000.00 149,000.00
8 Dewatering Building - HVAC 1.000 LS 60,000.00 60,000.00
8 Dewatering Building - Electrical 1.000 LS 275,000.00 275,000.00
Dewatering Building $1,008,000.00
9 Solids Tank - Excav, Native BF & 12" Rock Base 1.000 LS 389,000.00 389,000.00
9 Solids Tank - Excav, A1A Backfill & 12" Rock Base 1.000 LS 0.00
9 Solids Tank - Concrete Tank Structure - 448 CY 1.000 LS 558,000.00 558,000.00
9 Solids Tank - Course Bubble System 1.000 LS 85,000.00 85,000.00
9 Solids Tank - Lid with Hatches 1.000 LS 267,000.00 267,000.00
9 Solids Tank - Coatings 1.000 LS 0.00
9 Solids Tank - Pipe 1.000 LS 40,000.00 40,000.00
9 Solids Tank - Electrical 1.000 LS 22,000.00 22,000.00
9 Solids Tank - Leak Testing 1.000 LS 8,000.00 8,000.00
9 Solids Tank - Ladders SS w Easy-Up Safety - 2 ca 1.000 LS 0.00
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Solids Tank $1,369,000.00
10 Solids Building - Excav, Geopiers, Backfill - VE 1.000 LS 105,000.00 105,000.00
10 Solids Building - Excav, Backfill, & 12" Rock Bas 1.000 LS 0.00
10 Solids Building - Concrete 93 CY 1.000 LS 110,000.00 110,000.00
10 Solids Building - Concrete Wall Below Grade 1.000 LS 60,000.00 60,000.00
10 Solids Building - Structure wo Concrete 1.000 LS 323,000.00 323,000.00
10 Solids Building - Ship ladder access 1.000 LS 37,000.00 37,000.00
10 Solids Building - Interior Pipe 1.000 LS 282,000.00 282,000.00
10 Solids Building - Solids Tank Blowers - 2 ea 1.000 LS 262,000.00 262,000.00
10 Solids Building - Pump Feed Pump - 2 ea 1.000 LS 60,000.00 60,000.00
10 Solids Building - HVAC 1.000 LS 60,000.00 60,000.00
10 Solids Building - Electrical 1.000 LS 382,000.00 382,000.00
Solids Building $1,576,000.00
11 Storage Ponds - Pipe Exterior 1.000 LS 148,000.00 148,000.00
11 Storage Ponds - Pipe Interior 1.000 LS 14,000.00 14,000.00
11 Storage Ponds - Slide Gates - 1 ea 1.000 LS 21,000.00 21,000.00
11 Storage Ponds - Transfer Structure 1.000 LS 92,000.00 92,000.00
11 Storage Ponds - Liner Repair - Removed 1.000 LS 0.00
11 Storage Ponds - Alt Liner - 40,000 SF - Removed 1.000 LS 0.00
Storage Ponds $275,000.00
12 1&C - SKM 1.000 LS 0.00
SKM $0.00
13 SCADA Programing RTU Modifications 1.000 LS 0.00

| | Bid Total | | | | $10,774,300.00 |
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