

Community Development and Renewal Agency of Santaquin City
 2023 Santaquin Peaks Subdivision Improvements
 Bid Tabulation
 8/10/2023

	Greenhalgh	RB Construction	Armour	Condie
Base Bid Total:	\$ 739,152.48	\$ 770,976.08	\$ 821,600.38	\$ 1,066,517.03
Alternate # 1 - South Phase:	\$ 947,007.00	\$ 1,096,544.10	\$ 1,159,391.81	\$ 1,224,322.02
Alternate # 2 - Summit Ridge Parkway overlay:	\$ 132,651.00	\$ 218,038.10	\$ 156,157.15	\$ 183,345.35
Alternate # 3 - Pressure irrigation line:	\$ 95,478.64	\$ 124,490.50	\$ 164,851.28	\$ 153,790.15
Total with alternate bids	\$ 1,914,289.12	\$ 2,210,048.78	\$ 2,302,000.62	\$ 2,627,974.54