

Quote

Date: June 3, 2021
To: City of Santaquin

Project: Harvest View Pickleball Courts
Santaquin, UT
Ref: 210958

State of Utah
Master Project: 195885, Contract Number: MA3075, Expiration: 12/26/2023
General Purpose of Contract: Ball Field Sports Lighting

Quotation Price – Materials Only Delivered to Job Site (sales tax, bonding, labor, and unloading of the equipment are not included)

(8) Pickleball Courts - (West Courts 150' x 65', East Courts 150' x 65') \$ 142,864.00

Pricing furnished is effective for 60 days unless otherwise noted and is considered confidential.

Light-Structure System™ with Total Light Control – TLC for LED™ technology

Guaranteed Lighting Performance

- Guaranteed light levels of 50fc and uniformity of 2:1

System Description

- (6) Pre-cast concrete bases with integrated lightning grounding
- (6) 50' Galvanized steel poles
- Factory wired and tested remote electrical component enclosures
- Pole length, factory assembled wire harnesses
- Factory wired poletop luminaire assemblies
- (24) Factory aimed and assembled luminaires for the court lighting
- (8) OSQ area luminaires – Mounted at 30' on the 180-degree side of all poles for security lighting. (2) each on poles P2/P3
- UL Listed assemblies

Control Systems and Warranty Services

- (2) Player-activated pushbutton control system with strobe to provide timed on/off control
- Control-Link® Control and Monitoring system to provide remote on/off and dimming (high/medium/low) control and performance monitoring with 24/7 customer support
- Product assurance and warranty program that covers materials and onsite labor, eliminating 100% of your maintenance costs for 25 years

Payment Terms

Musco's Credit Department will provide payment terms.

Email or fax a copy of the Purchase Order to Musco Sports Lighting, LLC:

Musco Sports Lighting, LLC
Attn: Amanda Hudnut
Fax: 800-374-6402
Email: musco.contracts@musco.com

All purchase orders should note the following:

State of Utah Contract purchase – Contract Number: MA3075

Delivery Timing

6 - 8 weeks for delivery of materials to the job site from the time of order, submittal approval, and confirmation of order details including voltage, phase, and pole locations.

Due to the built-in custom light control per luminaire, pole locations need to be confirmed prior to production. Changes to pole locations after the product is sent to production could result in additional charges.



Notes

Quote is based on:

- Shipment of entire project together to one location.
- 480 Volt, 3 Phase electrical system requirement.
- Structural code and wind speed = 2018 IBC, 105mph, Exposure C,
- Owner is responsible for getting electrical power to the site, coordination with the utility, and any power company fees.
- Standard soil conditions – rock, bottomless, wet or unsuitable soil may require additional engineering, special installation methods and additional cost.
- Confirmation of pole locations prior to production.

Thank you for considering Musco for your lighting needs. Please contact me with any questions or if you need additional details.

Jasen Deniz
Sales Representative
Musco Sports Lighting, LLC
Phone: 435-659-9530
E-mail: Jasen.deniz@musco.com

Steve Garwood
Sales Coordinator
Musco Sports Lighting, LLC
Phone: 563-262-4712
Email: steve.garwood@musco.com

