



Axon Enterprise, Inc.
 17800 N 85th St
 Scottsdale, Arizona 85255
 United States
 VAT: 86-0741227
 Domestic: (800) 978-2737
 International: +1.800.978.2737

Q-840747-46147WS

Issued: 05/05/2026

Quote Expiration: 05/31/2026

Estimated Contract Start Date: 07/15/2026

Account Number: 326786

Payment Terms: N30

Mode of Delivery: AUTO-GND

Credit/Debit Amount: \$0.00

| SHIP TO | BILL TO | SALES REPRESENTATIVE | PRIMARY CONTACT |
|--|---|--|---|
| Saratoga Police Dept. - WY 110 E Spring Ave Saratoga, WY 82331-5250 USA | Saratoga Police Dept. - WY PO Box 552 Saratoga WY 82331-0652 USA Email: | Will Stevens Phone: Email: wstevens@axon.com Fax: | John Moore Phone: (307) 326-8316 Email: Fax: |

Quote Summary

| | |
|-------------------------------|--------------|
| Program Length | 120 Months |
| TOTAL COST | \$382,930.14 |
| ESTIMATED TOTAL W/ TAX | \$382,930.14 |

Discount Summary

| | |
|--------------------------|--------------|
| Average Savings Per Year | \$17,369.05 |
| TOTAL SAVINGS | \$173,690.54 |

Payment Summary

| Date | Subtotal | Tax | Total |
|--------------|---------------------|---------------|---------------------|
| Jun 2026 | \$38,431.88 | \$0.00 | \$38,431.88 |
| Jun 2027 | \$38,277.58 | \$0.00 | \$38,277.58 |
| Jun 2028 | \$38,277.58 | \$0.00 | \$38,277.58 |
| Jun 2029 | \$38,277.58 | \$0.00 | \$38,277.58 |
| Jun 2030 | \$38,277.58 | \$0.00 | \$38,277.58 |
| Jun 2031 | \$38,277.58 | \$0.00 | \$38,277.58 |
| Jun 2032 | \$38,277.58 | \$0.00 | \$38,277.58 |
| Jun 2033 | \$38,277.58 | \$0.00 | \$38,277.58 |
| Jun 2034 | \$38,277.58 | \$0.00 | \$38,277.58 |
| Jun 2035 | \$38,277.62 | \$0.00 | \$38,277.62 |
| Total | \$382,930.14 | \$0.00 | \$382,930.14 |

Quote Unbundled Price: \$549,265.30
 Quote List Price: \$403,339.30
 Quote Subtotal: \$382,930.14

Pricing

All deliverables are detailed in Delivery Schedules section lower in proposal

| Item | Description | Qty | Term | Unbundled | List Price | Net Price | Subtotal | Tax | Total |
|------------------------------|---|-----|------|-----------|------------|-------------|---------------------|---------------|---------------------|
| Program | | | | | | | | | |
| 100553 | TRANSFER BALANCE - SOFTWARE AND SERVICES | 1 | | | \$1.00 | \$11,392.24 | \$11,392.24 | \$0.00 | \$11,392.24 |
| 100552 | TRANSFER BALANCE - GOODS | 1 | | | \$1.00 | \$27,005.19 | \$27,005.19 | \$0.00 | \$27,005.19 |
| C00031 | TASER 10 CERTIFICATION PRO PLAN | 7 | 120 | \$188.71 | \$123.87 | \$123.87 | \$104,050.80 | \$0.00 | \$104,050.80 |
| Fleet3ARe | Fleet 3 Advanced Renewal | 6 | 60 | \$230.68 | \$189.57 | \$189.57 | \$68,245.20 | \$0.00 | \$68,245.20 |
| Fleet3ARe | Fleet 3 Advanced Renewal | 6 | 60 | \$230.68 | \$189.57 | \$189.57 | \$68,245.20 | \$0.00 | \$68,245.20 |
| BWCuTAP10Yr | BWC Unlimited with TAP 10YR | 7 | 120 | \$157.31 | \$110.46 | \$110.46 | \$92,786.41 | \$0.00 | \$92,786.41 |
| B00076 | OUTPOST TAP PLAN | 2 | 120 | \$358.75 | \$264.97 | \$27.45 | \$6,586.88 | \$0.00 | \$6,586.88 |
| HWCNAB4 | AB4 CONNECTED HARDWARE BUNDLE | 7 | 120 | | | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| A la Carte Hardware | | | | | | | | | |
| H00002 | AB4 Multi Bay Dock Bundle | 1 | | | \$1,638.90 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| A la Carte Software | | | | | | | | | |
| 11641 | AXON FLEET - CRADLEPOINT NETCLOUD ESSENTIALS RENEWAL - 1YR | 6 | 10 | | \$213.00 | \$186.37 | \$1,118.22 | \$0.00 | \$1,118.22 |
| A la Carte Services | | | | | | | | | |
| 102605 | VR INSTRUCTOR CERTIFICATION + IMPLEMENTATION (INSIDE SALES) | 1 | | | \$3,500.00 | \$3,500.00 | \$3,500.00 | \$0.00 | \$3,500.00 |
| A la Carte Warranties | | | | | | | | | |
| 73390 | AXON FLEET - CRADLEPOINT ROUTER TRANSFERRED WARRANTY | 6 | 50 | | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Total | | | | | | | \$382,930.14 | \$0.00 | \$382,930.14 |

Delivery Schedule

Hardware

| Bundle | Item | Description | QTY | Shipping Location | Estimated Delivery Date |
|-------------------------------|--------|--|-----|-------------------|-------------------------|
| AB4 CONNECTED HARDWARE BUNDLE | 100147 | AXON BODY 4 - CAMERA - NA US FIRST RESPONDER BLK RAPIDLOCK | 7 | 1 | 06/15/2026 |
| AB4 CONNECTED HARDWARE BUNDLE | 100466 | AXON BODY 4 - CABLE - USB-C TO USB-C | 8 | 1 | 06/15/2026 |
| AB4 CONNECTED HARDWARE BUNDLE | 100775 | AXON BODY 4 - MAGNETIC DISCONNECT CABLE | 8 | 1 | 06/15/2026 |
| AB4 CONNECTED HARDWARE BUNDLE | 74028 | AXON BODY - MOUNT - WING CLIP RAPIDLOCK | 8 | 1 | 06/15/2026 |
| AB4 Multi Bay Dock Bundle | 100206 | AXON BODY 4 - 8 BAY DOCK | 1 | 1 | 06/15/2026 |
| AB4 Multi Bay Dock Bundle | 70033 | AXON - DOCK WALL MOUNT - BRACKET ASSY | 1 | 1 | 06/15/2026 |
| AB4 Multi Bay Dock Bundle | 71019 | AXON BODY - DOCK POWERCORD - NORTH AMERICA | 1 | 1 | 06/15/2026 |
| OUTPOST TAP PLAN | 102032 | AXON OUTPOST - CAMERA | 2 | 1 | 06/15/2026 |
| OUTPOST TAP PLAN | 102488 | AXON OUTPOST - SOLAR PANEL - 100W | 2 | 1 | 06/15/2026 |
| OUTPOST TAP PLAN | 102538 | AXON OUTPOST - TOP MOUNT END CAP - STANDARD | 2 | 1 | 06/15/2026 |

Hardware

| Bundle | Item | Description | QTY | Shipping Location | Estimated Delivery Date |
|---------------------------------|--------|---|-----|-------------------|-------------------------|
| OUTPOST TAP PLAN | 102543 | AXON OUTPOST - BATTERY & CHARGER ENCLOSURE - EXTENDED | 2 | 1 | 06/15/2026 |
| OUTPOST TAP PLAN | 102552 | AXON OUTPOST - POLE - STANDARD | 2 | 1 | 06/15/2026 |
| OUTPOST TAP PLAN | 102737 | AXON OUTPOST - STANDARD SOLAR HARDWARE KIT | 2 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 100122 | AXON VR - HEADSET - BATTERY | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 100126 | AXON VR - TACTICAL BAG | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 100390 | AXON TASER 10 - HANDLE - YELLOW CLASS 3R | 7 | 2 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 100394 | AXON TASER 10 - MAGAZINE - HALT TRAINING BLUE | 4 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 100396 | AXON TASER 10 - MAGAZINE - INERT RED | 7 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 100399 | AXON TASER 10 - CARTRIDGE - LIVE | 140 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 100400 | AXON TASER 10 - CARTRIDGE - HALT | 70 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 100401 | AXON TASER 10 - CARTRIDGE - INERT | 70 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 100591 | AXON TASER - CLEANING KIT | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 100611 | AXON TASER 10 - SAFARILAND HOLSTER - RH | 7 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 100623 | ENHANCED HOOK-AND-LOOP TRAINING (HALT) SUIT (V2) | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 100748 | AXON VR - CONTROLLER - TASER 10 | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 100832 | AXON VR - CONTROLLER - HANDGUN VR19H | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 101122 | AXON VR - HOLSTER - T10 SAFARILAND GRAY - RH | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 101123 | AXON VR - HOLSTER - T10 SAFARILAND GRAY - LH | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 101294 | AXON VR - TABLET | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 101300 | AXON VR - TABLET CASE | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 101455 | AXON TASER 10 - REPLACEMENT TOOL KIT - INTERPOSER BUCKET | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 101456 | AXON TASER 10 - REPLACEMENT INTERPOSER BUCKET | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 101751 | AXON VR - HEADSET - HTC FOCUS VISION | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 101755 | AXON TASER 10 - MAGAZINE - LIVE DUTY BLACK V2 | 7 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 101757 | AXON TASER 10 - MAGAZINE - LIVE TRAINING PURPLE V2 | 7 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 102186 | AXON TASER 10 - COMMAND BOX | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 102389 | AXON VR - MULTI-USER ROOM MARKER | 2 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 20018 | AXON TASER - BATTERY PACK - TACTICAL | 7 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 20018 | AXON TASER - BATTERY PACK - TACTICAL | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 70033 | AXON - DOCK WALL MOUNT - BRACKET ASSY | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 71019 | AXON BODY - DOCK POWERCORD - NORTH AMERICA | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 74200 | AXON TASER - DOCK - SIX BAY PLUS CORE | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 80087 | AXON TASER - TARGET - CONDUCTIVE PROFESSIONAL RUGGEDIZED | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 80090 | AXON TASER - TARGET FRAME - PROFESSIONAL 27.5 IN X 7.5 IN | 1 | 1 | 06/15/2026 |
| TASER 10 CERTIFICATION PRO PLAN | 100400 | AXON TASER 10 - CARTRIDGE - HALT | 60 | 1 | 06/15/2027 |
| TASER 10 CERTIFICATION PRO PLAN | 100400 | AXON TASER 10 - CARTRIDGE - HALT | 60 | 1 | 06/15/2028 |
| BWC Unlimited with TAP 10VR | 73309 | AXON BODY - TAP REFRESH 1 - CAMERA | 7 | 1 | 12/15/2028 |
| BWC Unlimited with TAP 10VR | 73689 | AXON BODY - TAP REFRESH 1 - DOCK MULTI BAY | 1 | 1 | 12/15/2028 |
| TASER 10 CERTIFICATION PRO PLAN | 100210 | AXON VR - TAP REFRESH 1 - TABLET | 1 | 1 | 12/15/2028 |
| TASER 10 CERTIFICATION PRO PLAN | 101009 | AXON VR - TAP REFRESH 1 - HANDGUN CONTROLLER | 1 | 1 | 12/15/2028 |
| TASER 10 CERTIFICATION PRO PLAN | 101012 | AXON VR - TAP REFRESH 1 - TASER CONTROLLER | 1 | 1 | 12/15/2028 |
| TASER 10 CERTIFICATION PRO PLAN | 20373 | AXON VR - TAP REFRESH 1 - HEADSET | 1 | 1 | 12/15/2028 |
| TASER 10 CERTIFICATION PRO PLAN | 100400 | AXON TASER 10 - CARTRIDGE - HALT | 50 | 1 | 06/15/2029 |
| TASER 10 CERTIFICATION PRO PLAN | 100400 | AXON TASER 10 - CARTRIDGE - HALT | 60 | 1 | 06/15/2030 |
| BWC Unlimited with TAP 10VR | 73310 | AXON BODY - TAP REFRESH 2 - CAMERA | 7 | 1 | 06/15/2031 |
| BWC Unlimited with TAP 10VR | 73688 | AXON BODY - TAP REFRESH 2 - DOCK MULTI BAY | 1 | 1 | 06/15/2031 |
| Fleet 3 Advanced Renewal | 72040 | AXON FLEET - TAP REFRESH 1 - 2 CAMERA KIT | 6 | 1 | 06/15/2031 |
| OUTPOST TAP PLAN | 102144 | AXON OUTPOST - TAP REFRESH ONE - CAMERA | 2 | 1 | 06/15/2031 |
| OUTPOST TAP PLAN | 102810 | AXON OUTPOST - TAP REFRESH ONE - BATTERY | 2 | 1 | 06/15/2031 |

Hardware

| Bundle | Item | Description | QTY | Shipping Location | Estimated Delivery Date |
|---------------------------------|--------|---|-----|-------------------|-------------------------|
| | | ENCLOSURE EXTENDED | | | |
| TASER 10 CERTIFICATION PRO PLAN | 100211 | AXON VR - TAP REFRESH 2 - TABLET | 1 | 1 | 06/15/2031 |
| TASER 10 CERTIFICATION PRO PLAN | 101010 | AXON VR - TAP REFRESH 2 - HANDGUN CONTROLLER | 1 | 1 | 06/15/2031 |
| TASER 10 CERTIFICATION PRO PLAN | 101013 | AXON VR - TAP REFRESH 2 - TASER CONTROLLER | 1 | 1 | 06/15/2031 |
| TASER 10 CERTIFICATION PRO PLAN | 20242 | AXON TASER - CERTIFICATION PROGRAM YEAR 6-10 HARDWARE | 7 | 1 | 06/15/2031 |
| TASER 10 CERTIFICATION PRO PLAN | 20374 | AXON VR - TAP REFRESH 2 - HEADSET | 1 | 1 | 06/15/2031 |
| BWC Unlimited with TAP 10YR | 73345 | AXON BODY - TAP REFRESH 3 - CAMERA | 7 | 1 | 12/15/2033 |
| BWC Unlimited with TAP 10YR | 73347 | AXON BODY - TAP REFRESH 3 - DOCK MULTI BAY | 1 | 1 | 12/15/2033 |
| TASER 10 CERTIFICATION PRO PLAN | 100212 | AXON VR - TAP REFRESH 3 - TABLET | 1 | 1 | 12/15/2033 |
| TASER 10 CERTIFICATION PRO PLAN | 101011 | AXON VR - TAP REFRESH 3 - HANDGUN CONTROLLER | 1 | 1 | 12/15/2033 |
| TASER 10 CERTIFICATION PRO PLAN | 101014 | AXON VR - TAP REFRESH 3 - TASER CONTROLLER | 1 | 1 | 12/15/2033 |
| TASER 10 CERTIFICATION PRO PLAN | 20375 | AXON VR - TAP REFRESH 3 - HEADSET | 1 | 1 | 12/15/2033 |
| BWC Unlimited with TAP 10YR | 73346 | AXON BODY - TAP REFRESH 4 - CAMERA | 7 | 1 | 06/15/2036 |
| BWC Unlimited with TAP 10YR | 73348 | AXON BODY - TAP REFRESH 4 - DOCK MULTI BAY | 1 | 1 | 06/15/2036 |
| Fleet 3 Advanced Renewal | 72040 | AXON FLEET - TAP REFRESH 1 - 2 CAMERA KIT | 6 | 1 | 06/15/2036 |
| OUTPOST TAP PLAN | 102145 | AXON OUTPOST - TAP REFRESH TWO - CAMERA | 2 | 1 | 06/15/2036 |
| OUTPOST TAP PLAN | 102813 | AXON OUTPOST - TAP REFRESH TWO - BATTERY ENCLOSURE EXTENDED | 2 | 1 | 06/15/2036 |

Software

| Bundle | Item | Description | QTY | Estimated Start Date | Estimated End Date |
|---------------------------------|--------|---|-----|----------------------|--------------------|
| BWC Unlimited with TAP 10YR | 73686 | AXON EVIDENCE - STORAGE - UNLIMITED (AXON DEVICE) | 7 | 07/15/2026 | 07/14/2036 |
| BWC Unlimited with TAP 10YR | 73746 | AXON EVIDENCE - ECOM LICENSE - PRO | 7 | 07/15/2026 | 07/14/2036 |
| Fleet 3 Advanced Renewal | 80400 | AXON EVIDENCE - FLEET VEHICLE LICENSE | 6 | 07/15/2026 | 07/14/2031 |
| Fleet 3 Advanced Renewal | 80401 | AXON FLEET 3 - ALPR LICENSE - 1 CAMERA | 6 | 07/15/2026 | 07/14/2031 |
| Fleet 3 Advanced Renewal | 80402 | AXON FLEET - LICENSE - REAL-TIME LOCATION, ALERTS, & LIVESTREAM | 6 | 07/15/2026 | 07/14/2031 |
| Fleet 3 Advanced Renewal | 80410 | AXON EVIDENCE - STORAGE - FLEET 1 CAMERA UNLIMITED | 12 | 07/15/2026 | 07/14/2031 |
| OUTPOST TAP PLAN | 102142 | AXON VEHICLE INTELLIGENCE - ALPR LICENSE | 2 | 07/15/2026 | 07/14/2036 |
| TASER 10 CERTIFICATION PRO PLAN | 101180 | AXON TASER - DATA SCIENCE PROGRAM | 7 | 07/15/2026 | 07/14/2036 |
| TASER 10 CERTIFICATION PRO PLAN | 20248 | AXON TASER - EVIDENCE.COM LICENSE | 7 | 07/15/2026 | 07/14/2036 |
| TASER 10 CERTIFICATION PRO PLAN | 20248 | AXON TASER - EVIDENCE.COM LICENSE | 1 | 07/15/2026 | 07/14/2036 |
| TASER 10 CERTIFICATION PRO PLAN | 20370 | AXON VR - USER ACCESS - FULL VR | 7 | 07/15/2026 | 07/14/2036 |
| A la Carte | 11641 | AXON FLEET - CRADLEPOINT NETCLOUD ESSENTIALS RENEWAL - 1YR | 6 | 09/01/2030 | 07/14/2031 |
| Fleet 3 Advanced Renewal | 80400 | AXON EVIDENCE - FLEET VEHICLE LICENSE | 6 | 07/15/2031 | 07/14/2036 |
| Fleet 3 Advanced Renewal | 80401 | AXON FLEET 3 - ALPR LICENSE - 1 CAMERA | 6 | 07/15/2031 | 07/14/2036 |
| Fleet 3 Advanced Renewal | 80402 | AXON FLEET - LICENSE - REAL-TIME LOCATION, ALERTS, & LIVESTREAM | 6 | 07/15/2031 | 07/14/2036 |
| Fleet 3 Advanced Renewal | 80410 | AXON EVIDENCE - STORAGE - FLEET 1 CAMERA UNLIMITED | 12 | 07/15/2031 | 07/14/2036 |

Services

| Bundle | Item | Description | QTY |
|---------------------------------|--------|---|-----|
| Fleet 3 Advanced Renewal | 73392 | AXON FLEET 3 - INSTALLATION - UPGRADE (PER VEHICLE) | 6 |
| Fleet 3 Advanced Renewal | 73392 | AXON FLEET 3 - INSTALLATION - UPGRADE (PER VEHICLE) | 6 |
| OUTPOST TAP PLAN | 102136 | AXON OUTPOST - STANDARD INSTALLATION | 2 |
| OUTPOST TAP PLAN | 102143 | AXON OUTPOST - UPGRADE INSTALLATION | 2 |
| TASER 10 CERTIFICATION PRO PLAN | 100751 | AXON TASER 10 - REPLACEMENT ACCESS PROGRAM - DUTY CARTRIDGE | 7 |
| TASER 10 CERTIFICATION PRO PLAN | 101193 | AXON TASER - ON DEMAND CERTIFICATION | 7 |

Services

| Bundle | Item | Description | QTY | Estimated End Date |
|------------|--------|---|-----|--------------------|
| A la Carte | 102605 | VR INSTRUCTOR CERTIFICATION + IMPLEMENTATION (INSIDE SALES) | 1 | 07/14/2036 |

Warranties

| Bundle | Item | Description | QTY | Estimated Start Date | Estimated End Date |
|---------------------------------|--------|--|-----|----------------------|--------------------|
| BWC Unlimited with TAP 10YR | 80464 | AXON BODY - TAP WARRANTY - CAMERA | 7 | 07/15/2026 | 07/14/2036 |
| BWC Unlimited with TAP 10YR | 80465 | AXON BODY - TAP WARRANTY - MULTI BAY DOCK | 1 | 07/15/2026 | 07/14/2036 |
| Fleet 3 Advanced Renewal | 80495 | AXON FLEET 3 - EXT WARRANTY - 2 CAMERA KIT | 6 | 07/15/2026 | 07/14/2031 |
| OUTPOST TAP PLAN | 102135 | AXON OUTPOST - EXT WARRANTY - CAMERA | 2 | 07/15/2026 | 07/14/2036 |
| OUTPOST TAP PLAN | 102137 | AXON OUTPOST - MAINTENANCE | 2 | 07/15/2026 | 07/14/2036 |
| A la Carte | 73390 | AXON FLEET - CRADLEPOINT ROUTER TRANSFERRED WARRANTY | 6 | 07/15/2026 | 08/31/2030 |
| TASER 10 CERTIFICATION PRO PLAN | 100197 | AXON VR - EXT WARRANTY - HEADSET | 1 | 06/15/2027 | 07/14/2036 |
| TASER 10 CERTIFICATION PRO PLAN | 100213 | AXON VR - EXT WARRANTY - TABLET | 1 | 06/15/2027 | 07/14/2036 |
| TASER 10 CERTIFICATION PRO PLAN | 100704 | AXON TASER 10 - EXT WARRANTY - HANDLE | 7 | 06/15/2027 | 07/14/2036 |
| TASER 10 CERTIFICATION PRO PLAN | 101007 | AXON VR - EXT WARRANTY - TASER CONTROLLER | 1 | 06/15/2027 | 07/14/2036 |
| TASER 10 CERTIFICATION PRO PLAN | 101008 | AXON VR - EXT WARRANTY - HANDGUN CONTROLLER | 1 | 06/15/2027 | 07/14/2036 |
| TASER 10 CERTIFICATION PRO PLAN | 80374 | AXON TASER - EXT WARRANTY - BATTERY PACK T7/T10 | 1 | 06/15/2027 | 07/14/2036 |
| TASER 10 CERTIFICATION PRO PLAN | 80374 | AXON TASER - EXT WARRANTY - BATTERY PACK T7/T10 | 1 | 06/15/2027 | 07/14/2036 |
| TASER 10 CERTIFICATION PRO PLAN | 80396 | AXON TASER - EXT WARRANTY - DOCK SIX BAY T7/T10 | 1 | 06/15/2027 | 07/14/2036 |
| Fleet 3 Advanced Renewal | 80495 | AXON FLEET 3 - EXT WARRANTY - 2 CAMERA KIT | 6 | 07/15/2031 | 07/14/2036 |

Shipping Locations

| Location Number | Street | City | State | Zip | Country |
|-----------------|------------------|----------|-------|------------|---------|
| 1 | 110 E Spring Ave | Saratoga | WY | 82331-5250 | USA |
| 2 | 110 E Spring Ave | Saratoga | WY | 82331-5250 | USA |

Payment Details

| Invoice Plan | Item | Description | Qty | Subtotal | Tax | Total |
|------------------|--------------|---|-----|--------------------|---------------|--------------------|
| Annual Payment 1 | 102605 | VR INSTRUCTOR CERTIFICATION + IMPLEMENTATION (INSIDE SALES) | 1 | \$0.35 | \$0.00 | \$0.35 |
| Annual Payment 1 | 11641 | AXON FLEET - CRADLEPOINT NETCLOUD ESSENTIALS RENEWAL - 1YR | 6 | \$0.11 | \$0.00 | \$0.11 |
| Annual Payment 1 | 73390 | AXON FLEET - CRADLEPOINT ROUTER TRANSFERRED WARRANTY | 6 | \$0.00 | \$0.00 | \$0.00 |
| Annual Payment 1 | B00076 | OUTPOST TAP PLAN | 2 | \$0.66 | \$0.00 | \$0.66 |
| Annual Payment 1 | BWCUwTAP10Yr | BWC Unlimited with TAP 10YR | 7 | \$9.28 | \$0.00 | \$9.28 |
| Annual Payment 1 | C00031 | TASER 10 CERTIFICATION PRO PLAN | 7 | \$10.39 | \$0.00 | \$10.39 |
| Annual Payment 1 | Fleet3ARe | Fleet 3 Advanced Renewal | 6 | \$6.83 | \$0.00 | \$6.83 |
| Annual Payment 1 | Fleet3ARe | Fleet 3 Advanced Renewal | 6 | \$6.83 | \$0.00 | \$6.83 |
| Annual Payment 1 | H00002 | AB4 Multi Bay Dock Bundle | 1 | \$0.00 | \$0.00 | \$0.00 |
| Annual Payment 1 | HWCNAB4 | AB4 CONNECTED HARDWARE BUNDLE | 7 | \$0.00 | \$0.00 | \$0.00 |
| Transfer Value | 100552 | TRANSFER BALANCE - GOODS | 1 | \$27,005.19 | \$0.00 | \$27,005.19 |
| Transfer Value | 100553 | TRANSFER BALANCE - SOFTWARE AND SERVICES | 1 | \$11,392.24 | \$0.00 | \$11,392.24 |
| Total | | | | \$38,431.88 | \$0.00 | \$38,431.88 |

| Invoice Plan | Item | Description | Qty | Subtotal | Tax | Total |
|------------------|--------------|---|-----|--------------------|---------------|--------------------|
| Annual Payment 2 | 102605 | VR INSTRUCTOR CERTIFICATION + IMPLEMENTATION (INSIDE SALES) | 1 | \$388.85 | \$0.00 | \$388.85 |
| Annual Payment 2 | 11641 | AXON FLEET - CRADLEPOINT NETCLOUD ESSENTIALS RENEWAL - 1YR | 6 | \$124.23 | \$0.00 | \$124.23 |
| Annual Payment 2 | 73390 | AXON FLEET - CRADLEPOINT ROUTER TRANSFERRED WARRANTY | 6 | \$0.00 | \$0.00 | \$0.00 |
| Annual Payment 2 | B00076 | OUTPOST TAP PLAN | 2 | \$731.81 | \$0.00 | \$731.81 |
| Annual Payment 2 | BWCUwTAP10Yr | BWC Unlimited with TAP 10YR | 7 | \$10,308.55 | \$0.00 | \$10,308.55 |
| Annual Payment 2 | C00031 | TASER 10 CERTIFICATION PRO PLAN | 7 | \$11,560.04 | \$0.00 | \$11,560.04 |
| Annual Payment 2 | Fleet3ARe | Fleet 3 Advanced Renewal | 6 | \$7,582.05 | \$0.00 | \$7,582.05 |
| Annual Payment 2 | Fleet3ARe | Fleet 3 Advanced Renewal | 6 | \$7,582.05 | \$0.00 | \$7,582.05 |
| Annual Payment 2 | H00002 | AB4 Multi Bay Dock Bundle | 1 | \$0.00 | \$0.00 | \$0.00 |
| Annual Payment 2 | HWCNAB4 | AB4 CONNECTED HARDWARE BUNDLE | 7 | \$0.00 | \$0.00 | \$0.00 |
| Total | | | | \$38,277.58 | \$0.00 | \$38,277.58 |

| Invoice Plan | Item | Description | Qty | Subtotal | Tax | Total |
|------------------|--------------|---|-----|--------------------|---------------|--------------------|
| Annual Payment 3 | 102605 | VR INSTRUCTOR CERTIFICATION + IMPLEMENTATION (INSIDE SALES) | 1 | \$388.85 | \$0.00 | \$388.85 |
| Annual Payment 3 | 11641 | AXON FLEET - CRADLEPOINT NETCLOUD ESSENTIALS RENEWAL - 1YR | 6 | \$124.23 | \$0.00 | \$124.23 |
| Annual Payment 3 | 73390 | AXON FLEET - CRADLEPOINT ROUTER TRANSFERRED WARRANTY | 6 | \$0.00 | \$0.00 | \$0.00 |
| Annual Payment 3 | B00076 | OUTPOST TAP PLAN | 2 | \$731.81 | \$0.00 | \$731.81 |
| Annual Payment 3 | BWCUwTAP10Yr | BWC Unlimited with TAP 10YR | 7 | \$10,308.55 | \$0.00 | \$10,308.55 |
| Annual Payment 3 | C00031 | TASER 10 CERTIFICATION PRO PLAN | 7 | \$11,560.04 | \$0.00 | \$11,560.04 |
| Annual Payment 3 | Fleet3ARe | Fleet 3 Advanced Renewal | 6 | \$7,582.05 | \$0.00 | \$7,582.05 |
| Annual Payment 3 | Fleet3ARe | Fleet 3 Advanced Renewal | 6 | \$7,582.05 | \$0.00 | \$7,582.05 |
| Annual Payment 3 | H00002 | AB4 Multi Bay Dock Bundle | 1 | \$0.00 | \$0.00 | \$0.00 |
| Total | | | | \$38,277.58 | \$0.00 | \$38,277.58 |

| Jun 2028 | | | |
|------------------|---------|-------------------------------|--------------------|
| Invoice Plan | Item | Description | Total |
| Annual Payment 3 | HWCNAB4 | AB4 CONNECTED HARDWARE BUNDLE | \$0.00 |
| Total | | | \$38,277.58 |

| Jun 2029 | | | |
|------------------|--------------|---|--------------------|
| Invoice Plan | Item | Description | Total |
| Annual Payment 4 | 102605 | VR INSTRUCTOR CERTIFICATION + IMPLEMENTATION (INSIDE SALES) | \$388.85 |
| Annual Payment 4 | 11641 | AXON FLEET - CRADLEPOINT NETCLOUD ESSENTIALS RENEWAL - 1YR | \$124.23 |
| Annual Payment 4 | 73390 | AXON FLEET - CRADLEPOINT ROUTER TRANSFERRED WARRANTY | \$0.00 |
| Annual Payment 4 | B00076 | OUTPOST TAP PLAN | \$731.81 |
| Annual Payment 4 | BWCUWTAP10Yr | BWC Unlimited with TAP 10YR | \$10,308.55 |
| Annual Payment 4 | C00031 | TASER 10 CERTIFICATION PRO PLAN | \$11,560.04 |
| Annual Payment 4 | Fleet3ARe | Fleet 3 Advanced Renewal | \$7,582.05 |
| Annual Payment 4 | Fleet3ARe | Fleet 3 Advanced Renewal | \$7,582.05 |
| Annual Payment 4 | H00002 | AB4 Multi Bay Dock Bundle | \$0.00 |
| Annual Payment 4 | HWCNAB4 | AB4 CONNECTED HARDWARE BUNDLE | \$0.00 |
| Total | | | \$38,277.58 |

| Jun 2030 | | | |
|------------------|--------------|---|--------------------|
| Invoice Plan | Item | Description | Total |
| Annual Payment 5 | 102605 | VR INSTRUCTOR CERTIFICATION + IMPLEMENTATION (INSIDE SALES) | \$388.85 |
| Annual Payment 5 | 11641 | AXON FLEET - CRADLEPOINT NETCLOUD ESSENTIALS RENEWAL - 1YR | \$124.23 |
| Annual Payment 5 | 73390 | AXON FLEET - CRADLEPOINT ROUTER TRANSFERRED WARRANTY | \$0.00 |
| Annual Payment 5 | B00076 | OUTPOST TAP PLAN | \$731.81 |
| Annual Payment 5 | BWCUWTAP10Yr | BWC Unlimited with TAP 10YR | \$10,308.55 |
| Annual Payment 5 | C00031 | TASER 10 CERTIFICATION PRO PLAN | \$11,560.04 |
| Annual Payment 5 | Fleet3ARe | Fleet 3 Advanced Renewal | \$7,582.05 |
| Annual Payment 5 | Fleet3ARe | Fleet 3 Advanced Renewal | \$7,582.05 |
| Annual Payment 5 | H00002 | AB4 Multi Bay Dock Bundle | \$0.00 |
| Annual Payment 5 | HWCNAB4 | AB4 CONNECTED HARDWARE BUNDLE | \$0.00 |
| Total | | | \$38,277.58 |

| Jun 2031 | | | |
|------------------|--------------|---|--------------------|
| Invoice Plan | Item | Description | Total |
| Annual Payment 6 | 102605 | VR INSTRUCTOR CERTIFICATION + IMPLEMENTATION (INSIDE SALES) | \$388.85 |
| Annual Payment 6 | 11641 | AXON FLEET - CRADLEPOINT NETCLOUD ESSENTIALS RENEWAL - 1YR | \$124.23 |
| Annual Payment 6 | 73390 | AXON FLEET - CRADLEPOINT ROUTER TRANSFERRED WARRANTY | \$0.00 |
| Annual Payment 6 | B00076 | OUTPOST TAP PLAN | \$731.81 |
| Annual Payment 6 | BWCUWTAP10Yr | BWC Unlimited with TAP 10YR | \$10,308.55 |
| Annual Payment 6 | C00031 | TASER 10 CERTIFICATION PRO PLAN | \$11,560.04 |
| Annual Payment 6 | Fleet3ARe | Fleet 3 Advanced Renewal | \$7,582.05 |
| Annual Payment 6 | Fleet3ARe | Fleet 3 Advanced Renewal | \$7,582.05 |
| Annual Payment 6 | H00002 | AB4 Multi Bay Dock Bundle | \$0.00 |
| Annual Payment 6 | HWCNAB4 | AB4 CONNECTED HARDWARE BUNDLE | \$0.00 |
| Total | | | \$38,277.58 |

| Jun 2032 | | | |
|------------------|--------|---|----------|
| Invoice Plan | Item | Description | Total |
| Annual Payment 7 | 102605 | VR INSTRUCTOR CERTIFICATION + IMPLEMENTATION (INSIDE SALES) | \$388.85 |
| Annual Payment 7 | 11641 | AXON FLEET - CRADLEPOINT NETCLOUD ESSENTIALS RENEWAL - 1YR | \$124.23 |

| Jun 2032 | | | | | | |
|------------------|--------------|--|-----|--------------------|---------------|--------------------|
| Invoice Plan | Item | Description | Qty | Subtotal | Tax | Total |
| Annual Payment 7 | 73390 | AXON FLEET - CRADLEPOINT ROUTER TRANSFERRED WARRANTY | 6 | \$0.00 | \$0.00 | \$0.00 |
| Annual Payment 7 | B00076 | OUTPOST TAP PLAN | 2 | \$731.81 | \$0.00 | \$731.81 |
| Annual Payment 7 | BWCUwTAP10Yr | BWC Unlimited with TAP 10YR | 7 | \$10,308.55 | \$0.00 | \$10,308.55 |
| Annual Payment 7 | C00031 | TASER 10 CERTIFICATION PRO PLAN | 7 | \$11,560.04 | \$0.00 | \$11,560.04 |
| Annual Payment 7 | Fleet3ARe | Fleet 3 Advanced Renewal | 6 | \$7,582.05 | \$0.00 | \$7,582.05 |
| Annual Payment 7 | Fleet3ARe | Fleet 3 Advanced Renewal | 6 | \$7,582.05 | \$0.00 | \$7,582.05 |
| Annual Payment 7 | H00002 | AB4 Multi Bay Dock Bundle | 1 | \$0.00 | \$0.00 | \$0.00 |
| Annual Payment 7 | HWCNAB4 | AB4 CONNECTED HARDWARE BUNDLE | 7 | \$0.00 | \$0.00 | \$0.00 |
| Total | | | | \$38,277.58 | \$0.00 | \$38,277.58 |

| Jun 2033 | | | | | | |
|------------------|--------------|---|-----|--------------------|---------------|--------------------|
| Invoice Plan | Item | Description | Qty | Subtotal | Tax | Total |
| Annual Payment 8 | 102605 | VR INSTRUCTOR CERTIFICATION + IMPLEMENTATION (INSIDE SALES) | 1 | \$388.85 | \$0.00 | \$388.85 |
| Annual Payment 8 | 11641 | AXON FLEET - CRADLEPOINT NETCLOUD ESSENTIALS RENEWAL - 1YR | 6 | \$124.23 | \$0.00 | \$124.23 |
| Annual Payment 8 | 73390 | AXON FLEET - CRADLEPOINT ROUTER TRANSFERRED WARRANTY | 6 | \$0.00 | \$0.00 | \$0.00 |
| Annual Payment 8 | B00076 | OUTPOST TAP PLAN | 2 | \$731.81 | \$0.00 | \$731.81 |
| Annual Payment 8 | BWCUwTAP10Yr | BWC Unlimited with TAP 10YR | 7 | \$10,308.55 | \$0.00 | \$10,308.55 |
| Annual Payment 8 | C00031 | TASER 10 CERTIFICATION PRO PLAN | 7 | \$11,560.04 | \$0.00 | \$11,560.04 |
| Annual Payment 8 | Fleet3ARe | Fleet 3 Advanced Renewal | 6 | \$7,582.05 | \$0.00 | \$7,582.05 |
| Annual Payment 8 | Fleet3ARe | Fleet 3 Advanced Renewal | 6 | \$7,582.05 | \$0.00 | \$7,582.05 |
| Annual Payment 8 | H00002 | AB4 Multi Bay Dock Bundle | 1 | \$0.00 | \$0.00 | \$0.00 |
| Annual Payment 8 | HWCNAB4 | AB4 CONNECTED HARDWARE BUNDLE | 7 | \$0.00 | \$0.00 | \$0.00 |
| Total | | | | \$38,277.58 | \$0.00 | \$38,277.58 |

| Jun 2034 | | | | | | |
|------------------|--------------|---|-----|--------------------|---------------|--------------------|
| Invoice Plan | Item | Description | Qty | Subtotal | Tax | Total |
| Annual Payment 9 | 102605 | VR INSTRUCTOR CERTIFICATION + IMPLEMENTATION (INSIDE SALES) | 1 | \$388.85 | \$0.00 | \$388.85 |
| Annual Payment 9 | 11641 | AXON FLEET - CRADLEPOINT NETCLOUD ESSENTIALS RENEWAL - 1YR | 6 | \$124.23 | \$0.00 | \$124.23 |
| Annual Payment 9 | 73390 | AXON FLEET - CRADLEPOINT ROUTER TRANSFERRED WARRANTY | 6 | \$0.00 | \$0.00 | \$0.00 |
| Annual Payment 9 | B00076 | OUTPOST TAP PLAN | 2 | \$731.81 | \$0.00 | \$731.81 |
| Annual Payment 9 | BWCUwTAP10Yr | BWC Unlimited with TAP 10YR | 7 | \$10,308.55 | \$0.00 | \$10,308.55 |
| Annual Payment 9 | C00031 | TASER 10 CERTIFICATION PRO PLAN | 7 | \$11,560.04 | \$0.00 | \$11,560.04 |
| Annual Payment 9 | Fleet3ARe | Fleet 3 Advanced Renewal | 6 | \$7,582.05 | \$0.00 | \$7,582.05 |
| Annual Payment 9 | Fleet3ARe | Fleet 3 Advanced Renewal | 6 | \$7,582.05 | \$0.00 | \$7,582.05 |
| Annual Payment 9 | H00002 | AB4 Multi Bay Dock Bundle | 1 | \$0.00 | \$0.00 | \$0.00 |
| Annual Payment 9 | HWCNAB4 | AB4 CONNECTED HARDWARE BUNDLE | 7 | \$0.00 | \$0.00 | \$0.00 |
| Total | | | | \$38,277.58 | \$0.00 | \$38,277.58 |

| Jun 2035 | | | | | | |
|-------------------|--------------|---|-----|-------------|--------|-------------|
| Invoice Plan | Item | Description | Qty | Subtotal | Tax | Total |
| Annual Payment 10 | 102605 | VR INSTRUCTOR CERTIFICATION + IMPLEMENTATION (INSIDE SALES) | 1 | \$388.85 | \$0.00 | \$388.85 |
| Annual Payment 10 | 11641 | AXON FLEET - CRADLEPOINT NETCLOUD ESSENTIALS RENEWAL - 1YR | 6 | \$124.23 | \$0.00 | \$124.23 |
| Annual Payment 10 | 73390 | AXON FLEET - CRADLEPOINT ROUTER TRANSFERRED WARRANTY | 6 | \$0.00 | \$0.00 | \$0.00 |
| Annual Payment 10 | B00076 | OUTPOST TAP PLAN | 2 | \$731.81 | \$0.00 | \$731.81 |
| Annual Payment 10 | BWCUwTAP10Yr | BWC Unlimited with TAP 10YR | 7 | \$10,308.59 | \$0.00 | \$10,308.59 |
| Annual Payment 10 | C00031 | TASER 10 CERTIFICATION PRO PLAN | 7 | \$11,560.04 | \$0.00 | \$11,560.04 |
| Annual Payment 10 | Fleet3ARe | Fleet 3 Advanced Renewal | 6 | \$7,582.05 | \$0.00 | \$7,582.05 |
| Annual Payment 10 | Fleet3ARe | Fleet 3 Advanced Renewal | 6 | \$7,582.05 | \$0.00 | \$7,582.05 |
| Annual Payment 10 | H00002 | AB4 Multi Bay Dock Bundle | 1 | \$0.00 | \$0.00 | \$0.00 |
| Annual Payment 10 | HWCNAB4 | AB4 CONNECTED HARDWARE BUNDLE | 7 | \$0.00 | \$0.00 | \$0.00 |

| Jun 2035 | | | | | | |
|--------------|------|-------------|-----|-------------|--------|-------------|
| Invoice Plan | Item | Description | Qty | Subtotal | Tax | Total |
| Total | | | | \$38,277.62 | \$0.00 | \$38,277.62 |

Tax is estimated based on rates applicable at date of quote and subject to change at time of invoicing. If a tax exemption certificate should be applied, please submit prior to invoicing.

Standard Terms and Conditions

Axon Enterprise Inc. Sales Terms and Conditions

Axon Master Services and Purchasing Agreement:

This Quote is limited to and conditional upon your acceptance of the provisions set forth herein and Axon's Master Services and Purchasing Agreement (posted at <https://www.axon.com/sales-terms-and-conditions>), as well as the attached Statement of Work (SOW) for Axon Fleet and/or Axon Interview Room purchase, if applicable. In the event you and Axon have entered into a prior agreement to govern all future purchases, that agreement shall govern to the extent it includes the products and services being purchased and does not conflict with the Axon Customer Experience Improvement Program Appendix as described below.

ACEIP:

The Axon Customer Experience Improvement Program Appendix, which includes the sharing of de-identified segments of Agency Content with Axon to develop new products and improve your product experience (posted at www.axon.com/legal/sales-terms-and-conditions), is incorporated herein by reference. By signing below, you agree to the terms of the Axon Customer Experience Improvement Program.

Acceptance of Terms:

Any purchase order issued in response to this Quote is subject solely to the above referenced terms and conditions. By signing below, you represent that you are lawfully able to enter into contracts. If you are signing on behalf of an entity (including but not limited to the company, municipality, or government agency for whom you work), you represent to Axon that you have legal authority to bind that entity. If you do not have this authority, please do not sign this Quote.

Exceptions to Standard Terms and Conditions

Agency has existing contract(s) originated via Quote(s):
Q-715551

Agency is terminating those contracts effective 7/15/2026. Any changes in this date will result in modification of the program value which may result in additional fees or credits due to or from Axon.

The parties agree that Axon is applying a Transfer Balance of \$39,320.35

100% discounted body-worn camera and docking station hardware contained in this quote reflects a TAP replacement for hardware purchased under existing quotes aforementioned above. All TAP obligations from this contract will be considered fulfilled upon execution of this quote.

Any credits contained in this quote are contingent upon payment in full of the following amounts:

Outstanding Invoice - INUS437807 - 4/15/2026 - \$776.93

Shipments Timing Shipment Variance. Estimated shipment dates are provided for planning purposes only and are not guarantees. Axon may ship hardware before or after the estimated shipment date, and failure to meet an estimated shipment date will not, by itself, constitute a breach, provided Axon uses commercially reasonable efforts to meet estimated shipment dates.

Refresh Shipment Timing Technology Assurance Plan (TAP) Refresh Prior to Renewal. For Customers with expiring agreements that include TAP refresh rights, Axon may, in its discretion, ship refresh hardware under the existing contract while renewal or replacement agreements are in progress. Any such shipments will be deemed made under the terms of the existing contract until the new contract is fully executed, after which any applicable updates, fees, or adjustments will apply.

Rewrite Estimates Estimated Amounts and Contract Terminations. Any amounts stated as due under existing or terminated contracts — including contract transfer balances carried forward to new or pending contracts — are estimates based on payments received as of the calculation date. These estimates may be adjusted if new contracts are not executed on the anticipated dates or if expected payments are not made.

Rewrite Estimates

Estimated Amounts and Contract Terminations. Any amounts stated as due under existing or terminated contracts — including contract transfer balances carried forward to new or pending contracts — are estimates based on payments received as of the calculation date. These estimates may be adjusted if new contracts are not executed on the

anticipated dates or if expected payments are not made.

Refresh Shipment Timing

Technology Assurance Plan (TAP) Refresh Prior to Renewal. For Customers with expiring agreements that include TAP refresh rights, Axon may, in its discretion, ship refresh hardware under the existing contract while renewal or replacement agreements are in progress. Any such shipments will be deemed made under the terms of the existing contract until the new contract is fully executed, after which any applicable updates, fees, or adjustments will apply.

Shipment Timing

Shipment Variance. Estimated shipment dates are provided for planning purposes only and are not guarantees. Axon may ship hardware before or after the estimated shipment date, and failure to meet an estimated shipment date will not, by itself, constitute a breach, provided Axon uses commercially reasonable efforts to meet estimated shipment dates.

Signature

Date Signed

5/5/2026

