

CONFIDENTIAL



QUOTE #SP24-375

Date: 4/4/2025
 Expiration Date: 30 Days
 Payment: 25% With PO
 75% NET30
 For: Sheboygan WWTP, WI

Contact: Rachel Lee - LAI, Ltd.

Item #	Description	Unit Cost	QTY.	Total
	Per Installation Dwg: C-14217 & C-14218			
	5004 Hoist Head combination with IB gearbox, 2.75" LH	\$ 23,000.00	4	\$92,000.00
	* Special Order items are Non-Returnable/Non-Cancellable			
	* COMES WITH DIAL POSITION INDICATOR			
	* DOES NOT INCLUDE MOUNTING ADAPTER PLATE FOR PEDESTAL AND HARDWARE			
	* CUSTOMER TO MODIFY EXISTING PORTABLE OPERATOR TO USE WITH NEW GEARBOX			
	* NEW INSTALLTION DRAWING WILL BE PROVIDED FOR APPROVAL			
	* CUSTOMER TO FIELD DRILL AND TAP THE HOLE FOR EXTENSION STEM FOR POSITION INDICATOR			
	* Estimated Lead Time For Drawing : 3-4 Weeks ARO			
	* Estimated Lead Time to Ship : 16-18 Weeks After Approval Of Drawing			
	* APPLICABLE TAXES WILL BE ADDED AT THE TIME OF INVOICING			
	* Pricing Valid Only if All Items are Ordered as Quoted			
	* Quoted in US Dollars			
	* Genuine Rodney Hunt Replacement Parts			
	* 2% Interest Per Month Will Be Added For Late Payment			
	* Quote Price Includes Standard Ground Shipping			
	* Submittals, Site Service Not Included			

Address PO to: Rodney Hunt Inc. 46 Mill St. Orange, MA 01364

We accept all major credit cards

Rodney Hunt SO# 70885-2 QUOTE # SP24-375

Quote Prepared By : Lisa Kowalczyk (O) 978-544-7174

Email: lkowalczyk@rodneyhunt.com

(cc Darshil Shah - spares@rodneyhunt.com 978-894-4475)

© Copyright 2017 RHI. All rights reserved.

This document is confidential and shall remain the sole property of Rodney Hunt Inc. This document may not be reproduced or distributed without prior written approval of Rodney Hunt Inc. The data and information provided is furnished on a restricted basis and is not to be used in any way detrimental to the interests of Rodney Hunt Inc.

Force Majeure: If there is delay in execution of the order due to any reason beyond our control, including but not limited to act of God, war, act or failure to act of government, act or omission of Buyer, fire, flood, earthquake, pandemic, strike or labor troubles, sabotage, or delay in obtaining from others suitable services, materials, components, equipment or transportation ("Force Majeure Event"), the delivery period shall be extended for the period equal to the delay and its consequences

Subtotal:	\$92,000.00
Freight:	Included
Total:	\$92,000.00