

Summers Walk - Phase 1
ENGINEER'S QUANTITY ESTIMATE



December 31, 2024

09534-0001

Item	Description	Quantity Estimate	Unit	Unit Cost	Remaining Improvements
1	8' MULTI-USE PATH	3473	SY	\$40.00	\$138,902.22
2	5' CONCRETE SIDEWALK	310	SY	\$40.00	\$12,413.33
					\$151,315.56
REMAINING IMPROVEMENTS TOTAL					\$151,315.56
ESTIMATED SURETY AMOUNT TOTAL					\$ 189,144.44