

### Summers Walk Phase 2 - Assets Cost List - Roads

Cost Description	QTY	Unit	Cost	Total
ABC Stone	2090	TON	\$ 60.00	\$125,400.00
Curb	4700	LnFt	\$ 22.00	\$103,400.00
Asphalt	4950	SqYd	\$ 19.00	\$ 94,050.00
Pavement Markings	1	LS	\$ 7,700.00	\$ 7,700.00
				<b><u>\$ 330,550.00</u></b>