 ORIGINATING DEPARTMENT INFO 		
Contract Name: Phase 1 – Community Center Expansion project Department: Parks & Public Works	Contract No: 23-070	
Staff Person: Jeff Hamlin		
Date of Request: 7/20/23 Date Due: 7/26/23		
■ DOCUMENT TYPE		
Public Works Contract If other:		
CONTRACTOR / VENDOR / CONSULTANT INFO	PROJECT TITLE (if relevant)	
Name: Absher Construction, Inc.	ject Phase: Choose an item.	
Address: 1001 Shaw Road, Puyallup, WA 98372		
Phone: 253.845.9544		
Type of Person or Entity Corporation: State where entity formed: WA	Debarred or Suspended: 🗌 Yes 🔀 No	
Signature name: Curt Gimmestad Title: Vice President Contractor Email: curt.gimmestad@absherco.com		
Tax ID#: 91-0688333	If none, date when application submitted:	
Non Profit: Yes No Completed W9 Yes No		
SCOPE OF WORK - EXHIBIT A		
Attach a complete and detailed description of the services or scope of work, including completion date for each phase of work and location of work as EXHIBIT A to the contract. Additional exhibits may apply and should be included as needed.		
 TERM/COMPENSATION 		
Commencement Date 8/14/23 Completion Date: 3/30/24	Contract Extension: 🗌 Yes 🔀 No	
Total Compensation: $\$1,734,558$ Not to Exceed: $\$1,734,558$ ($\$1,888,934$ w/ Sales Tax) (Include expenses and sales tax, if any. If calculated on hourly labor charge, attach schedules of employees' titles and hourly rates)		
Reimbursable Expenses:		
Certificate of Insurance Required: Yes No (If yes, certificate must be attached before agreement is signed)		
 PURCHASING & CONTRACTING REQUIREMENTS (see Snoqualmie Municipal Code (SMC) §2.90 Contracts) 		
Procurement Category: Public Works Contract		
Selection Process/Procedure Used: Request for Proposals (RFP)		
Approval Authority (Two approvers required): Staff Manager Director Mayor or City Admin. City Council		
CONTRACT ROUTING & APPROVALS (INITIALED & DATED BY APPROVER) .		
	ACCOUNTING INFORMATION / OTHER NOTES	
1. Director Name: Jeff Hamlin Applica	able Account Codes & Descriptions:	
2. Finance (Drew Bouta, Janna Walker)		
3. City Attorney: David Linehan		
 SIGNATURES COLLECTED 		

Updated: 7/24/2023

Manager (if required):	☐ Signed Copy Back to Originating Department
Director (if required):	Forward Original to Deana Dean, City Clerk
Mayor or City Administrator (if required):	Forward Original to Reina McCauley, Deputy City Clerk

Updated: 7/24/2023