
 
Njirich & Sons, INC. 

19970 Kelly Dr · Sonora, CA 95370 

Phone: 209-533-2268 

License #:573731  

 

September 26, 2025   PROPOSAL –09262025 
  

TO: R.E.Y Engineers, Inc. 

ATTN:   Kevin Hoover 

PROJECT: Elk Drive Culvert Replacement 
SUBMITTED BY:   Cory Njirich 

   
Item QTY 

 

UNIT UNIT COST TOTAL 

1. Mobilization 1 LS $7,500.00 $7,500.00 

2. Demolition 1 LS $5,300.00 $5,300.00 

3. Locate Catch Basin 1 LS $2,500.00 $2,500.00 

4. Excavate Existing line & Replace Culvert 40 LF $380.00 $15,200.00 

5. Replace Concrete 1 LS $9,500.00 $9,500.00 

6. Replace Retaining Wall 1 LS $8,128.00 $8,128.00 

7. Replace Shrubs 1 LS $2,200.00 $2,200.00 

8. Erosion Control 1 LS $5,200.00 $5,200.00 

 
 

                                                        TOTAL: $55,528.00 

  
Clarification and Notes: 
1. Bid Price is subject to change if any portion of the proposed work is eliminated, phased or divided. 

2. Includes removal of shrubs, retaining rock wall under shrubs, board & post wall and concrete slab adjacent to Shed. 
3. Replace 40ft of 12” Storm Pipe with HDPE. Connection points will be slurry sealed backfilled. 

4. Assuming existing storm drain is not deeper than 4.5ft. 
5. Excess material will be exported from site. 

6. Backfill will be class 2 ¾” base rock. 

7. Obtain Hydrant meter from TUD for Site water 
8. Erosion Control includes wattle and hydroseeding disturbed area. 

9. If tree is to be removed, ADD: $2,500.00 

10. Bid based on each party being responsible for its own acts and for its share of liability.  The contract’s indemnification provision must include 
a “comparative fault” clause by which Njirich and Sons is obligated to indemnify Owner/General Contractor only to the extent of Njirich and 

Sons’s own fault: “…but only to the extent caused in whole or part by the negligent acts or omissions of the Subcontractor….”   (As provided 

in AGC/ASA/ASC Standard Form Construction Subcontract at paragraph 12.1 and AIA Document A401 at paragraph 4.6.1.) 
11. Please take special note of the 20-day expiration of this bid confirmation. Due to the extremely volatile pricing and shortages of materials, our 

proposal is based on the materials quoted at bid time (we can confirm the material prices when our proposal is accepted). We reserve the right 

to address any cost revisions associated with price increases or shortages beyond our control (energy crisis, war, major impacts to industry, 

economy, etc.) 

 


