
 
 
 
 

Memorandum 

 
 
To: Mayor and City Council 

From: Kay Okey, Parks & Recreation Director  

Date:                   10-12-22 

Subject: Bid Results for Able Park Shelter Reconstruction Project 

Bids were opened for the Project stated above on October 11, 2022.   Five bids were received. The 

Bids have been reviewed and found to be in order. A detailed table of the bid results is attached. The 

following summarize the results of the Bids received: 

 Contractor        Base Bid    Alternate 1   Base Bid + Alt 1 

#1 Dering Pierson Group  $599,600.00   $11,000.00   $610,600.00 

#2 Ebert Construction     $723,300.00    $9,800.00   $733,100.00 

3# Versacon      $704,000.00  $50,000.00    $754,000.00 

#4 Construction Results   $774,805.00   $49,273.00   $824,078.00 

#5 Weber Construction     $873,000.00   $54,000.00    $927,000.00 

Alternate 1 is the alternate bid for installing standing seam metal roofing in lieu of asphalt shingle 

roofing. 

 

Staff is seeking Council approval to award project to low bidder Dering Pierson Group for the 

Base Bid plus Alternate 1 bid with a total amount of $599,600.00 for base bid and $11,000 for 

Alternate 1 bid for a Total Base Bid + Alternate 1 bid of $610,600.00. 

 

Financial Impact: This cost would be funded using the Parks Improvement Funds, which is funded with 

development fees, not property taxes. The project estimate was $721, 874 and Dering Pierson Group is within 

that estimate. 

 

Respectfully submitted, 

Kay Okey 

Director of Parks and Recreation 

 

 


