



P. E. STRUCTURES & ASSOCIATES, LLC

City of Stonecrest
3120 Stonecrest Blvd.
Stonecrest, GA 30038
re: PANOLA SHOALS RIVERBANK STABILIZATION & RESTORATION

October 30, 2024

Proposal

Updated Topo As-Build:

1 Collect ground elevations and locate, horizontally and vertically, all above ground visible improvements within the survey area as determined by the client (see below), up to the edge of water. Topographic data will be presented utilizing a 2-foot contour interval. Survey shall be relative to the Georgia State Plane Coordinate System - West Zone. The vertical datum shall be NAVD88.



2 Provide a survey showing all as-built and topographic information collected (PDF, CAD file).

This includes six (6) days of fieldwork and four (4) days of drafting.

Total Proposed Fee:

\$10,375.00

Notes:

Any submittals, meetings or other permitting activities requiring travel to local review agencies are NOT included in this scope and fee.

Thank you,



Hoang Luu
Project Manager
P.E. Structures & Associates, LLC

If you wish to accept this proposal, please complete the section below:

Accepted by: Gia Scroggs - City Manager
Print Name & Title

Signature: Gia Scroggs

Date: 11-1-24