REQUEST FOR PROPOSAL NO. 2022-22
SALEM PARK - PARKING LOT DESIGN

SUBMISSION COVERSHEET

COMPLETE AND RETURN THIS PAGE ALONG WITH THE LIST OF ITEMS BELOW

REQUEST FOR PROPOSAL
No. 2022-022

SALEM PARK — PARKING LOT DESIGN

Company Name | Stantec Consulting Services, Inc.

Contact Person Kevin Clark, P.E., Senior Associate

Address 229 Peachtree Street NE, Suite 1900, Atlanta, Georgia, 30303-1629

Email kevin.clark@stantec.com Phone | 678.719.9661

You must complete and submit copies of the following items:

1. SUBMISSION COVERSHEET (this completed document)

2. PROVIDE ALL INFORMATION for services proposed.

3. REFERENCES and CLIENTS LIST (completed reference and client list form)

4. E-VERIFICATION DOCUMENTATION — Contractor Affidavit

5. COST PROPOSAL FORMS. Complete the Cost Proposal form(s) VIA BIDNET

By submitting a response to the RFP, the supplier is acknowledging that the supplier:
1. Has read all the information and instructions,

2. Agrees to comply with all the terms and conditions and information and instructions contained
in this RFP.

Signature of Person Authorized to Sign on Behalf of the Offeror:

Y A

Printed Name/Title:

Kevin Clark, P.E. Senior Associate
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Stantec Consulting Services Inc.

229 Peachtree Street NE, Suite 1900
Stantec Atlanta GA 30303-1629

January 4, 2023

Gia Scruggs, Acting City Manager-Finance Director
3120 Stonecrest Blvd

Suite 190

Stonecrest, Ga 30038

Greetings Ms. Scruggs,

Reference: Salem Park - Parking Lot Expansion RFP

We are very excited about the opportunity to provide the City of Stonecrest with Engineering Design
services for the expansion associated with Salem Park. Our engaged team of engineers and technical
professionals have the expertise and availability to complete this project within budget and schedule.

Our team has completed numerous similar projects for parks and recreation facilities as well as with similar
public and commercial sites with similar needs. We believe our experience and approach are a benefit to
the City of Stonecrest to provide consistent communication and reliable deliverables.

The benefit that you get with our team is that we see ourselves a partner to the City of Stonecrest meaning
we anticipate being present well after our last invoice to ensure implementation and success of the project
and the community.

Stantec is an international company with offices around the United States. Our Atlanta office has close to
100 skilled professional who report in. While many of our team come from all over the Metro Atlanta area,
Stantec’s main office is located in downtown Atlanta at 229 Peachtree Road, International Tower, Suite
1900, Atlanta, Ga 30303. We do have satellite offices in Alpharetta, Georgia.

| will serve as the main contact for this project as an authorized officer of the company to execute any
agreements.

Best regards,

STANTEC CONSULTING SERVICES INC.

Kevin Clark

Senior Engineer, Senior Associate
Phone: (770) 791-9661
Kevin.clark@stantec.com
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Firm Name Stantec Consulting Services Inc.

Address Edmonton, Alberta, Canada, T5J 0K4*

Lead Principal Jeff Rice, PE

Kevin Clark, PE
Primary Contact Senior Associate

Phone: (678) 987-5861
Fax: (404) 638-4084

kevin.clark@stantec.com

Atlanta Office Alpharetta Office (Royal) Alpharetta Office
229 Peachtree St NE 3157 Royal Drive (Westside)

Suite 1900 Suite 250 10745 Westside Way
Atlanta, GA 30303 Alpharetta, GA 30022 Suite 250

Georgia Addresses

Alpharetta, GA 30009

Principal Business Office

229 Peachtree Street NE, Ste. 1900
Atlanta, GA 30303

Local Office Locations

— + 3157 Royal Drive, Ste. 250

Alpharetta, GA 30022

+ 10745 Westside Way, Ste. 250

Alpharetta, GA 30009

STANTEC is committed and prepared to STANTEC'S COMMITMENT TO THE
deliver the project: CITY OF STONECREST

SCHEDULE, TIMELINESS, AND y
AVAILABILITY MATTER

+ Full roster of personnel and discipline experts
with availability and readiness

+ Schedule and completion in a timely manner is
our top priority

«  Program and project managers that provide
Quality Assurance for efficient and accurate
deliverables

+ Plethora of national resources if uncertainty or
unexpected conditions arise

Stantec enters into this project as a partner with
the city with matching goals and objectives
Quality Product-Our quality control is rigorous
and effective for internal and external
deliverables

Team of Experts at your side to guide you
through the process

Project Management that takes heavy lifting off
city staff

Team that wants to deliver and implement the
project and be proud of the final result.
Relationship-Team that will be around now and
in the future with a lasting partnership
Responsive Nature-While our office is

close, we are a team that prides itself on its
responsiveness whether through email, phone,
or text. The city will not be left with lingering
uncertainties.
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03 EVALUATION AND
SELECTION CRITERIA

a. Project Personnel

Organizational Chart

We are better together. We take that core value seriously here at Stantec. That's why we have assembled a strong team
of our top experts and project managers to provide you with the best project experience possible. Our intention is to

deliver a focused process that facilitates the successful completion of your project today and helps you move confidently

toward tomorrow. Leading this contract is Project Manager, Kevin Clark, PE who will be supported by a team of skilled

professionals. The following chart outlines roles and responsibilities of the Stantec team. We've also included brief resumes

of our team members so you can get to know a little bit more about them and their individual qualifications.

Our team has the projected availability and experience to meet your needs across disciplines.
Our team will include one sub-contractor providing survey services, KCI Technologies. Inc.

=== THE CITY OF

o
STONECREST

GEORGIA

PROJECT MANAGER
Kevin Clark, PE S

CIVIL ENGINEERING
Mark Sweeney, PE
Brennan Gifford

Alexa Irvin

Willard Neal

QA/QC
Stephen Hopper, PLA

SURVEY-KCI
Christopher Adams, RLS
Chad Cavitt
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Kevin serves a key team project manager throughout the Southeast. He has a track
record of effectively managing numerous projects and project types within budget and
on schedule. His clients are consistently encouraged by his willingness and readiness
to communicate effectively early and often. He prides himself as keeping long term
relationships with his clients in an effort to provide client satisfaction and continued
success for the development of the communities he works in

Kevin also serves as a lead civil engineer for hydrology related projects. He will

focus on stormwater management. Kevin bring extensive knowledge of both best
stormwater management practices allows him to facilitate solutions and mitigate
concerns with confidence. Kevin's project management experience allows to also
fully understand the impacts of budget, schedule, and scope. His experience includes
stormwater design, MS4 reporting, drainage basin mapping, and erosion control

mitigation.
Kevin has specifically managed and led numerous park and parking lot capacity
KE\/l N projects that serve the communities he works in with multiple benefits. He is well

versed in considering all implications including utilities, stormwater, accessibility, and

CLARK maneuverability. He also works diligently to mitigate impacts during the construction
process to ensure the client's vision is fully realized.

— Experience

KEY PERSONNEL - Forsyth County Courthouse ADA Parking, Forsyth County, Georgia
PROJECT MANAGER - Forsyth County Trailhead Parking Lot, Big Creek Trail, Forsyth County, Ga

CDL Parking Lot, Chattahoochee Tech, Austell, Ga

Lynnbrook Park Site Enhancements, Chattanooga, Tn

- Education . Dark C Slan Al .
- BS Civil Engineering Technology, uster Park Concept Plan, Atlanta, Ga
Southern Poly + University of North Georgia Parking Lot and Site Expansion, Cumming, Georgia
Cherokee County Public Works Parking Lot Remediation and Expansion, Cherokee
Relevant Registration County, Ga
Professional Engineer +  Halcyon Development Site and Parking Improvements, Cumming, Ga

Georgia Morgan Falls Road Pedestrian Improvement, Sandy Springs, GA

Spalding Drive & Mt. Vernon Road Intersection Improvement, Sandy Springs, GA
Holly Springs Towne Center, Holly Springs, Georgia

Reservoir Drive, Canton, Georgia

Mission Road, Bartow County, Georgia

Morgan Falls Road Pedestrian Improvement, Sandy Springs, GA,

Keeter Road, Cherokee County, Georgia

Botany Way, Dalton, Georgia

John West Road MS4, Douglas County, Georgia

Spaulding Drive MS4, Dunwoody, Georgia

Shallowford Road, Doraville, GA

* denotes projects completed with other firms
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Education
University of Central Florida
MS, Civil Engineering

University of Central Florida

Transportation Engineering
Graduate Certificate

Pennsylvania State University
BS, Civil Engineering

MARK
SWEENEY

Relevant Registration
Professional Engineer #043869,

State of Georgia

KEY PERSONNEL GSWCC Level Il Design

Professional No. 86228

Mark is a civil engineer with 28 years of experience. He has
extensive client management experience acquired by leading
initiatives for city, municipal, and regulatory agencies. Throughout
his career, he has served as a project manager and project
engineer, ensuring that his client’s goals are in alignment with

the scope, budget, and schedules. Identifying appropriate and
available resources, engaging stakeholders, and providing timely
communications are essential components of all he does. He's
committed to being responsive to clients, stakeholders, and team
members, and he prioritizes keeping communications open and
ongoing.

Previously, Mark served as city engineer for several North Dakota
cities and oversaw numerous capital improvement projects
including site development, city streets, water distribution systems,
drainage facilities, and water storage. In addition, Mark's civil
engineering experience includes private commercial, residential
and industrial site development, stormwater management, sanitary
collection design. He has also worked on roadway design and
construction administration.

Experience

Donaldson Bannister Farm Parking Lot Expansion,
Dunwoody, Ga

Lynnbrook Park Expansion, Chattanooga, Tn

+  Cleveland State Community College Parking Lot Entrance
and Plaza Expansion, Cleveland, Tn

Auto Nation Parking Lot, Dekalb County, Georgia

Little River Falls Parking Lot Expansion, National Parks
Services, Al

Irvin Tissue Site and Parking Lot, Macon, Ga

Education
BLA,University of Georgia

Relevant Registrations

Professional Landscape
Architect #1651, Georgia

l :
STEPHEN
HOPPER

SITES AP

KEY PERSONNEL

Stephen is a landscape architect with 16 years of design and project
management experience. Stephen has led and assisted numerous
teams to successfully implement multiple parks and site development
projects. His project experience brings an attention to detail that
ensures all aspects of the necessary design are considered. He has a
passion for creating, improving, and enhancing spaces. This inspires
him to build contextually sensitive environments that also balance
the needs of the public and private realms. His expertise spans

many facets of including bicycle and pedestrian paths, community
planning, institutional development, recreation master planning and
development, streetscapes, and urban design.

Experience

Donaldson Bannister Historic House Parking Lot Expansion,
Dunwoody, Ga

Cleveland State Community College Parking Lot Expansion,
Cleveland, Tn

Stone Mountain Permeable Paver Parking Lot Expansion,
Stone Mountain, Ga

+ University of North Georgia Parking Lot Expansion, Forsyth,
Ga

Henderson Park Expansion and Phase Il, Tucker, G
Lynnbrook Park Expansion, Chattanooga, Tn
Ashley Furniture, Stonecrest, Ga

+  Depot Street Parking Lot Park Expansion, Marietta, Ga

Forsyth County Trailhead, Stormwater, Parking Lot, Forsyth
County, Georgia

Auto Nation Parking Lot, Dekalb County, Georgia

Little River Falls Parking Lot Expansion, National Parks
Services, Al

« Irvin Tissue Site and Parking Lot, Macon, Ga
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b. Project Experience
FORSYTH COUNTY COURTHOUSE
ADA PARKING

Forsyth County, Georgia

Stantec staff provided design and construction Client Name Jericho Design Group
administration services for a retrofit parking lots Project Timeline  2020-2021
project in downtown Cumming next to the Forsyth Client Contact

County Courthouse. The courthouse did not have
easily accessible ADA parking, and the county found
many folks of varying need were struggling to

access the public building. Forsyth contracted
Stantec to design and accessible parking lot and route
withing ADA standards in between the court house and the public road. This includes accessible
entrances and exit drive, relocating existing city sidewalks, underground detention and water
quality systems. The project has been constructed and users of all capabilities can easily access
the courthouse.

ALL SAINTS CATHOLIC CHURCH PARKING LOT
E X P A N S | O N Client Name Smith Boland Architects

Project Timeline  2021-2022

Doug Shaw, Owner
470.520.1043
dshaw(@jericho-design.com

Dunwoody, Georgia

Client Contact Michael Boland, AIA
770-435-3080

michael@smithboland.com

All Saints Catholic Church is expanding as their need for additional facilities

also included more capacity for parking and accessible routing of visitors to

the Church. Stantec was hired to provide civil engineering services for the
parking lot expansion as well as to consider related stormwater containment and
release. The design was integrated into the overall architectural and structural
improvements that the Church is implementing at the same time. In some cases,
tight and narrow through-ways were mitigated with unique design solutions that
allow the parking lot to still function as anticipated. Construction is planned for
Summer of 2023.

DONALDSON-BANNISTER FARM
PARKING LOT EXPANSION

Dunwoody, Georgia

Client Name Dunwoody Preservation Trust Stantec was originally hired to provide a complete site restoration and site
Project Timeline  2019-2020 amenity package to the historic and recreational property that included
Client Contact Jim Williams. President pathways, seating, parking, and new roads. After completion, Stantec was
rehired to provide design of a parking lot expansion for the building capacity
770.668.0401 ) : o .
N expansion of the property to provide additional capacity. The proposed area had
jim@dunwoodypt.org

many drainage issues on a slope. Stantec provided civil engineering services for
the parking area as well as detailed stormwater and utility coordination to ensure
the lasting success of the parking area. Concise effort was given to ensure ADA
accessibility of the parking lot as well as access to the other areas that the farm
has to offer. Paths and drainage routes were implemented to mitigate existing
conditions. The project was constructed in 2020.
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c. Project Understanding and Approach

Understanding

Stantec is understands how public spaces and mobility
accessibility are interconnected and dependent upon one
another. The expanded capacity for parking at Salem Park
will promote the recreational use for the entire community.
Stonecrest recreational opportunities are fantastic places
for the community to join and partake in their natural
environment. Salem Park provides many opportunities

for varying levels of recreation and access. This parking
lot expansion and site upgrade will allow users to more
efficiently connect with what the park has to offer.

Approach

Project Management - Stantec is a team-oriented group.
When our team joins with you all, a true partnership is
formed that promotes the growth of a healthy community.
We will kick-off that relationship by creating a Project
Management Team (PMT) with Stantec and city staff

as well as any identified stakeholders or key members.

The PMT will then finalize the schedule and anticipated
deliverables within the project framework. All decisions and
processes will go through the PMT to ensure all parties are
effectively informed and agreed.

Survey - Concurrently, Stantec will release our survey
partner KCI Technologies for site survey to gather all
required site and topographic information that allows

our team to start analyzing the existing conditions and
inform our preliminary design process. T2 will survey the
site boundary as well as the area required to complete
design services near the basketball courts, parking lot, and
stormwater ponds. Existing survey will include existing
utilities and edge of roadway and r/w adjacent to Salem
Road.

Concept - Stantec will then begin to figure preliminary
design with opportunities and constraints that can be
communicated with the city prior further development. If
appropriate, 2 developed concepts will be brought to the
PMT during a Concept Development meeting where final
direction can be confirmed with all proposed improvements.
Certain considerations will be given to basketball court
orientation, parking lot layout and capacity, stormwater
conveyance, and existing utilities. The existing stormwater
pond will studied for the additional runoff from the parking
lot and resized as appropriate.

Construction Plans - Our team of engineers will then go to
work to develop these concepts into working construction
drawings that include the necessary information to
implement and construct the project. This will include

all detailed construction drawings including existing
conditions, site, grading, and erosion control plans as well

as any stormwater or utility profiles that will be utilized for
construction. As required final specifications and plans will
be delivered to the city for bidding and construction.

Permitting - As the plans go into final development and

the PMT is comfortable with the anticipated deliverable,
Stantec will begin to permit the project through the City of
Stonecrest permitting process. Any required updates, edits,
or revisions that the city may need will be adjusted and
addressed during this time. Stantec prides itself as working
with the permitting team efficiently and effectively to meet
all schedules.

Construction Administration and Related Services -

As mentioned, Stantec is a partner in this process. If
requested/or as needed, Stantec can be involved during
the construction process. Stantec can assist with the
bidding and contractor selection process as well as answer
RFI's and respond with Addendum if needed. During the
construction phase, Stantec can be virtual attendees of
agreed upon progress meetings and approve any shop
drawings. These services are for the benefit of the city

to ensure that the anticipated goals and objectives of

the project are being delivered in the manner that are
anticipated. Stantec shares the desire with the city to see
a final implemented project that is delivered and also gives
value to the local community around it.

Cleveland Stt Community College Parking Lot and Plaza
Improvements, Cleveland, Tennessee
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d. COST PROPOSAL

REQUEST FOR PROPOSAL NO. 2022-22
SALEM PARK - PARKING LOT DESIGN

COST PROPOSAL SCHEDULE

Please provide the fee proposal If more services are needed based on our findings during design, those services
and work will be done under an additional service agreement.

Survey (lump sum) $ 15,000
Civil Site Plan Design (lump sum) $___16,000
Permitting through City of Stonecrest (lump Sum) $_ 10,000
Reimbursement Fees, Mileage and printing as needed $___ 2,000
(Not to exceed amount)

Total Cost Proposal $_ 43,000

Submit electronically via Bidnet

4
&
L EJ.'-” &
4]
ol & & &
& % T = £
£ & 3 5 3
& & & &“’ ¥
Hourly Rates {hourly) 4 21900 % 19800 § 173.00 & 12200 & 111.00
Tasks Anticipated Hours
Survey Lump Sum
Civil Site Design 10 5 40 40 3
Permitting 10 5 20 20 10
Reimbursement Time and Materials not to Exceed
Construction Administration (as requested) Time and Materials Per Hourly Rates
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REQUEST FOR PROPOSAL NO. 2022-22
SALEM PARK — PARKING LOT DESIGN

H REFERENCE SHEET |

In the space provided below, please list a minimum of three (3) references giving the name, address, phone and

contact person of companies, organizations, or agencies for whom you have provided services like those requested
in the RFP.

Name of Company: Jericho Design Group, LLC

Address: 208 Pirkle Ferry Road, Suite C
Cumming, GA 30040
Phone Number: 470.520.1043

E-mail Address: dshaw@jericho-design.com

Contact Name: Doug Shaw, AIA Managing Member/Owner
Name of Company: Smith Boland Architects
Address:

532 Roselane St NW Suite 310

Marietta, Ga 30060

Phone Number: 770.435.3080
E-mail Address: michael@smithboland.com
Contact: Michael Boland, Partner
Name of Company: Dunwoody Preservation Trust Inc., Donaldson Bannister Farm
Address: PO Box 888658

Dunwoody, Ga 30356

Phone Number: 770.668.0401
E-mail Address: jim@dunwoodypt.org
Contact: Jim Williams, President

RFP #22-022 SALEM PARK - PARKING LOT DESIGN Page 12



DRUG FREE WORKPLACE

I hereby certify that I am a principal and duly authorized representative  of

Stantec Consulting Services, Inc. (“Contractor”) whose address is

229 Peachtree Street NE, Suite 1900 Atlanta, Georgia, 30303-1629

, and I further certify that:

(1)  The provisions of Section 50-24-1 through 50-24-6 of the Official Code of Georgia Annotated, relating to

the “Drug-Free Workplace Act” have been complied with in full; and

(2) A drug-free workplace will be provided for Contractor’s employees during the performance of the
Agreement; and

(3) Each Subcontractor hired by Contractor shall be required to ensure that the subcontractor’s employees are
provided a drug-free workplace. Contractor shall secure from that subcontractor the following written
certification: “As part of the subcontracting agreement with Contractor,

Stantec Consulting Services, Inc. certifies to Contractor that a drug-free workplace will be provided

for the Subcontractor’s employees during the performance of this Agreement pursuant to paragraph (7) of
subsection (b) of the Official Code of Georgia Annotated, Section 50-24-3"; and
(4) The undersigned will not engage in unlawful manufacture, sale, distribution, dispensation, possession, or

use of a controlled substance or marijuana during the performance of the Agreement.

CONTRACTOR: Stantec Consulting Services, Inc.

Date:  01/03/2023 Signature: M

Title: Senior Associate

3120 Stonecrest Blvd, Stonecrest, Georgia, 30038 - 770-224-0200 - www.stonecrestga.gov 15
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REQUEST FOR PROPOSAL APPLICATION

This form must be completed by Responders of this RFP. Attach additional information, as needed, or as
required. If you attach confidential material, clearly identify if the attachments are proprietary.

Applicant Name _Stantec Consulting Services, Inc.

Applicant Address 229 Peachtree Street NE, Suite 1900, Atlanta, Georgia, 30303-1629

Applicant Phone 770.719.9661 Email kevin.clark@stantec.com

The Corporation ) is a Legal Entity:

Individual(s) If multiple, identify
Corporation

LLC

Joint Tenants

Tenants in Common

Partnership

Other (Identify Other)

OO0 000K O

If not a Georgia corporation/partnership, state where organized:

(Attach current corporation documentation.)

Management TEAM

Other Members

Other Members

RFP #22-022 SALEM PARK - PARKING LOT DESIGN Page 14



CONFLICT OF INTEREST DISCLOSURE

The following information must be disclosed:

1. List the names of all persons having a financial interest in the consultant's business.
Not Applicable

2. If any person identified pursuant to (1) above is a corporation or partnership, list the
names of all individuals owning more than 10% of the shares in the corporation or
owning any partnership interest in the partnership.

Not Applicable

3. If any person identified pursuant to (1) above is a nonprofit organization or a trust, list the
names of any person serving as director of the nonprofit organization or as trustee or
beneficiary or trustor of the trust.

Not Applicable

4. List the address of any property owned by the Consultant or principals identified in (2) that is located in

Stonecrest and/or DeKalb County.
Not Applicable

(NOTE: Attach additional pages, as necessary.)

Person is defined as: Any individual, firm, co-partnership, joint venture, association, social club, fraternal
organization, corporation, estate, trust receiver, syndicate, this and any other group or combination acting as a
unit.

. 01/03/2023
Authorized Signature of Responder Date

3120 Stonecrest Blvd, Stonecrest, Georgia, 30038 - 770-224-0200 - www.stonecrestga.gov 17
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CERTIFICATE AND ACKNOWLEDGEMENT

Applicant certifies that it as individual or member of a corporation or partnership is not now and will not be
at contract execution in violation of the following policies:

[JYES X NO Delinquent in the payment of taxes due to the City of Stonecrest.

CDYES X NO Building or health code violations on property owned that is not being actively
abated;

COYES XNO Been convicted of a felony crime that affects property or neighborhood
stability or safety;

[ YES X NO Have any outstanding judgments or debts to the City;

[JYES X NO Have no past due loan(s) with the City;

[1YES X NO Been subject to a foreclosure within the previous ten (10) years;

X YES [JNO Been involved in litigation relating to a project either voluntary or involuntary within
the past five (5) years; and

[JYES X NO Been adjudged bankrupt either voluntary or involuntary within the past ten
(10) years.

I/We acknowledge understanding of the above policies and certify that none of the individuals or members of a
corporation or partnership are in violation. I certify that this information is true and correct.

I/We further certifies that the information and exhibits comprising this RFP are true and correct. Unsigned/undated
submissions will not be considered.

CERTIFICATION OF AUTHORIZED REPRESENTATIVE:

I Kevin Clark, P.E. as Authorized Representative for Stantec Consulting Services, Inc.,
hereby certify that all information and materials submitted in response to this RFP are true and
accurate to the best of my knowledge and belief. I understand that any attempt to falsify information
in this application shall result in disqualification. Further, I hereby consent to requests that the City
may make of third parties for information to substantiate information provided in this RFP, and I
authorize third parties to release such information to the City.

01/03/2023
Afithorized Si oFRTsponder Date

Kevin Clark, P.E.
Print or type name

Authorized Signature of Responder Date
2022-22
Print or type name Proposal Number

3120 Stonecrest Blvd, Stonecrest, Georgia, 30038 - 770-224-0200 - www.stonecrestga.gov 18
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Statement explaining the litigation from Certificate and Acknowledgment Form:

Professional Liability Claims History Statement There are no judgments or arbitration awards outstanding
against Stantec. Stantec does have somelegal proceedings, lawsuits, or claims pending. These are a normal
part of professional services industries. All have been reported to Stantec'sinsurerswhoareintheprocessof
adjusting/managingthem. Nonewillhaveamaterialeffectonthefinancial position of thecompanyoritsability
to undertake this assignment. Perhaps of greater comfort to our clients is the fact that Stantec seeks to deal
with clientconcernsand claims promptly andfairly throughits Practice & Risk Management group. As a public
company, Stantechas substantial assets and maintains a high professionalliability insurance limit. Stantec’s
claims history has resulted in relatively low insurance premiums when compared with firms of similar size
and character.

Y R #22-022 SALEM PARK - PARKING LOT DESIGN Page 17



REQUEST FOR PROPOSAL CHECKLIST

It is the Proposer’s responsibility to read the RFP fully to determine all necessary information/documents are
submitted in order for the Proposal to be considered complete. You may use the checklist below as a guide
to assist with providing the requested information.

PROJECT:

PROPOSAL NO:

o The proposal has been signed by an authorized principal or authorized official of the firm.

o No conditions, restrictions or qualifications have been placed by the company on this proposal that would have
the proposal declared non-responsive.

o We are prepared to provide the insurance required in this solicitation.

o Completion of Conflict of Interest Disclosure

o Completed Certificate and Acknowledgement

o We acknowledge that the City of Stonecrest does not provide Workers’ Compensation to Contractors,
Subcontractors or any tier and as such is not responsible or legally liable for Contractor workers’ injuries,
including death.

o We have included the following NOTARIZED Georgia Security and Immigration Compliance documents
with our bid:
*Immigration and Security Form
*Sub-Contractor Affidavit
* Affidavit

3120 Stonecrest Blvd, Stonecrest, Georgia, 30038 - 770-224-0200 - www.stonecrestga.gov 19
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NON-COLLUSION AFFIDAVIT

The undersigned bidder or agent, being duly sworn on oath, says that he/she has not, nor has any other
member, representative, or agent of the firm, company, corporation or partnership represented by him,
entered into any combination, collusion or agreement with any person relative to the price to be bid by
anyone at such letting nor to prevent any person from bidding nor to include anyone to refrain from
bidding, and that this bid is made without reference to any other bid and without any agreement,
understanding or combination with any other person in reference to such bidding.

He/She further says that no person or persons, firms, or corporation has, have or will receive directly
or indirectly, any rebate, fee gift, commission or thing of value on account of such sale.

OATH AND AFFIRMATION
I HEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS AND
INFORMATION CONTAINED IN THE FOREGOING BID FOR PUBLIC WORKS ARE TRUE
AND CORRECT.

Dated this 3rd day of Jan | 2023

Stantec Consulting Services Inc.
(Name of Organization)

Senior Associate
(Title of Person Signing)

L4 -

( Signaturej’

2022-22 Salem Park Parking Lot Design
(Bid Number)

ACKNOWLEDGEMENT

STATE OF  Georgia )

COUNTY OF Bartow )

Before me, a Notary Public, personally appeared the above named and swore that the statements contained in the
foregoing document are true and correct.

Subscribed and sworn to me this__ 3rd  day of _January , 2023

Kimbwdy Lehmr :

. . %, KIMBERLY LEHNER
Notaryﬁ’ubllc Signature Aotaly PUblIC) Getiy

Bartow County
My Commission Expires
October 02, 2024

My Commission Expires: October 2, 2026
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A~

THE CITY OF

alINECREST

GEORGIA

GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT AFFIDAVIT

Contractor(s) Name: _Stantec Consulting Services, Inc.

Address: 229 Peachtree Street NE, Suite 1900

Atlanta, Georgia 30303-1629

By executing this affidavit, the undersigned person or entity verifies its compliance with O.C.G.A. § 13-10-91,
stating affirmatively that the individual, firm, or corporation which is contracting with the City of Stonecrest has
registered with, is authorized to participate in, and is participating in the federal work authorization program
commonly known as E-Verify,* in accordance with the applicable provisions and deadlines established in
0.C.G.A. § 13-10-91.

The undersigned person or entity further agrees that it will continue to use the federal work authorization program
throughout the contract period, and it will contract for the physical performance of services in satisfaction of such
contract only with subcontractors who present an affidavit to the undersigned with the information required by
0.C.GA. § 13-10-91(b).

The undersigned person or entity further agrees to maintain records of such compliance and provide a copy of each
such verification to the City of Stonecrest within five (5) business days after any subcontractor(s) is/are retained
to perform such service.

48737 06/19/2007
E Verify ™ Company Identification Number Date of Authorization

%: ¢ g ; m%;é 01/03/2023
BY: Auth gent Date

(Name of Person or Entity)

SUBSCRIBED AND SWORN BEFORE
ME ON THIS THE

3rd pAY OF January ,20% 23

s, KIMBERLY LEMNER

4 §\‘:f§zfé’"—_ Notary Public, Gsorgia
\Kj[nbwu Bl Bartow County
% e & My Commission Expires

Notary Public(/ W October D2, 2026

My Commission Expires: _10/02/2026

* or any subsequent replacement operated by the United States Department of Homeland Security or any equivalent
federal work authorization program operated by the United States Department of Homeland Security to verify information
of newly hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603
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