
ITEM UNIT OF EST. UNIT ITEM
NO. ITEM MEASURE QTY. PRICE TOTAL

1 REMOVE BARK* LS 1 $0.00 $0.00
2 TEMPORARY FENCING* LS 1 $0.00 $0.00
3 MOBILIZATION LS 1 $10,100.00 $10,100.00
4 SUBBASE PREPARATION (8.5" AB) SF 3,330 $7.50 $24,975.00
5 POURED IN PLACE SURFACING (4") SF 3,330 $22.50 $74,925.00

$110,000.00
$11,000.00

PLAYGROUND REPLACEMENT PARTS* $22,000.00
$143,000.00

ITEM UNIT OF EST. UNIT ITEM
NO. ITEM MEASURE QTY. PRICE TOTAL

1 PLAYGROUND COMMUNICATION BOARD EA 1 $2,500.00 $2,500.00
2 CONCERTO VIBES EA 1 $8,000.00 $8,000.00
3 SENSORY ACTIVITY PANEL WALL EA 1 $10,000.00 $10,000.00

$20,500.00
$2,050.00
$6,000.00

$28,550.00

ITEM UNIT OF EST. UNIT ITEM
NO. ITEM MEASURE QTY. PRICE TOTAL

1 EARTHWORK REMOVAL CY 35 $200.00 $7,000.00
2 CONCRETE CURB LF 50 $150.00 $7,500.00
3 BENCH SEATING AROUND TREES EA 3 $5,000.00 $15,000.00
4 SUBBASE PREPARATION (8.5" AB) SF 940 $7.50 $7,050.00
5 POURED IN PLACE SURFACING (4") SF 940 $22.50 $21,150.00

$57,700.00
$5,770.00

$63,470.00

TOTAL CONSTRUCTION COST $235,000.00

CITY OF SUTTER CREEK
PRELIMINARY ENGINEER'S ESTIMATE 
MINNIE PROVIS PARK IMPROVEMENTS

BASE BID

4/7/2026

ADDITIVE ALTERNATE #1

ADDITIVE ALTERNATE #1 CONSTRUCTION CONTINGENCY (10%)

TOTAL ADDITIVE ALTERNATE #1 COST

TOTAL BASE BID COST

* NOTE: BARK REMOVAL AND TEMPORARY FENCING WORK WILL BE PERFORMED BY CITY OR 
VOLUNTEERS.  PLAYGROUND REPLACEMENT PARTS WILL BE INSTALLED BY THE CITY.

ADDITIVE ALTERNATE #1 CONSTRUCTION SUBTOTAL

TOTAL ADDITIVE ALTERNATE #2 COST

The cost estimate herein is based on our perception of current conditions at the project location. This 
estimate reflects our opinion of probable costs at this time and is subject to change as the project design 
matures. WGA has no control over variances in the cost of labor, materials, equipment, services provided 
by others, contractor's methods of determining prices, competitive bidding or market conditions, practices or 
bidding strategies. WGA cannot and does not warrant or guarantee that proposals, bids, or actual 
construction costs will not vary from the cost presented herein.

BASE BID CONSTRUCTION SUBTOTAL
BASE BID CONSTRUCTION CONTINGENCY (10%)

ADDITIVE ALTERNATE #2

ADDITIVE ALTERNATE #2 CONSTRUCTION SUBTOTAL
ADDITIVE ALTERNATE #2 CONSTRUCTION CONTINGENCY (10%)

INSTALLATION COST


