



Alexis Apparatus Proposal

Sept 26 2022

The Proposal has been prepared especially for:

Tomball Fire Department

SMJ Equipment LLC is pleased to offer **Tomball Fire Department** one (1) **2024 Spartan Custom Chassis built on An Alexis Custom SS Body**. This unit has been quoted using the HGAC Contract. This vehicle shall be in accordance with the attached specifications. The purchase price shall include all vehicle components and NFPA equipment as detailed in the SMJ Equipment LLC / Alexis Proposal.

Delivery will be F.O.B. Customer Location and will be made approximately **425 Calendar days** after receipt of final approval package by fire department. Terms of payment shall be pre-payment or payment upon delivery. The Spartan Custom Chassis will be invoiced to Tomball after being received at Alexis.

1 - Alexis Custom Heavy Duty Pumper	Sub Total <u>\$ 746,914.00</u>
-------------------------------------	--

Options:

HGAC Fee (If a 2 nd unit is added to same agreement, then divide by 2)	<u>\$2000.00</u>
---	-------------------------

Pre-Con Meeting at the Alexis Factory FD to cover	<u>\$ 0</u>
---	--------------------

Final Inspection of completed unit at Factory FD to cover	<u>\$ 0</u>
---	--------------------

Delivery of unit to Tomball FD from Alexis IL (Per Unit)	<u>\$ 2200.00</u>
---	--------------------------

Sub Total from above :	<u>\$ 751,114.00</u>
-------------------------------	-----------------------------

Pre-Payment Discount options:

**90% Down upon approved contract,
Based on a prepayment amount of \$676002.60 with PO = a Discount of < \$ 15,943.00>**

Grand Total for above \$ 735,171.00

Pricing provided is **exclusive** of all Federal, State and Local taxes and any other fees, which may apply unless specifically noted herein. Customer is responsible for all applicable Federal, State, and Local Taxes as well as associated Fees.

This quote is valid **30 days** unless extended in writing.

NOTE: See provided sales agreement for additional information

This proposal is deemed acceptable by the undersigned. In witness whereof, The Company and the Purchaser shall execute and agreement to this proposal with signatures and authorizations representatives as of the date set forth by each.

Name

Customer Authorized Signature

Date

Michael Johnson
Michael A Johnson -TX Manager

9/26/2022
Date

Suzanne K Johnson
Suzanne K Johnson-President

9/26/2022
Date