

## **Budget Proposal**

Magnolia, Texas 77354 713.932.9400 - o 713.932.9443 - f

DATE: November 16, 2023

PROJECT: 400 Fannin St. HVAC

Replacement

To: Justin Pruitt

City of Tomball 501 James Street Tomball TX, 77375

1GPA # 19-03DP

Attn: Justin Pruitt

DESCRIPTION		AMOUNT
General Conditions/Supervision	\$	3,800.00
·	Ψ	3,000.00
* Provide and install 2ea. 10ton ICP condenser <b>2 stage</b> (208/230v) Model-CAS121HMA0A00A. Provide and install 2ea. 10ton ICP air Handler (2 circuit		
`	_	E4 040 00
208/230v) Model-FAX120H2AA0AUA. With a 15KW heat kit and copper line sets	\$	54,910.00
*2 Provide and install 1ea. 7.5ton ICP condenser 2 stage (208/230v)		
Model-CAS091HGA0A00A. Provide and install 1ea. 10ton ICP air Handler (2 circuit		
208/230v) Model-FAX091H2AA0AUA. With a 15KW heat kit and copper line sets	\$	24,200.00
*3 Provide and install 1ea. 10ton ICP condenser 2 stage (208/230v)		
Model-CAS072HGA0A00A. Provide and install 1ea. 10ton ICP air Handler (2 circuit		
208/230v) Model-FAX072H2AA0AUA. With a 15KW heat kit and copper line sets	\$	20,350.00
*4 Provide/ install 1ea. 5ton ICP condenser and matching air handler	\$	15,580.00
Subto	tal \$	118,840.00
1GPA.	96 \$	114,086.40
1GPA J.O.C Fee 1	% \$	1,140.86
SCOPE OF PROPOSAL		
Quote is subject to price change and availability from time of order.		
Quote is based on reuse of current duct work and its current design.		
Out side spacing at brick barrier wall for newly installed units may need to be		
altered this is not reflected in the proposal.		
antored this is not renected in the proposal.		
James Laycock, Project Manager TOTAL AMOUNT	\$	115,227.26

THANK YOU FOR YOUR BUSINESS!