


3-09068



February 10, 2020

Mr. Johnny Timmons  
Tupelo Water & Light Department  
P.O. Box 588  
Tupelo, MS 38802

**CITY OF TUPELO  
THE HIVE – SEWER LINE  
BID 2021-003 WL**

Following the receipt and opening of bids on the captioned project, we have reviewed and tabulated each set of bids. A copy of the tabulation is enclosed. The original bid documents are also attached for return.

Please note the low Total Base Bid of \$517,967.15 was submitted by *TL Wallace Construction*.

Available references indicate that *TL Wallace Construction, Inc.* is experienced, in reputable standing, and has resources essential to performing the work.

Results indicate an award to *TL Wallace Construction, Inc.* in the amount of the Total Base Bid of \$517,967.15.

If you have any questions or need further assistance, please call.

A handwritten signature in dark ink that reads "David M. Long". The signature is fluid and cursive, with a long horizontal stroke extending to the right.

David M. Long, P.E.  
Project Engineer  
davidlong@cookcoggin.com

Copy to: Mr. Joey Reagan, Vice President, TL Wallace Construction, Inc., 4025 Hwy  
35 North, Columbia, MS 39429

Enclosed: Bid Tabulation  
Original Bids



THE HIVE- SEWER  
BID 2021-003WL  
CITY OF TUPELO  
71 EAST TROY STREET  
TUPELO, MS 38804  
FEBRUARY 10, 2021 @ 10:00 AM

**BID OPENING CONFERENCE – LIST OF ATTENDEES**

<u>Participant</u>	<u>Representing</u>
Mark Warden	CLE
Mac Dillard	COT
Stacey Horton	AHS
Charlie McGee	ENSCOR, LLC.
Heath Beahm	TR Wallace
Grant Collins	Southern Pipe
Stephen Bing	Argo
Nate Vaughan	Argo
Allen Tatum	Phillips Contracting
Stephen Reed	Stephen N. Reed
Fan Hanna	City of Tupelo
D.L. Lewis	COT
Darryl Cook	IWL

February 10, 2021 at 10:00 A.M.		#3770 TL Wallace Construction, Inc. 4025 Hwy 35 North Columbia, MS 39401		#08921 ARGO Construction Corp. P.O. Box 4117 Cordova, TN 38088		#19189 AHS Construction Co., Inc. P.O. Box 464 New Albany, MS 38652		
Item No.	Item	Quantity	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
<b>01 00 00 GENERAL REQUIREMENTS</b>								
1	Construction Record Documents	1	LS \$	2,500.00 \$	800.00 \$	800.00 \$	3,000.00 \$	3,000.00 \$
2	Temporary Silt Fence	1,500	LinFt \$	3.00 \$	4,500.00 \$	3.00 \$	4,500.00 \$	3.60 \$
3	Wattles	200	LinFt \$	11.00 \$	2,200.00 \$	4.00 \$	800.00 \$	4.80 \$
<b>31 00 00 EARTHWORK</b>								
4	Seeding & Mulching	16,353	LinFt \$	0.55 \$	8,994.15 \$	1.25 \$	20,441.25 \$	0.70 \$
5	Solid Sodding	500	SqYd \$	10.00 \$	5,000.00 \$	8.50 \$	4,250.00 \$	6.00 \$
6	RipRap, 200lb	40	Ton \$	60.00 \$	2,400.00 \$	60.00 \$	2,400.00 \$	60.00 \$
<b>32 00 00 EXTERIOR IMPROVEMENTS</b>								
7	Crushed Stone Resurfacing	3	CuYd \$	300.00 \$	900.00 \$	70.00 \$	210.00 \$	65.00 \$
8	Washed Gravel Resurfacing	2	CuYd \$	150.00 \$	300.00 \$	70.00 \$	140.00 \$	65.00 \$
9	Crushed Stone for Foundation Stabilization	40	CuYd \$	110.00 \$	4,400.00 \$	25.00 \$	1,000.00 \$	65.00 \$
10	Selected Borrow Material	80	CuYd \$	40.00 \$	3,200.00 \$	30.00 \$	2,400.00 \$	24.00 \$
11	Crusher Run for Temporary Surface & Base	30	CuYd \$	100.00 \$	3,000.00 \$	70.00 \$	2,100.00 \$	65.00 \$
<b>33 00 00 UTILITIES</b>								
12	Directional Drilled 10" HDPE (DR 11 / DIPS) Sewer Line (Includes Bore & Adapters)	80	LinFt \$	117.00 \$	9,360.00 \$	215.00 \$	17,200.00 \$	106.00 \$
13	16"x0.250" Open Cut Steel Encasement for 8" PSL @ Crushed Stone Roadway Crossing	96	LinFt \$	91.00 \$	8,736.00 \$	100.00 \$	9,600.00 \$	98.00 \$
14	48" Manhole, (0-6" Vented Lid)	1	Each \$	3,650.00 \$	3,650.00 \$	2,950.00 \$	2,950.00 \$	2,850.00 \$
15	Manhole Extra Depth	2	Each \$	365.00 \$	730.00 \$	750.00 \$	1,500.00 \$	188.00 \$
16	Heavy Duty Tracer Wire Test Station	34	Each \$	121.00 \$	4,114.00 \$	120.00 \$	4,080.00 \$	65.00 \$
17	Grounding Anodes for Tracer Wire System	9	Each \$	196.00 \$	1,764.00 \$	100.00 \$	900.00 \$	277.00 \$
18	Pipeline Identification Markers	35	Each \$	48.00 \$	1,680.00 \$	50.00 \$	1,750.00 \$	47.00 \$
19	8" SDR 26 Gravity Sewer Line	40	LinFt \$	52.00 \$	2,080.00 \$	60.00 \$	2,400.00 \$	35.25 \$
20	8" Ductile Iron Pipe Gravity Sewer Line	40	LinFt \$	77.00 \$	3,080.00 \$	80.00 \$	3,200.00 \$	55.00 \$
21	8" PVC CL 200 Pressure Sewer Line	16,600	LinFt \$	12.00 \$	199,200.00 \$	14.05 \$	233,230.00 \$	14.25 \$
22	Ductile Iron Fittings	302	Lb \$	7.00 \$	2,114.00 \$	4.25 \$	1,283.50 \$	7.50 \$
23	Restrained Joints	50	Each \$	160.00 \$	8,000.00 \$	88.50 \$	4,425.00 \$	191.00 \$
24	PSL Connection to Ex. Manhole	1	Each \$	1,840.00 \$	1,840.00 \$	1,900.00 \$	1,900.00 \$	2,360.00 \$
25	Connection to Ex. PSL	4	Each \$	1,375.00 \$	5,500.00 \$	555.00 \$	2,220.00 \$	1,200.00 \$
26	Top Soil Restoration	5,900	LinFt \$	1.75 \$	10,325.00 \$	1.40 \$	8,260.00 \$	2.25 \$
27	Combination Sewage Air Release Valve Arrangement	3	Each \$	4,020.00 \$	12,060.00 \$	5,735.00 \$	17,205.00 \$	4,200.00 \$
28	Sewage Air Release Valve Arrangement	3	Each \$	3,780.00 \$	11,340.00 \$	1,465.00 \$	4,395.00 \$	2,700.00 \$
29	Manual Air Release Valve Arrangement	4	Each \$	975.00 \$	3,900.00 \$	900.00 \$	3,600.00 \$	580.00 \$
30	325 GPM Duplex Pump Station	1	LS \$	191,100.00 \$	191,100.00 \$	170,000.00 \$	170,000.00 \$	223,750.00 \$
				<b>\$ 517,987.15</b>	<b>\$ 529,139.75</b>	<b>\$</b>	<b>\$</b>	<b>\$ 579,644.10</b>
<b>ADDITIVE ALTERNATE NO. 1</b>								
31	Furnish & Install 15" Concrete Drainage Pipe in Lieu of 15" HP Drainage Pipe. (See Plan Sheet 10)	1	LS \$	2,670.00 \$	2,670.00 \$	1,275.00 \$	1,275.00 \$	5,160.00 \$
<b>ADDITIVE ALTERNATE NO. 2</b>								
32	Furnish & Install 15" Concrete Drainage Pipe End Sections. (See Plan Sheet 10)	1	LS \$	2,900.00 \$	2,900.00 \$	1,320.00 \$	1,320.00 \$	2,880.00 \$

February 10, 2021 at 10:00 A.M.		#4370 Paul Smithy Const., Inc. P.O. Box 357 Beiden, MS 38826		#10589 Eubank Const. Co., Inc. 2011 2nd Street North Booneville, MS 38829		#17826 Southern Civil Contracting, Inc. P.O. Box 2867 Tuscaloosa, AL 35403-2867		
Item No.	Item	Quantity	Unit	Price	Amount	Unit	Price	Amount
<b>01 00 00 GENERAL REQUIREMENTS</b>								
1	Construction Record Documents	1	LS	\$ 540.00	\$ 540.00	\$		\$
2	Temporary Sill Fence	1,500	LinFt	\$ 2.70	\$ 4,050.00	\$		\$ 2,000.00
3	Wattles	200	LinFt	\$ 10.80	\$ 2,160.00	\$		\$ 3,000.00
<b>31 00 00 EARTHWORK</b>								
4	Seeding & Mulching	16,353	LinFt	\$ 2.70	\$ 44,153.10	\$		\$ 1,000.00
5	Solid Sodding	500	SqYd	\$ 9.72	\$ 4,860.00	\$		\$ 7.00
6	RipRap, 200lb	40	Ton	\$ 65.00	\$ 2,600.00	\$		\$ 7.00
<b>32 00 00 EXTERIOR IMPROVEMENTS</b>								
7	Crushed Stone Resurfacing	3	CuYd	\$ 60.00	\$ 180.00	\$		\$ 60.00
8	Washed Gravel Resurfacing	2	CuYd	\$ 60.00	\$ 120.00	\$		\$ 200.00
9	Crushed Stone for Foundation Stabilization	40	CuYd	\$ 38.00	\$ 1,520.00	\$		\$ 150.00
10	Selected Borrow Material	80	CuYd	\$ 9.75	\$ 780.00	\$		\$ 300.00
11	Crusher Run for Temporary Surface & Base	30	CuYd	\$ 60.00	\$ 1,800.00	\$		\$ 2,600.00
<b>33 00 00 UTILITIES</b>								
12	Directional Drilled 10" HDPE (DR 11 / DIPS) Sewer Line (Includes Bore & Adapters)	80	LinFt	\$ 194.50	\$ 15,560.00	\$		\$ 170.00
13	16"x0.250" Open Cut Steel Encasement for 8" PSL @ Crushed Stone Roadway Crossing	96	LinFt	\$ 69.50	\$ 6,672.00	\$		\$ 8,640.00
14	48" Manhole, (0-6" Vented Lid)	1	Each	\$ 3,240.00	\$ 3,240.00	\$		\$ 3,000.00
15	Manhole Extra Depth	2	Each	\$ 216.00	\$ 432.00	\$		\$ 400.00
16	Heavy Duty Tracer Wire Test Station	34	Each	\$ 75.60	\$ 2,570.40	\$		\$ 825.00
17	Grounding Anodes for Tracer Wire System	9	Each	\$ 300.00	\$ 2,700.00	\$		\$ 2,550.00
18	Pipeline Identification Markers	35	Each	\$ 56.70	\$ 1,984.50	\$		\$ 225.00
19	8" SDR 26 Gravity Sewer Line	40	LinFt	\$ 37.80	\$ 1,512.00	\$		\$ 175.00
20	8" Ductile Iron Pipe Gravity Sewer Line	40	LinFt	\$ 57.25	\$ 2,290.00	\$		\$ 140.00
21	8" PVC CL 200 Pressure Sewer Line	16,600	LinFt	\$ 12.42	\$ 206,172.00	\$		\$ 100.00
22	Ductile Iron Fittings	302	Lb	\$ 9.75	\$ 2,944.50	\$		\$ 125.00
23	Restrained Joints	50	Each	\$ 108.00	\$ 5,400.00	\$		\$ 16.25
24	PSL Connection to Ex. Manhole	1	Each	\$ 2,700.00	\$ 2,700.00	\$		\$ 249,000.00
25	Connection to Ex. PSL	4	Each	\$ 1,080.00	\$ 4,320.00	\$		\$ 6,040.00
26	Top Soil Restoration	5,900	LinFt	\$ 1.62	\$ 9,558.00	\$		\$ 35.00
27	Combination Sewage Air Release Valve Arrangement	3	Each	\$ 4,706.10	\$ 14,118.30	\$		\$ 3,250.00
28	Sewage Air Release Valve Arrangement	3	Each	\$ 2,817.50	\$ 7,852.50	\$		\$ 75.00
29	Manual Air Release Valve Arrangement	4	Each	\$ 389.00	\$ 1,556.00	\$		\$ 4,250.00
30	325 GPM Duplex Pump Station	1	LS	\$ 238,890.50	\$ 238,890.50	\$		\$ 300.00
				\$	\$ 593,235.80	\$		\$ 1,200.00
				\$	\$ 593,659.50	\$		\$ 1,700.00
<b>ADDITIVE ALTERNATE NO. 1</b>								
31	Furnish & Install 15" Concrete Drainage Pipe In Lieu of 15" HP Drainage Pipe. (See Plan Sheet 10)	1	LS	\$ 6,156.00	\$ 6,156.00	\$		\$ 5,000.00
<b>ADDITIVE ALTERNATE NO. 2</b>								
32	Furnish & Install 15" Concrete Drainage Pipe End Sections. (See Plan Sheet 10)	1	LS	\$ 3,780.00	\$ 3,780.00	\$		\$ 4,000.00
				\$	\$ 5,000.00	\$		\$ 4,000.00

Item No.	Item	Quantity	Unit	#02844 Perma Corporation, Inc. 125 Armstrong Road Columbus, MS 39702		#0229 Phillips Contracting Co., Inc. P.O. Box 2069 Columbus, MS 39701		#12345 ENSCOR, LLC 5566 Commander Drive Arlington, TN 38002	
				Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
<b>01 00 00 GENERAL REQUIREMENTS</b>									
1	Construction Record Documents	1	LS	\$ 11,000.00	\$ 11,000.00	\$ 1,500.00	\$ 1,500.00	\$ 15,000.00	\$ 15,000.00
2	Temporary Silt Fence	1,500	LinFt	\$ 3.00	\$ 4,500.00	\$ 3.50	\$ 5,250.00	\$ 3.00	\$ 4,500.00
3	Wattles	200	LinFt	\$ 4.90	\$ 980.00	\$ 10.00	\$ 2,000.00	\$ 7.00	\$ 1,400.00
<b>31 00 00 EARTHWORK</b>									
4	Seeding & Mulching	16,353	LinFt	\$ 1.15	\$ 18,805.95	\$ 1.75	\$ 28,617.75	\$ 2.00	\$ 32,706.00
5	Solid Sodding	500	SqYd	\$ 6.00	\$ 3,000.00	\$ 10.00	\$ 5,000.00	\$ 5.00	\$ 2,500.00
6	RipRap, 200lb	40	Ton	\$ 73.00	\$ 2,920.00	\$ 60.00	\$ 2,400.00	\$ 75.00	\$ 3,000.00
<b>32 00 00 EXTERIOR IMPROVEMENTS</b>									
7	Crushed Stone Resurfacing	3	CuYd	\$ 82.50	\$ 247.50	\$ 70.00	\$ 210.00	\$ 80.00	\$ 240.00
8	Washed Gravel Resurfacing	2	CuYd	\$ 50.00	\$ 100.00	\$ 60.00	\$ 120.00	\$ 80.00	\$ 160.00
9	Crushed Stone for Foundation Stabilization	40	CuYd	\$ 62.50	\$ 2,500.00	\$ 60.00	\$ 2,400.00	\$ 75.00	\$ 3,000.00
10	Selected Borrow Material	80	CuYd	\$ 18.00	\$ 1,440.00	\$ 18.00	\$ 1,440.00	\$ 30.00	\$ 2,400.00
11	Crusher Run for Temporary Surface & Base	30	CuYd	\$ 56.00	\$ 1,680.00	\$ 70.00	\$ 2,100.00	\$ 75.00	\$ 2,250.00
<b>33 00 00 UTILITIES</b>									
12	Directional Drilled 10" HDPE (DR 11 / DIPS) Sewer Line (Includes Bore & Adapters)	80	LinFt	\$ 90.00	\$ 7,200.00	\$ 162.00	\$ 12,960.00	\$ 126.00	\$ 10,080.00
13	16"x0.250" Open Cut Steel Encasement for 8" PSL @ Crushed Stone Roadway Crossing	96	LinFt	\$ 195.00	\$ 18,720.00	\$ 107.00	\$ 10,272.00	\$ 150.00	\$ 14,400.00
14	48" Manhole, (0-6" Vented Lid)	1	Each	\$ 3,800.00	\$ 3,800.00	\$ 4,200.00	\$ 4,200.00	\$ 3,000.00	\$ 3,000.00
15	Manhole Extra Depth	2	Each	\$ 110.00	\$ 220.00	\$ 100.00	\$ 200.00	\$ 300.00	\$ 600.00
16	Heavy Duty Tracer Wire Test Station	34	Each	\$ 170.00	\$ 5,780.00	\$ 100.00	\$ 3,400.00	\$ 250.00	\$ 8,500.00
17	Grounding Anodes for Tracer Wire System	9	Each	\$ 125.00	\$ 1,125.00	\$ 250.00	\$ 2,250.00	\$ 100.00	\$ 900.00
18	Pipeline Identification Markers	35	Each	\$ 55.00	\$ 1,925.00	\$ 75.00	\$ 2,625.00	\$ 120.00	\$ 4,200.00
19	8" SDR 26 Gravity Sewer Line	40	LinFt	\$ 42.00	\$ 1,680.00	\$ 35.00	\$ 1,400.00	\$ 100.00	\$ 4,000.00
20	8" Ductile Iron Pipe Gravity Sewer Line	40	LinFt	\$ 68.00	\$ 2,720.00	\$ 57.00	\$ 2,280.00	\$ 120.00	\$ 4,800.00
21	8" PVC CL 200 Pressure Sewer Line	16,600	LinFt	\$ 13.00	\$ 215,800.00	\$ 17.50	\$ 290,500.00	\$ 17.00	\$ 282,200.00
22	Ductile Iron Fittings	302	Lb	\$ 8.80	\$ 2,657.60	\$ 10.00	\$ 3,020.00	\$ 5.00	\$ 1,510.00
23	Restrained Joints	50	Each	\$ 138.00	\$ 6,900.00	\$ 150.00	\$ 7,500.00	\$ 75.00	\$ 3,750.00
24	PSL Connection to Ex. Manhole	1	Each	\$ 2,865.00	\$ 2,865.00	\$ 2,500.00	\$ 2,500.00	\$ 4,000.00	\$ 4,000.00
25	Connection to Ex. PSL	4	Each	\$ 1,000.00	\$ 4,000.00	\$ 3,500.00	\$ 14,000.00	\$ 1,000.00	\$ 4,000.00
26	Top Soil Restoration	5,900	LinFt	\$ 0.80	\$ 4,720.00	\$ 2.50	\$ 14,750.00	\$ 7.00	\$ 41,300.00
27	Combination Sewage Air Release Valve Arrangement	3	Each	\$ 4,000.00	\$ 12,000.00	\$ 5,000.00	\$ 15,000.00	\$ 6,000.00	\$ 18,000.00
28	Sewage Air Release Valve Arrangement	3	Each	\$ 3,500.00	\$ 10,500.00	\$ 5,000.00	\$ 15,000.00	\$ 5,000.00	\$ 15,000.00
29	Manual Air Release Valve Arrangement	4	Each	\$ 650.00	\$ 2,600.00	\$ 950.00	\$ 3,800.00	\$ 2,000.00	\$ 8,000.00
30	325 GPM Duplex Pump Station	1	LS	\$ 262,500.00	\$ 262,500.00	\$ 250,000.00	\$ 250,000.00	\$ 235,000.00	\$ 235,000.00
				<b>TOTAL BASE BID</b>		<b>\$ 614,888.05</b>		<b>\$ 706,894.75</b>	
<b>ADDITIVE ALTERNATE NO. 1</b>									
31	Furnish & Install 15" Concrete Drainage Pipe in Lieu of 15" HP Drainage Pipe. (See Plan Sheet 10)	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 2,500.00	\$ 2,500.00	\$ 500.00	\$ 500.00
<b>ADDITIVE ALTERNATE NO. 2</b>									
32	Furnish & Install 15" Concrete Drainage Pipe End Sections. (See Plan Sheet 10)	1	LS	\$ 1,650.00	\$ 1,650.00	\$ 2,600.00	\$ 2,600.00	\$ 3,000.00	\$ 3,000.00