

**BARNES CROSSING CONNECTOR ROAD  
CITY OF TUPELO, MISSISSIPPI**

**BID PROPOSAL (# 2025-026MT) (Revised 09-15-2025)**

Proposal of JE Shurden Construction, LLC (hereinafter called "BIDDER"),  
organized and existing under the laws of the State of Mississippi, doing business as LLC.\*

To the CITY OF TUPELO, MISSISSIPPI, (hereinafter called "OWNER").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to perform all WORK for BARNES CROSSING CONNECTOR ROAD within the time set forth herein, and at the prices stated below. These prices are to cover all expenses incurred in performing the work required under the CONTRACT DOCUMENTS of which this Proposal is a part.

By submission of this BID, each BIDDER certifies, and in the case of a joint BID, each party thereto certifies as to his own organization, that this BID has been arrived at independently, without consultation, communication, or agreement as to any matter relating to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence work under this contract on or before a date specified in the NOTICE TO PROCEED and to fully complete the project within 365 consecutive calendar days. Phase one is to be completed within the first 200 consecutive calendar days. BIDDER further agrees to pay as liquidated damages, the sum of \$1,750 for each working day after applicable completion dates per each phase of work as provided in the General Conditions. Incentive Payments for reaching substantial completion prior to the calendar days assigned to Phase 1 are as follows: Incentive Payments shall be paid to the Contractor for achieving substantial prior to the expiration of contract time allotted to Phase 1. Incentive Payments shall not exceed the allowance of \$100,000. Daily incentives shall be awarded at the calendar day difference between the Phase 1 Contract Time of 200 calendar days and the number of calendar days taken to achieve substantial completion at a rate of \$1,000 per day.

BIDDER acknowledges receipt of the following ADDENDUM:

Addendum 1, Addendum 2, Addendum 3  
Brent Monroe / JE Shurden Construction

\*Insert "a corporation", "a partnership", or "an individual" as applicable

**BARNES CROSSING CONNECTOR ROAD  
CITY OF TUPELO, MISSISSIPPI**

**BID PROPOSAL (# 2025-026MT) (Revised 09-15-2025)**

The BIDDER agrees to perform all WORK for the construction of BARNES CROSSING CONNECTOR ROAD as described in the CONTRACT DOCUMENTS and shown on the Construction Plans for the following Unit Prices within the times specified in the Contract Agreement subsequent to the date specified in the NOTICE TO PROCEED.

**CONTRACT – BARNES CROSSING CONNECTOR ROAD**

<b>ITEM</b>	<b>DESCRIPTION</b>	<b>QUANTITY</b>	<b>UNIT PRICE IN WORDS AND FIGURES</b>	<b>TOTAL PRICE</b>
1.	Clearing & Grubbing	1 L.S.	Eleven Thousand Six Hundred Dollars \$11,600.00	\$ 11,600.00
2.	Removal of Concrete	27 S.Y.	Twenty-Two Dollars and Four Cents \$22.04	\$ 595.00
3.	Removal of Inlets	2 Each	Seven Hundred Eighty Dollars \$780.00	\$ 1,560.00
4.	Removal of Asphalt Pavement	85 S.Y.	Eight Dollars and Ninety-Two Cents \$8.92	\$ 785.20
5.	Removal of Curb & Gutter	315 Lin. Ft.	Nine Dollars and Forty-Two Cents \$9.42	\$ 2,967.30
6.	Removal of Pipes (All Types)	56 L.F.	Fifty Dollars \$50.00	\$ 2,800.00

7.	Removal of Stripe	2,393 L.F.	Two Dollars and Thirty Cents \$2.30	\$ 5,503.90
8.	Borrow Excavation, AH, FME, Class B9	208,979 C.Y.	Twenty-Four Dollars and Nine Cents \$24.09	\$ 5,034,304.11
9.	Unclassified Excavation, FM, AH	47,693 C.Y.	Five Dollars and Twenty-Five Cents \$5.25	\$ 250,388.25
10.	Solid Sodding, All Types	8,000 S.Y.	Four Dollars and Sixty Cents \$4.60	\$ 36,800.00
11.	Grassing	15 Acre	Fourteen Thousand Three Hundred Seventy Dollars \$14,370.00	\$ 215,550.00
12.	Mowing	15 Acre	Eighty Dollars \$80.00	\$ 1,200.00
13.	Watering	160 KGal.	Three Hundred Twelve Dollars and Fifty Cents \$312.50	\$ 50,000.00
14.	Temporary Silt Fence	13,743 Lin.Ft.	Three Dollars and Twenty-One Cents \$3.21	\$ 44,115.03
15.	Wattles, 12"	100 L.F.	Five Dollars and Eighteen Cents \$5.18	\$ 518.00
16.	Rip-Rap for Erosion Control	894 TON	Fifty-Six Dollars and Fifty-Three Cents \$56.53	\$ 50,537.82
17.	Select Borrow (PM)	24,140 C.Y.	Twenty-Four Dollars and Nine Cents \$24.09	\$ 581,532.60
18.	Granular Material (Crushed Stone)	13,123 C.Y.	Ninety Dollars and Seventy-Five Cents \$90.75	\$ 1,190,912.25

19.	Geotextile Fabric	57,832 S.Y.	<u>Four Dollars and</u> <u>Ninety-Seven Cents</u> <u>\$4.97</u>	<u>\$ 287,425.04</u>
20.	Hot Mix Asphalt, MT (12.5 mm)	5,870 TON	<u>One Hundred Sixty-Nine</u> <u>Dollars and Ninety-Six</u> <u>Cents</u> <u>\$169.96</u>	<u>\$ 997,665.20</u>
21.	Hot Mix Asphalt, MT (19 mm)	14,675 TON	<u>One Hundred Fifty-Four</u> <u>Dollars and Seventy-Five</u> <u>Cents</u> <u>\$154.75</u>	<u>\$ 2,270,956.25</u>
22.	Hot Mix Asphalt, MT (9.5 mm)	5,870 TON	<u>One Hundred</u> <u>Sixty-Seven Dollars and</u> <u>Ninety-One Cents</u> <u>\$167.91</u>	<u>\$ 985,631.70</u>
23.	Class B Structural Concrete, Per Plans	930 C.Y.	<u>One Thousand</u> <u>Thirty-Nine Dollars and</u> <u>Sixty-Eight Cents</u> <u>\$1,039.68</u>	<u>\$ 966,902.40</u>
24.	Class B Structural Concrete, Minor Structures, Per Plans	141 C.Y.	<u>Three Thousand Two</u> <u>Hundred Twenty Dollars</u> <u>\$3,220.00</u>	<u>\$ 454,020.00</u>
25.	Reinforcing Steel, Per Plans	205,165 Lbs.	<u>One Dollar and</u> <u>Seventy-Three Cents</u> <u>\$1.73</u>	<u>\$ 354,935.45</u>
26.	Concrete Driveways With Reinforcement	1,071 S.Y.	<u>Two Hundred</u> <u>Sixty-Seven Dollars and</u> <u>Ninety-Five Cents</u> <u>\$267.95</u>	<u>\$ 286,974.45</u>
27.	Combination Curb & Gutter, All Types	15,020 L.F.	<u>Thirty-Four Dollars and</u> <u>Fifty Cents</u> <u>\$34.50</u>	<u>\$ 518,190.00</u>
28.	18" HP Pipe	7,747 L.F.	<u>Forty-Two Dollars and</u> <u>Ninety-One Cents</u> <u>\$42.91</u>	<u>\$ 332,423.77</u>
29.	24" HP Pipe	114 L.F.	<u>Sixty-Five Dollars</u> <u>\$65.00</u>	<u>\$ 7,410.00</u>
30.	18" Reinforced Concrete Pipe, Class III	134 L.F.	<u>Fifty-One Dollars and</u> <u>Seventy-Four Cents</u> <u>\$51.74</u>	<u>\$ 6,933.16</u>

31.	48" Reinforced Concrete Pipe, Class III	449 L.F.	Two Hundred Thirty Dollars and Forty-Nine Cents \$230.49	\$ 103,490.01
32.	24" Reinforced Concrete Flared End Section	2 EA.	One Thousand Eighty Dollars and Fifty-Nine Cents \$1,080.59	\$ 2,161.18
33.	48" Reinforced Concrete Flared End Section	8 EA.	Six Thousand Fifty-Six Dollars and Seventy-Five Cents \$6,056.75	\$ 48,454.00
34.	Geotextile Fabric for Subsurface Drainage (Type III)	8,532 S.Y.	Five Dollars and Fifty Cents \$5.50	\$ 46,926.00
35.	Filter Material for Combination Storm Drain and/or Underdrains, Type A, FM	708 C.Y.	One Hundred Fifteen Dollars \$115.00	\$ 81,420.00
36.	Filter Material for Combination Storm Drain and/or Underdrains, Type B, FM	4,421 C.Y.	One Hundred Fifteen Dollars \$115.00	\$ 508,415.00
37.	Castings	3,476 LB.	Eleven Dollars and Fifty Cents \$11.50	\$ 39,974.00
38.	Adjustment of Utility Appurtenance	2 Each	Eight Thousand Six Hundred Twenty-Five Dollars \$8,625.00	\$ 17,250.00
39.	Temporary Traffic Stripe, Skip White	390 L.F.	One Dollar and Fifteen Cents \$1.15	\$ 448.50
40.	Temporary Traffic Stripe, Edge White	230 L.F.	One Dollar and Fifteen Cents \$1.15	\$ 264.50
41.	Temporary Traffic Stripe, Continuous Yellow	857 L.F.	One Dollar and Fifteen Cents \$1.15	\$ 985.55
42.	Temporary Traffic Stripe Detail White	955 L.F.	One Dollar and Fifteen Cents \$1.15	\$ 1,098.25

43.	Temporary Traffic Stripe, Detail Yellow	1,030 L.F.	One Dollar and Fifteen Cents \$1.15	\$ 1,184.50
44.	Temporary Legend White,	489 S.F	Two Dollars and Thirty Cents \$2.30	\$ 1,124.70
45.	Temporary Stop Bar Legend White	824 L.F	One Dollar and Fifteen Cents \$1.15	\$ 947.60
46.	6" Thermoplastic Traffic Stripe, Skip White	15,140 L.F.	One Dollar and Fifteen Cents \$1.15	\$ 17,411.00
47.	6" Thermoplastic Edge Stripe, Edge White	14,930 L.F.	Two Dollars and Thirty Cents \$2.30	\$ 34,339.00
48.	6" Thermoplastic Traffic Stripe, Skip Yellow	14,500 L.F.	One Dollar and Fifteen Cents \$1.15	\$ 16,675.00
49.	6" Thermoplastic Traffic Stripe, Continuous Yellow	14,500 L.F.	Two Dollars and Thirty Cents \$2.30	\$ 33,350.00
50.	6" Thermoplastic Detail Stripe, White	1,125 L.F.	Four Dollars and Sixty Cents \$4.60	\$ 5,175.00
51.	6" Thermoplastic Detail Stripe, Yellow	1,388 L.F.	Four Dollars and Sixty Cents \$4.60	\$ 6,384.80
52.	Thermoplastic Legend, White	1,160 S.F.	Thirteen Dollars and Eighty Cents \$13.80	\$ 16,008.00
53.	Stop Bar - Thermoplastic Legend, White	1,000 L.F.	Six Dollars and Ninety Cents \$6.90	\$ 6,900.00
54.	Two-Way Reflective Yellow Raised Pavement Markers	69 EA.	Twenty-Three Dollars \$23.00	\$ 1,587.00

55.	Reflective Red-Clear Raised Pavement Markers	53 EA.	Twenty-Three Dollars \$23.00	\$ 1,219.00
56.	200 LB Rip-Rap	729 TON	Fifty-One Dollars and Fifty-Three Cents \$23.00	\$ 37,565.37
57.	Roadway Construction Stakes	1 L.S.	Thirty-Six Thousand Eight Hundred Dollars \$36,800.00	\$ 36,800.00
58.	Maintenance of Traffic	1 L.S.	Fifty-Eight Thousand Ninety-Three Dollars and Sixty-Two Cents \$58,093.62	\$ 58,093.62
59.	Mobilization	1 L.S.	Five Hundred Twenty-Eight Thousand Twenty-Four Dollars and Fifty-Five Cents \$528,024.55	\$ 528,024.55
60.	Traffic Signs	14 EA.	Eight Thousand Fifty Dollars \$575.00	\$ 8,050.00
61.	Removal of Existing Signal Items	1 L.S.	Five Thousand Seven Hundred Fifty Dollars \$5,750.00	\$ 5,750.00
62.	Traffic Signal Conduit, Underground, Type 4, 2"	144 L.F.	Eleven Dollars and Fifty Cents \$11.50	\$ 1,656.00
63.	Traffic Signal Conduit, Underground, Type 4, 3"	26 L.F.	Four Hundred Forty-Eight Dollars and Fifty Cents \$17.25	\$ 448.50
64.	Traffic Signal Conduit, Underground Drilled or Jacked, Rolled Pipe, 3"	1,214 L.F.	Eleven Dollars and Fifty Cents \$11.50	\$ 13,961.00
65.	Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 45' Arm	1 EA.	Twenty-Seven Thousand Six Hundred Dollars \$27,600.00	\$ 27,600.00

66.	Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 55' Arm	2 EA.	Thirty-Three Thousand Three Hundred Fifty Dollars <u>\$33,350.00</u>	\$ <u>66,700.00</u>
67.	Traffic Signal Equipment Pole, Type II(L), 30' Shaft, 60' Arm	2 EA.	Thirty-Four Thousand Five Hundred Dollars <u>\$34,500.00</u>	\$ <u>69,000.00</u>
68.	Traffic Signal Equipment Pole, Type III(L), 32' Shaft, Double 65" Arms	1 EA.	Fifty-Nine Thousand Eight Hundred Dollars <u>\$59,800.00</u>	\$ <u>59,800.00</u>
69.	Pole Foundations, Class "B" Concrete	19 C.Y.	One Thousand Three Hundred Eighty Dollars <u>\$1,380.00</u>	\$ <u>26,220.00</u>
70.	Traffic Signal Heads, Type 1 LED	14 EA.	One Thousand Three Hundred Eighty Dollars <u>\$1,380.00</u>	\$ <u>19,320.00</u>
71.	Traffic Signal Heads, Type 2FYA LED	8 EA.	One Thousand Nine Hundred Fifty-Five Dollars <u>\$1,955.00</u>	\$ <u>15,640.00</u>
72.	Electric Cable, (Underground In Conduit), IMSA20-1, AWG #14, 8 Conductor	896 L.F.	Four Dollars and Sixty Cents <u>\$4.60</u>	\$ <u>4,121.60</u>
73.	Electric Cable, (Aerial Supported In Conduit), IMSA20-1, AWG #14, 8 Conductor	1,215 L.F.	Zero Dollars and Twelve Cents <u>\$0.12</u>	\$ <u>145.80</u>
74.	Electric Cable, (Underground In Conduit), IMSA20-1, AWG #12, 3 Conductor	733 Lin. Ft.	One Dollar and Fifty-Five Cents <u>\$1.55</u>	\$ <u>1,136.15</u>
75.	Electric Cable, (Aerial Supported In Conduit), IMSA20-1, AWG #12, 3 Conductor	194 Lin. Ft.	Five Dollars and Seventy-Five Cents <u>\$5.75</u>	\$ <u>1,115.50</u>
76.	Pullboxes (Type 2)	4 Each	One Thousand Seven Hundred Twenty-Five Dollars <u>\$1,725.00</u>	\$ <u>6,900.00</u>
77.	Pullboxes (Type 3)	2 Each	One Thousand Seven Hundred Eighty-Two Dollars and Fifty Cents <u>\$1,782.50</u>	\$ <u>3,656.00</u>



78.	Optical Detector	7 Each	One Thousand Three Hundred Eighty Dollars <u>\$1,380.00</u>	\$ <u>9,660.00</u>
79.	Optical Detector Cable	1,300 L.F.	One Dollar and Seventy-Three Cents <u>\$1.73</u>	\$ <u>2,249.00</u>
80.	Multi-Sensor Vehicle Detection Sensor	3 Each	Eighteen Thousand Four Hundred Dollars <u>\$18,400.00</u>	\$ <u>55,200.00</u>
81.	Multi-Sensor Vehicle Detection Cable	530 Lin. Ft.	One Dollar and Seventy-Three Cents <u>\$1.73</u>	\$ <u>916.90</u>
82.	Video Vehicle Detection Sensor, Type 1	4 Each	Six Thousand Six Hundred Seventy Dollars <u>\$6,670.00</u>	\$ <u>26,680.00</u>
83.	Video Vehicle Detection Cable	769 Lin. Ft.	One Dollar and Seventy-Three Cents <u>\$1.73</u>	\$ <u>1,330.37</u>
84.	Solid State Traffic Cabinet Assembly, Type 3 Cabinet, Type 1 Controller	2 Each	Thirty-Two Thousand Two Hundred Dollars <u>\$32,200.00</u>	\$ <u>64,000.00</u>
85.	Modify Existing Traffic Signal Cabinet Assembly	1 Each	Five Hundred Seventy-Five Dollars <u>\$575.00</u>	\$ <u>575.00</u>
86.	Bedding Material	668 C.Y.	One Hundred Fifteen Dollars <u>\$115.00</u>	\$ <u>76,820.00</u>
87.	8" SDR 26 PVC Gravity Sewer	3,200 L.F.	Sixty-Four Dollars and Forty Cents <u>\$64.40</u>	\$ <u>206,080.00</u>
88.	10" SDR 26 PVC Gravity Sewer	3,653 L.F.	Seventy-Four Dollars and Fifty Cents <u>\$74.50</u>	\$ <u>272,148.50</u>

89.	14" x 0.250" Open Trench Steel Encasement	1,178 L.F.	<u>Seventy-Seven Dollars and Fifty Cents</u> <u>\$77.50</u>	<u>\$ 90,764.90</u>
90.	18" x 0.375" Open Trench Steel Encasement	125 L.F.	<u>One Hundred Three Dollars and Fifty Cents</u> <u>\$103.50</u>	<u>\$ 12,937.50</u>
91.	48" Manhole (0-6' Depth)	33 Each	<u>Three Thousand Nine Hundred Ten Dollars</u> <u>\$3,910.00</u>	<u>\$ 129,030.00</u>
92.	48" Manhole (Extra Depth)	168 L.F.	<u>One Hundred Eighty-Four Dollars</u> <u>\$184.00</u>	<u>\$ 30,912.00</u>
93.	Temporary Stream Diversion	2 Each	<u>Twelve Thousand Six Hundred Fifty Dollars</u> <u>\$12,650.00</u>	<u>\$ 25,300.00</u>
94.	Relocation of Fiber Optic Drop Box	1 Each	<u>Twelve Thousand Six Hundred Fifty Dollars</u> <u>\$17,250.00</u>	<u>\$ 17,250.00</u>
95.	Power Service Pedestal	2 Each	<u>Twelve Thousand Six Hundred Fifty Dollars</u> <u>\$4,485.00</u>	<u>\$ 8,970.00</u>
Contingency Allowance for Latent Conditions*				<u>\$ 100,000.00</u>
Allowance for Incentive Payments**				<u>\$ 100,000.00</u>

**TOTAL OF BID ITEMS (1-95 plus Allowances)** \$ 18,167,139.81

\$ Eighteen Million One Hundred Sixty-Seven Thousand One Hundred Thirty-Nine Dollars and Eighty-One Cents  
**(TOTAL IN WORDS)**

NOTE: BIDS shall include sales tax and all other applicable taxes and fees.

\* Use of contingency for Latent Conditions shall be specifically authorized in writing upon approval by authorized Owner Representative. The Contractor shall provide detailed cost information to clearly illustrate that the unit cost basis of the labor and materials are in line with the competitive pricing of the original contracted work. A final accounting of all contingency funds

used will be made by issuance of a change order at the end of the project. At close-out of Contract, funds remaining in Contingency will be credited to owner by Change Order.

**\*\* Incentive Payments, if any are warranted, will be paid at \$1,000 per day (not to exceed \$100,000) as outlined on first page of the Proposal.**


In case of discrepancies between unit price words and figures, words shall govern. In the case of discrepancies between the total price listed and the total price computed using Quantity multiplied by Unit Price (in words), the computed price as tabulated by the Engineer shall govern in determining the lowest base bid.

Bidder agrees that Bids may not be withdrawn within ninety (90) days after the actual date of the opening thereof. Should there be reasons why the contract cannot be awarded within the specified period; the time may be extended by mutual agreement between the Owner and the Bidder.

RESPECTFULLY SUBMITTED:

Company JE Shurden Construction, LLC

Attest: \_\_\_\_\_  
SEAL (if Bid is by a Corporation)

Signature 

Title Estimator

Address 393 Maben Industrial Park Road

Maben, MS 39750

**BARNES CROSSING CONNECTOR ROAD  
CITY OF TUPELO, MISSISSIPPI**

**BID BOND**

Know all men by these presents, that we, the undersigned, J.E. Shurden Construction, LLC,  
as Principal, and Great Midwest Insurance Company  
as Surety, are hereby held and firmly bound unto THE CITY OF TUPELO, MISSISSIPPI, as OWNER in the Penal  
sum of Five Percent (5%) of the Amount Bid for the payment of which,  
well and truly to be made, we hereby jointly and severally bind ourselves, successors and assigns.

Signed, this 19th day of September, 2025.

The Condition of the above obligation is such that whereas the Principle has submitted to THE CITY OF TUPELO, MISSISSIPPI, a certain Bid, attached hereto and hereby made a part of to enter into contract in writing, for the construction of:

**BARNES CROSSING CONNECTOR ROAD**


Now, therefore,

- (a) If said BID shall be rejected, or in the alternate,
- (b) If said BID shall be accepted and the Principle shall execute and deliver a contract in the Form of Contract attached hereto (properly completed in accordance with said BID) and shall furnish a bond for his faithful performance of said contract, and for the payment of all persons performing labor or furnishing materials in connection there with, and shall in all other respects perform the agreement created by the acceptance of said BID,

then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount of this obligation as herein stated.


The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the OWNER may accept such BID; and said Surety does hereby waive notice of any such extension.

In Witness whereof, the Principal and the Surety have hereunto set their hands and seals, and such of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper officers, the day and year first set forth above.

  
J.E. Shurden Construction, LLC (L.S.)  
(Principal)

Great Midwest Insurance Company  
(Surety)

By: One D. King

  
IMPORTANT - Surety companies executing bonds must appear on the Treasury Department's most current list (Circular 570 as amended) and be authorized to transact business in the state where the project is located.

**POWER OF ATTORNEY**  
**Great Midwest Insurance Company**

KNOW ALL MEN BY THESE PRESENTS, that **GREAT MIDWEST INSURANCE COMPANY**, a Texas Corporation, with its principal office in Houston, TX, does hereby constitute and appoint:  
Cecil R. Vaughan, III, John D. Brock, Mark R. Brock, Patricia S. Kleehammer, Emily K. Fant, Owen D. King

its true and lawful Attorney(s)-In-Fact to make, execute, seal and deliver for, and on its behalf as surety, any and all bonds, undertakings or other writings obligatory in nature of a bond.

This authority is made under and by the authority of a resolution which was passed by the Board of Directors of **GREAT MIDWEST INSURANCE COMPANY**, on the 1<sup>st</sup> day of April, 2025 as follows:

Resolved, that the President, or any officer, be and hereby is, authorized to appoint and empower any representative of the Company or other person or persons as Attorney-In-Fact to execute on behalf of the Company any bonds, undertakings, policies, contracts of indemnity or other writings obligatory in nature of a bond not to exceed One-Hundred Million dollars (\$100,000,000.00), which the Company might execute through its duly elected officers, and affix the seal of the Company thereto. Any said execution of such documents by an Attorney-In-Fact shall be as binding upon the Company as if they had been duly executed and acknowledged by the regularly elected officers of the Company. Any Attorney-In-Fact, so appointed, may be removed in the Company's sole discretion and the authority so granted may be revoked as specified in the Power of Attorney.

Resolved, that the signature of the President and the seal of the Company may be affixed by electronic mail on any power of attorney granted, and the signature of the Secretary, and the seal of the Company may be affixed by electronic mail to any certificate of any such power and any such power or certificate bearing such electronic signature and seal shall be valid and binding on the Company. Any such power so executed and sealed and certificate so executed and sealed shall, with respect to any bond of undertaking to which it is attached, continue to be valid and binding on the Company.

IN WITNESS THEREOF, **GREAT MIDWEST INSURANCE COMPANY**, has caused this instrument to be signed by its President, and its Corporate Seal to be affixed this 8th day of April, 2025.




**GREAT MIDWEST INSURANCE COMPANY**

BY Mark W. Haushill  
Mark W. Haushill  
President

**ACKNOWLEDGEMENT**

On this 8th day of April 2025, before me, personally came Mark W. Haushill to me known, who being duly sworn, did depose and say that he is the President of **GREAT MIDWEST INSURANCE COMPANY**, the corporation described in and which executed the above instrument; that he executed said instrument on behalf of the corporation by authority of his office under the By-laws of said corporation.



BY Christina Bishop  
Christina Bishop  
Notary Public

**CERTIFICATE**

I, the undersigned, Secretary of **GREAT MIDWEST INSURANCE COMPANY**, A Texas Insurance Company, DO HEREBY CERTIFY that the original Power of Attorney of which the foregoing is a true and correct copy, is in full force and effect and has not been revoked and the resolutions as set forth are now in force.

Signed and Sealed at Houston, TX this 19th Day of September 2025.



BY Patricia Ryan  
Patricia Ryan  
Secretary

**"WARNING: Any person who knowingly and with intent to defraud any insurance company or other person, files and application for insurance of claim containing any materially false information, or conceals for the purpose of misleading, information concerning any fact material thereto, commits a fraudulent insurance act, which is a crime and subjects such person to criminal and civil penalties.**



# State of Mississippi

## BOARD OF CONTRACTORS

**ACTIVE**

**J. E. SHURDEN CONSTRUCTION LLC  
393 MABEN INDUSTRIAL PARK RD  
MABEN, MS 39750**

**is duly registered and entitled to perform**

**EXCAVATION, GRADING & DRAINAGE**

*We have hereunto set our hand and caused the Seal of the Mississippi Board of Contractors to be affixed this 9 day of Jan., 2025*



**CERTIFICATE OF RESPONSIBILITY**

**No. 21218-SC**

**Expires Jan. 9, 2026**

*Joel A. Canell*

**CHAIRMAN OF THE BOARD**