



CITY OF TUPELO

Removal of Prentice Boom with Grapple and Installation of Serco Boom with Heiden Grapple Reverse Auction Bid Tabulation

Friday, April 4, 2025

Start Date / Time	April 4, 2025 10:00 AM US/Central
End Date / Time	April 4, 2025 10:30 AM US/Central

Low Bid Summary		
VENDOR	Best Bid Value	Project Completion Time
Wren Body Works	\$ 110,821.00	Project completion is estimated to be October - December 2025 due to current lead time from crane mfg.