00301 - 1

#### DOCUMENT 00301 PROPOSAL

Date: September 19, 2023

To:

City of Tupelo 71 East Troy Street Tupelo, MS 38804

#### Gentlemen:

The undersigned, hereinafter called the "Materialman", hereby proposes to sell and deliver to The City of Tupelo, MS, hereinafter called the "Owner", upon the terms and conditions herein stated, the material specified in the attached Specifications dated August, 2023 for the following sum:

#### **BASE BID:**

<u>ITEM</u>	<u>QUANTITY</u>	<u>DESCRIPTION</u>	TOTAL BID PRICE
1	1	Natural Gas Generator System And Associated Equipment, Material, and Labor for Installation	\$ <u>292,485.00</u>
2	2	Authorized Contract Amendments	\$ 20,000
TOTA	L BID PRICE		<b>\$</b> 312,485.00

#### **DELIVERY:**

Delivery Site:	Tupelo City Hall	
Delivery Date:	62 Weeks from Award Date	* request for expedited shipping was denied
	ery Date ofN/A Date is accepted by the Owne	is proposed by the Materialman. If this r, a price reduction of \$ NIA is offered.

#### **GENERAL:**

In submitting this Proposal, the Materialman agrees as follows:

The prices set forth herein do not include any sums which are or may be payable by the Materialman on account of taxes imposed by any taxing authority upon the sale, purchase, or use of the equipment. If any such tax is applicable to the sale, purchase, or use of the equipment, the amount thereof shall be added to the purchase price and paid by the Owner.

The Materialman agrees to the terms and conditions of the Document 00531 - MATERIALS CONTRACT.

The prices set forth herein are firm if accepted by the Owner within thirty (30) days and shall include the cost of delivery to the job site. The material shall be delivered to the Delivery Site on or before the Delivery Date.

The Materialman shall be responsible for securing all permits required for shipping to the

Delivery Site and shall be responsible for any damages to road and utilities or other damages caused by the Materialman or his Delivery Agent during shipment to Delivery Site.

Notice of Shipment - The Materialman shall notify the Owner at the following times:

- 1. 10 days prior to shipment.
- 2. 24 hours prior to shipment.
- 3. 24 hours prior to delivery.

Shipments arriving after 2:00 p.m. on weekdays or arriving on weekends or holidays shall not be unloaded until the next working day and the Materialman shall be responsible for any demurrage.

Failure to provide notice shall result in Materialman being responsible for any demurrage charges resulting from the unavailability of equipment to unload equipment.

The Materialman agrees that all requests for time extensions shall be in writing, and that only such time extensions as are granted by the Owner in writing shall be considered.

Time is of the essence in order for the Owner to comply with established construction schedules. Should the Materialman fail to complete the terms of this Proposal by the Delivery Date, after all time extensions granted by the Owner have been added, then in that event the Owner shall have and is hereby given the right to deduct and retain out of such monies which may then be due, or which may become due and payable to the Materialman, the DAMAGE AMOUNT per calendar day as liquidated damages for each and every day that Certification is delayed beyond the Delivery Date. The Materialman and Owner agree that liquidated damages are for costs associated with project delay and not as a penalty and that proof of such losses or damages shall not be required. The DAMAGE AMOUNT shall be \$300 per day.

The GENERAL CONDITIONS and SUPPLEMENTARY CONDITIONS describe the Owner's requirements as to Performance and Payment Bonds. When the successful Bidder delivers the executed Materials contract to the Owner, it must be accompanied by the required Performance and Payment Bonds.

Proposal requirements, as outlined in the technical sections, shall be submitted with this proposal. Failure to submit requested data can result in Bid rejection.

The qualifications of the Materialman's Field Services Representative for field inspection, testing and certification shall be attached to this proposal. Include the name of the proposed field service firm, if these services are not supplied by employees of the manufacturer. A schedule of field tests, applicable ANSI standards and test limits shall be submitted by the Materialman. The qualifications of the Field Service Representatives or Field Service Firm will be included in the overall evaluation of this proposal.

In estimating the lowest cost to the Owner as one of the factors in deciding the award of an order, the Owner will consider, in addition to the price quoted in the proposal, the following:

- 1. Stated exceptions to the specifications.
- 2. Method of delivery.
- 3. Warranty.
- 4. Installation, erection and operating costs.
- 5. Delivery time.
- 6. Work history on previous projects.

Failure to submit bid evaluation data as specified can lead to bid rejection.

Title of each equipment item shall pass to the Owner upon:

- 1. Delivery at location specified.
- 2. Satisfactory inspection for in transit damage.
- 3. Satisfactory installation and field test.
- 4. Acceptance by the Owner following completion of Item 3.

081	423
-----	-----

5. Payment: See Document 00531 - MATERIALS CONTRACT, Article II Payment. The Materialman shall submit bids on this PROPOSAL. Submit complete PROPOSAL in (2) two unaltered copies with all blank spaces completed. There shall be no exceptions for basic bid submitted by the Materialman; however, an alternate, with exceptions, may be bid as an attachment to a basic bid.

The Materialman acknowledges that he has received the following Addenda (insert Addenda number(s) and date(s) or NONE):

<u>ADDENDUM NUMBER</u>	<u>DATE</u>
N/A	NA
,	

## DOCUMENT 00420 BIDDERS QUALIFICATION STATEMENT

The contents of this statement are CONFIDENTIAL. This Document is to be submitted separately from the Bidding Documents. See Document 00100, INSTRUCTIONS TO BIDDERS.

mitted by:				
Name of	Organization _	<u> Liberty</u> E	lectric of Nett	teton, MS
Name of	Individual _	1 itch <u>Sulli</u>	van	
Title	( 	Owner		
Address	<u> </u>	.0. Box 2	93	
	1	rettleton,	MS 38858	
Telephor	ne <u>(</u>			
Email Ad	ldress <u>n</u>	ritch @ lib	extyelectricms.	com
INESS ORG	ANIZATION INC			
			loint Vonturo	Sala Propriatorabio
	Sorporation	i atmersinp	Joint venture	Sole Proprietorship
orporation:				
Date and S	tate of Incorporat	ion		
-	2007	MS		
List of Exec	cutive Officers			
۸.	Name		Title	
M	tch Sulliva	<u>.                                    </u>	Owner	<del></del>
etnozobin.				
•	tata of Organizati			
Date and S	tate of Organizati	ΣΠ		
Name of Cu	ırrent General Pa	rtners		_
	. <u>-</u>			
	<u>.</u>			
General	Publicly Trade	ed Limited	d Other (describ	oe):
	Name of Name of Title Address Telephor Email Address SINESS ORGook one: Date and Sines	Name of Organization Name of Individual Title Address  Telephone Email Address  SINESS ORGANIZATION INFO ck one: Corporation  Date and State of Incorporati 2007  List of Executive Officers Name Mach Sulliva  rtnership: Date and State of Organization  Name of Current General Paraget of Partnership:	Name of Organization Name of Individual Title Address P.O. BOX 2' Netfleton, Lole2-315-90 Mitch & Lib SINESS ORGANIZATION INFORMATION: Ock one: Corporation Partnership  Orporation: Date and State of Incorporation 2007 M.S  List of Executive Officers Name Mitch Sullivan  Prinership: Date and State of Organization  Name of Current General Partners  Type of Partnership:	Name of Organization Name of Individual Title Address P.O. BOX 293 NetHebon, MS 38858 Telephone Email Address Title Corporation Corporation Date and State of Incorporation 2007 List of Executive Officers Name Mitch Sullivan Downer P.O. BOX 293 NetHebon, MS 38858 Light Telephone Light Type of Partnership:  Liberty Electric of NetHeby Mitch Sullivan Downer  P.O. BOX 293 NetHebon, MS 38858 Light Type Of Partnership Title Owner  Type of Partnership:  Type of Partnership:

Λ	Q	4	1	23
U	O	1	4	2.5

•	
	Name, Address, and Form of Organization of Joint Venture Partners: (indicate managing part with an asterisk*)
S	ole Proprietorship:
	Date and State of Organization
	Name and Address of Owner or Owners
ΕN	NERAL BUSINESS INFORMATION:
ΞN	NERAL BUSINESS INFORMATION:  Name of Surety Company and name, address, and phone number of agent.  Federated / Granite Re, Inc.
ΕN	Name of Surety Company and name, address, and phone number of agent.
	Name of Surety Company and name, address, and phone number of agent.
EN	Name of Surety Company and name, address, and phone number of agent.  Federated / Granite Re, Inc.
EN	Name of Surety Company and name, address, and phone number of agent.  Federated / Granite Re, Inc.  What is your approximate total bonding capacity?
EN	Name of Surety Company and name, address, and phone number of agent.  Federated / Granite Re, Inc.  What is your approximate total bonding capacity?  \$500,000 to \$2,000,000 \$2,000,000 \$2,000,000 or more
	Name of Surety Company and name, address, and phone number of agent.  Federated / Granite Re, Inc.  What is your approximate total bonding capacity?  \$500,000 to \$2,000,000 \$2,000,000
EN	Name of Surety Company and name, address, and phone number of agent.  Federated / Granite Re, Inc.  What is your approximate total bonding capacity?  \$500,000 to \$2,000,000 \$2,000,000 \$2,000,000 or more  Is your organization a member of a controlled group of corporations as defined in
EN	What is your approximate total bonding capacity?  \$500,000 to \$2,000,000 \$2,000,000 \$10,000,000 or more  Is your organization a member of a controlled group of corporations as defined in I.R.C. Sec 1563? Yes
	What is your approximate total bonding capacity?  \$500,000 to \$2,000,000 \$2,000,000 \$10,000,000 or more  Is your organization a member of a controlled group of corporations as defined in I.R.C. Sec 1563? Yes

5. your	Furnish the following information with respect to an accredited banking institution familiar with organization.		
	Name of Bank Address  Cadence Bank 219 W Mainst Nettleton, MS 38858		
	Account Manager  Telephone  Telephone  Telephone  Telephone		
GEN	ERAL PROJECT INFORMATION:		
6.	Value of Electric Work completed during the last calendar year \$4,000,000		
7.	Value of all Work completed for the last calendar year \$		
8.	Attach a Schedule A listing major Electric projects, similar to the proposed Project, completed by this organization in the past three (3) years, with contact names and phone numbers. (If joint venture, list each participant's projects separately). List dollar value of Electric Work.		
9.	Attach a Schedule B listing current Electric projects under construction by this organization, with contact names and phone numbers. (If joint venture, list each participant's projects separately).		
10.	Has your organization ever failed to complete any construction contract awarded to it?  Yes  No  If yes, describe circumstances on attachment.		
	In the last five years, has your organization ever failed to substantially complete a project in a timely manner?  Yes  No		
	Has any Corporate officer, partner, joint venture participant or proprietor ever failed to complete a project in a timely manner while an employee/officer of another firm?  Yes  No  If yes, describe circumstances on attachment.		
13.	Contractor's License Number for the state(s) in which this organization is licensed to do business:		
MS	20736-MC TN 79112 FL EC 130/2775		
	by certify that the information submitted herewith, including any attachment is true to the best of my edge and belief.  By:		

EXCEPTIONS: Any and all exceptions that the Materialman takes to the attached specifications shall be **itemized on this proposal page** even though the exceptions may be covered elsewhere in the bid materials. The bidder shall indicate to which items exceptions apply or indicate no exceptions.

Specification Section Associated with EXCEPTION	Description of Exception
NJA	N/A
·	

It is understood by the undersigned that the Owner ret part of this Proposal and to waive any informalities o	tains the privilege of accepting or rejecting all or any
MATERIALMAN: Liberty Electric	
BY: Mitch Sullivan	TITLE: Owner
MAILING ADDRESS: P.O. Box 293 Nettleton, MS 38858	DATE: 9/19/23 TELEPHONE: 462-397-3365
STREET ADDRESS: 119 Metts Rd Nettleton, MS 38858	EMAIL: Stephanic @ libertyelectricms.com
PRINCIPAL Mitch Sullivan	TELEPHONE: 662-315-9657
	EMAIL: mitcha liberty electricms. com
alternate Stephanie Hater	TELEPHONE: 16102-397-3365
	EMAIL: Stephanie Dibertuelectricans.com

END OF DOCUMENT



### **Bid Bond**

	ty Electric of Nettleton MS, LLC  Re, Inc., 14001 Quailbrook Drive, Oklahoma City, OK 731 of Minnesota as Surety, hereinafter called the Surety, are held	
as Obligee, hereinafter called the Obligee, in the sum of *for payment of which sum well and truly to be made, the sexecutors, administrators, successors and assigns, jointly	said Principal and the said Surety, bind ourselves, our heirs,	****
WHEREAS, the Principal has submitted a bid for		
Project: Natural Gas Generator Package System for C	ity Hall, Bid 2023-041PW	
Bid Date: 09/20/2023		
within such time period as may be agreed to by the Obligee a Obligee in accordance with the terms of such bid, and gives Documents, with a surety admitted in the jurisdiction of the Proj of such Contract and for the prompt payment of labor and mat difference, not to exceed the amount of this Bond, between t Obligee may in good faith contract with another party to perform otherwise to remain in full force and effect. The Surety hereby wextend the time in which the Obligee may accept the bid. Waive	the bid of the Principal within the time specified in the bid document and Principal, and the Principal either (1) enters into a contract with such bond or bonds as may be specified in the bidding or Contect and otherwise acceptable to the Obligee, for the faithful performation for the prosecution thereof; or (2) pays to the Obligee the amount specified in said bid and such larger amount for which the work covered by said bid, then this obligation shall be null and waives any notice of an agreement between the Obligee and Principer of notice by the Surety shall not apply to any extension exceeding bids, and the Obligee and Principal shall obtain the Surety's conserting	n the ance e the n the void, oal to sixty
this Bond conflicting with said statutory or legal requirement	or other legal requirement in the location of the Project, any provisions shall be deemed deleted herefrom and provisions conforming to strated herein. When so furnished, the intent is that this bond shared	such
Signed and sealed this 09/20/2023		
Witness  Wit	Liberty Efectific of Nettleton MS, LLC  Cupy  Title (SEAL)  Granite Re, Inc.	
··· OUNTY	Hugh Weeks, Attorney-in-Fact (SEAL)	

(SEAL)

## GRANITE RE, INC. GENERAL POWER OF ATTORNEY

#### Know all Men by these Presents:

That GRANITE RE, INC., a corporation organized and existing under the laws of the State of MINNESOTA and having its principal office at the City of OKLAHOMA CITY in the State of OKLAHOMA does hereby constitute and appoint:

HUGH WEEKS its true and lawful Attorney-in-Fact(s) for the following purposes, to wit:

To sign its name as surety to, and to execute, seal and acknowledge any and all bonds, and to respectively do and perform any and all acts and things set forth in the resolution of the Board of Directors of the said GRANITE RE, INC, a certified copy of which is hereto annexed and made a part of this Power of Attorney, and the said GRANITE RE, INC, through us, its Board of Directors, hereby ratifies and confirms all and whatsoever the said:

HUGH WEEKS may lawfully do in the premises by virtue of these presents.

In Witness Whereof, the said GRANITE RE, INC. has caused this instrument to be sealed with its corporate seal, duly attested by the signatures of its President and Assistant Secretary, this 31st day of July, 2023.

STATE OF OKLAHOMA )

SS:
COUNTY OF OKLAHOMA )



Kenneth D. Whittington, President

Kyle P. McDonald, Assistant Secretary

On this 17th day of August, 2023, before me personally came Kenneth D. Whittington, President of the GRANITE RE, INC. Company and Kyle P. McDonald, Assistant Secretary of said Company, with both of whom I am personally acquainted, who being by me severally duly sworn, said, that they, the said Kenneth D. Whittington and Kyle P. McDonald were respectively the President and the Assistant Secretary of GRANITE RE, INC., the corporation described in and which executed the foregoing Power of Attorney; that they each knew the seal of said corporation; that the seal affixed to said Power of Attorney was such corporate seal, that it was so fixed by order of the Board of Directors of said corporation, and that they signed their name thereto by like order as President and Assistant Secretary, respectively, of the Company.

My Commission Expires:
April 21, 2027
Commission #: 11003620



Betwany & alled

#### GRANITE RE, INC.

Certificate

THE UNDERSIGNED, being the duly elected and acting Assistant Secretary of Granite Re, Inc., a Minnesota Corporation, HEREBY CERTIFIES that the following resolution is a true and correct excerpt from the July 15, 1987, minutes of the meeting of the Board of Directors of Granite Re, Inc. and that said Power of Attorney has not been revoked and is now in full force and effect.

"RESOLVED, that the President, any Vice President, the Assistant Secretary, and any Assistant Vice President shall each have authority to appoint individuals as attorneys—in—fact or under other appropriate titles with authority to execute on behalf of the company fidelity and surety bonds and other documents of similar character issued by the Company in the course of its business. On any instrument making or evidencing such appointment, the signatures may be affixed by facsimile. On any instrument conferring such authority or on any bond or undertaking of the Company, the seal, or a facsimile thereof, may be impressed or affixed or in any other manner reproduced; provided, however, that the seal shall not be necessary to the validity of any such instrument or undertaking."

IN WITNESS WHEREOF, the undersigned has subscribed this Certificate and affixed the corporate seal of the Corporation this

20th day of <u>September</u>, 20 23.



Kyle P. McDonald, Assistant Secretary



### **CERTIFICATE OF LIABILITY INSURANCE**

DATE (MM/DD/YYYY) 06/08/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(les) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). CONTACT CLIENT CONTACT CENTER FEDERATED MUTUAL INSURANCE COMPANY HOME OFFICE: P.O. BOX 328 OWATONNA, MN 55060 PHONE (A/C, No, Ext): 888-333-4949 (A/C, No): 507-446-4664 E-MAIL ADDRESS: CLIENTCONTACTCENTER@FEDINS.COM NAIC# INSURERS AFFORDING COVERAGE INSURER A:FEDERATED MUTUAL INSURANCE COMPANY 13935 INSURED 163-899-8 INSURER 8: BEASLEY INSULATION INC 1010 TWENTY MILE BOTTOM RD MARIETTA, MS 38856-5940 INSURER C: INSURER D: INSURER E: INSURER:F: COVERAGES CERTIFICATE NUMBER: 65 REVISION NUMBER: 0 THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS TYPE OF INSURANCE ADDL SUBR (MM/BB/YFFFY) POLICY NUMBER (WB/HS)\\\ X COMMERCIAL GENERAL HABILITY EACH OCCURRENCE \$1,000,000 DAMAGE TO RENTED PREMISES (Expecuriones) CLAIMS-MADE X OCCUR \$100,000 **EXCLUDED** MED EXP (Any one person) N Ν 6068786 07/20/2023 07/20/2024 \$1,000,000 PERSONAL & ADV INJURY GENERAL AGGREGATE \$2,000,000 GENT AGGREGATE LIMIT APPLIES PER: PRO-JECT PRODUCTS & COMP/OP AGG \$2,000,000 X POLICY OTHER COMBINED SINGLE LIMIT (Ea accident) \$1,000,000 AUTOMOBILE LIABILITY X ANY AUTO BODILY INJURY (Per Person) SCHEDULED Ν Ν 6068786 07/20/2023 07/20/2024 OWNED AUTOS ONLY BODILY (NJURY (Par Accident) PROPERTY DAMAGE (Per Accident) NON-OWNED AUTOS ONLY HIRED AUTOS ONLY X JUMBRELLA LIAB X OCCUR \$2,000,000 EACH OCCURRENCE EXCESSIJAB CLAIMS-MADE 6068787 07/20/2023 07/20/2024 \$2,000,000 AGGREGATE DED RETENTION WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY
ANY PROPRIETOR/PARTNER/ EXECUTIVE
OFFICER/MEMBER EXCLUDED?
(Mandatory in NH) X PER STATUTE OTHER YIN E.L EACH ACCIDENT \$1,000,000 N/A Ν 6068789 07/20/2023 07/20/2024 \$1,000,000 E.L DISEASE &A EMPLOYEE If yes, describe under DESCRIPTION OF OPERATIONS below E.L DISEASE - POLICY LIMIT \$1,000,000 DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be atfached if more space is required)

CERTIFICATE HOLDER	CANCELLATION
163-899-8 65 0 LIBERTY ELECTRIC PO BOX 293 NETTLETON, MS 38858-0293	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE Visibilae R. Zowen

@ 1988-2015 ACORD CORPORATION. All rights reserved.

## LIBERTY

## Quote

Date	Quote #		
6/26/2023	364		

## P.O. BOX 293 NETTLETON, MS 38858

Name/Address:

City of Tupelo 71 East Troy Street Tupelo, Ms 38804

Tupelo, Ms 38804	-	Rep	Project
Description			Total
Tupelo City Hall Natural Gas Generator Package System			292,485.00
This is a lock and key quote. It includes all labor, materials & equipment. This does NOT include the natural gas service (ATMOS) to the site. This quote does NOT include MS Sales Tax.  SCOPE OF WORK:Install GENERATOR PACKAGE: 350KW NATURAL GAS EPA CERTIFIED FOR STATIONARY EMERGENCY STANDBY 60HZ, 480 VOLT (WYE), 1800 RPM G21.9L, dG350-2, 350 KW W. FAN- NATURAL GAS UL2200 LISTING	generator		
IBC SEISMIC FACTORY CERTIFICATION STANDARD ELECTRONIC GOVERNOR PUBLIC OR CIVIL SERVICES ALTERNATOR ANTI-CONDENSATION HEATER 105C TEMP RISE OVER 40C AMBIENT GAS REGULATOR- SHIP LOOSE UL2200 SOUND ATTENUATED LEVEL 1 OUTDOOR ENCLOSUR INTERNAL SILENCER EMCP 4.2B DIGITAL CONTROL PANEL	E W/		

**Total** 

## ELECTRIC P.O. BOX 293

NETTLETON, MS 38858

## Quote

Date	Quote #		
6/26/2023	364		

## Name/Address:

City of Tupelo 71 East Troy Street Tupelo, Ms 38804

Tupelo, Ms 38804		Rep	Project
Description			Total
OVERSIZED WET BATTERY 20A BATTERY CHARGER - INSTALLED OIL TEMP GAUGE AND SENDER VOLT FREE CONTACT BAFFLE KIT Shipped Loose ENCLOSURE SPARE GFCI OUTLET UL, 100% RATED 1ST CIRCUIT BREAKER: 600A LSI UL, 100% RATED 2ND CIRCUIT BREAKER: 450A LSI STD AIR CLEANER AIR FILTER RESTRICT INDICATOR LOCAL ANNUNCIATOR- NFPA99-110/CSA282 NFPA 99/110 REMOTE ANNUNCIATOR W/ MOUNTING BOX FACTORY TEST 0.8PF			
Liberty Electric will start up & commission - Kohler Tech will b 5 yr. Warranty 1 yr. Service Plan	e on-site.		
AUTOMATIC TRANSFER SWITCH: 800 Amp, 3 Pole, Service Entrance Rated, Nema 3r w/ Heater Thermostat	· &		
NATURAL GAS INSTALLATION:The City of Tupelo will provide the natural gas service to the	e Generator		

Total

# LIBERT - ELECTRIC - P.O. POY 202

## Quote

Date	Quote#			
6/26/2023	364			

## P.O. BOX 293 NETTLETON, MS 38858

Name/Address:

City of Tupelo

71 East Troy Street Tupelo, Ms 38804		Rep	Project
Description			Total
& Liberty Electric will make up the finial terminations.  EXECUTION PROCESS:  - 1) Preliminary excavations will be made to install footers for the electrical inground vault. These excavations will be hydromechanically dug. This process will minimize collateral damaground services.  - 2) Conduit will be installed between transfer switch & generation and generator pad will be formed & poured.  - 3) Generator pad will be formed & poured.  - 4) Downtime will be scheduled in order to install transfer swork will require 12 hours window to be done. We will be prinstall on the weekend to minimize disruption in daily operation of the weekend to minimize disruption in daily operation of the concrete base.  - 5) Once generator is delivered onsite, Liberty Electric will upperent on the concrete base.  - 6) When generator is set in place, the final electrical & gasterminations will be made.  - 7) Start up & commission (This will require a power disrupt a few minutes).  Generator & Transfer Switch	vac & not ge to under rator.  vitch. This repared to ons. Inload & set ion for only		
	Total		

**Total** 



## Quote

Project

Rep

Date	Quote #			
6/26/2023	364			

## P.O. BOX 293 NETTLETON, MS 38858

Name/Address:

City of Tupelo 71 East Troy Street Tupelo, Ms 38804

			150
Description			Total
Labor			
**Delivery Note: There is a 62 Week lead time for the Genera Week lead time on the transfer switch.	itor & a 38	3	
ESTIMATE IS GOOD FOR 30 DAYS FROM DATE OF QUOTE.			
Thank you for the opportunity.			0.00
			0.00

**Total** 

\$292,485.00