

Masonic Temple Stabilization Project - Phase 1 - Rebid (#8785264) Owner: Watertown WI, City of Solicitor: Watertown WI, City of 11/03/2023 11:00 AM CDT

						McMullen and Pitz Construction Co.	
Section Title	Line Item	Item Code	Item Description	UofM	Quantity	Unit Price	Extension
Base Bid A:							
Masonic Temple							
Stabilization							\$698,887.00
			All project Work other than				
			Base Bid Items 02 through Base				
	1A	1A	Bid Item 07	LS	1	\$685,737.00	\$685,737.00
			Soil Stabilization Shoring at East				
	3A	3A	End of Excavation Limits	LS	1	\$9,750.00	\$9,750.00
			Demolition of the Existing 12-				
	4A	4A	Inch-Deep Cross-Beams	LS	1	\$3,400.00	\$3,400.00
Base Bid A:							
Masonic Temple							
Stabilization							\$3,377,313.00
			Jet-Grout Building Stability				
	2A	2A	System	LS	1	\$2,791,263.00	\$2,791,263.00
			Capture of any Jet Grout				
	5A	5A	Breaching of the River Wall	LS	1	\$9,300.00	\$9,300.00
			Underpinning of Existing				
	6A	6A	Footings Prior to Jet Grouting	EA	9	\$32,750.00	\$294,750.00
			Pre-Drilling and Grout Columns				
			additional to that provided in				
	7A	7A	Base Bid Item 01.	EA	20	\$14,100.00	\$282,000.00
Alternate Bid B:							
Alternate Building							44 000 CO0 00
Stability System							\$1,083,638.00
	1.5	10	Alternate Building Stability			¢4,000,000,00	¢4,000,000,00
	1B	1B	System	LS	1	\$1,083,638.00	\$1,083,638.00
Base Bid Total:							\$1,782,525.00