

**FIRST AMENDMENT TO AGREEMENT
BETWEEN THE CITY OF WESTLAKE AND NOVA ENGINEERING AND
ENVIRONMENTAL, LLC**

THIS FIRST AMENDMENT to Agreement is entered into as of this ____ day of _____, 2022, by and between:

NOVA ENGINEERING AND ENVIRONMENTAL, LLC., hereinafter referred to as “NOVA;”

And

CITY OF WESTLAKE, FLORIDA, a municipal corporation of the State of Florida, hereinafter referred to as “CITY”

The CITY and NOVA may hereinafter collectively be referred to as the “Parties.”

WITNESSETH:

WHEREAS, on June 8, 2020, NOVA and CITY entered into an Agreement (the “Original Agreement”); and

WHEREAS, the Parties desire to amend the Original Agreement to extend the term of the Agreement for an additional two (2) years and to amend the existing fee schedule; and

NOW, THEREFORE, in consideration of the mutual benefits and other consideration as set forth herein, the Parties agree as follows:

SECTION 1. The foregoing “whereas” clauses are incorporated herein by reference.

SECTION 2. In accordance with Article 1 of the Original Agreement, the parties hereby exercise the option to renew commencing retroactively as of July 1, 2022 for an additional two (2) year term. Commencing as of July 1, 2024, the term shall be renewed automatically until either party terminates in accordance with the provisions of Article 9 of the Original Agreement.

SECTION 3. The fee schedule referenced in Article 11 and attached to the Original Agreement is hereby amended and is attached hereto as Exhibit “A”.


SECTION 4. In the event of any inconsistencies between this First Amendment and the Original Agreement, the provisions contained in this First Amendment shall prevail. In all other respects, the terms and provisions of the Original Agreement are ratified and confirmed.

IN WITNESS WHEREOF, the parties have caused this presence to be executed and attested to by their duly authorized officers or representatives and their official seals to be affixed thereto the day and year first above written.

CITY:
CITY OF WESTLAKE, FLORIDA

CONTRACTOR:
NOVA ENGINEERING AND ENVIRONMENTAL, LLC

By: _____
Title: _____


By: Jason Hill
Title: Executive Vice President

Date: _____

Date: 08/31/2022