


D/F MONUMENT SPECIFICATIONS



SECTION A

Drawing Scale: 3/4" = 1'

As shown on a 17" x 11" Tabloid

- MAP Massey-Ferguson Red MP14801
- MAP Red Dragon MP15024
- 3M White 7725-10

DESCRIPTION

A

BASE : Twin 5" sq Steel poles, direct buried in augured concrete, thin brick to be installed over skin & bones cabinet, 7/16" treated Plywood skin, 1" Aluminum angle skeleton, 2" Aluminum C channel reveals

CABINET : Skin & Bones construction, .063" Aluminum skin, 1" Aluminum angle skeleton, 2.5" Aluminum C channel reveal, .090" Aluminum faces routed for backup plex, 3/16" translucent "White" Acrylic backup plex

EMCs : (2) Desay Series S, 8.33mm pitch 180x80 matrix message boards, saddle mounted to pole with 2" Steel angle supports

GRAPHICS : Logo to be (2) routed .090" Aluminum, stud welded for mounting with full coverage digitally printed opaque vinyl to match graphic
Letters to be (2) 3M "White" (7725-10) opaque vinyl, all applied first surface

FINISHES : Brick veneer to be "Burnt Orange" Modern Brick, 2" reveals to be painted to resemble concrete, Cabinet to be painted MAP "Massey-Ferguson Red" (MP14801), 2.5" reveal to be painted MAP "Imperial Dragon" (MP15024)

LIGHTING : Top cabinet internally lit with Hanley rail mounted PF3120 "White" LEDs,

ELECTRICAL : 120v, UL Listed and Labeled, 12v Hanely power supplies mounted inside cabinet, primary electrical brought to site by others

**Survey
Needed**

Detailed survey of existing location required prior to beginning manufacturing.

VOLTAGE

☒ 120 Volts
☐ 277 Volts



This original and unpublished design is copyrighted and the exclusive property of JNB Signs, Inc. and is not to be exhibited, copied or reproduced in whole or in part without written permission.

CLIENT : Whitewater Middle School

JOB LOCATION :

Whitewater, WI

SALESMAN :

Carson Henning

DESIGNER :

Scott B

REVISION HISTORY :

Initial Drawing Release

A	DATE	REQUESTED BY	UPDATED BY
	2-21/23	CH	SB

General Revision

B	DATE	REQUESTED BY	UPDATED BY

General Revision

C	DATE	REQUESTED BY	UPDATED BY
	4-20/23	CH	SB

General Revision

D	DATE	REQUESTED BY	UPDATED BY

PRODUCTION APPROVAL :

INITIAL	DATE

CLIENT SIGNATURE :

	DATE

09764-01c

Revision 01

4-20/23



Mailbox to be removed by others



Night View



Install sign close to same location as mailbox was, 16' from road edge