City of Willow Park
2022 Drainage Improvements-Phase I
Bid Date: May 25, 2023

BID TABULATION

"" JAGDB

MARTIN

Weatherford, Texas

BASE BID SCHEDULE A JRM Construction RK Construction Capko Concrete Structures, LLC ERS of MS, Inc.
For all Labor, Materials, Equipment, and Incidentals to PO Box 1840 228 E Bethel Road 325 Timberlake Drive 1635 Lelia Dr, Ste 202
Furnish and Install the Following: Aledo, TX 76008 Coppell, TX 75019 Azle, TX 76098 Jackson, MS 39216
Item # Item Description Quantity | Unit | Unit Price Total Unit Price Total Unit Price Total Unit Price Total
1 Mobilization, Bonds, and Insurance 1 LS [$ 10,000.00 |S 10,000.00 |S 12,100.00 |$ 12,100.00 $ 10,000.00 |$ 10,000.00 S 20,000.00 |$ 20,000.00
2 Culvert - 12" CMP (Pipe provided by City) 50 LF |S 100.00 |$ 5,000.00 |$ 28.60 |$ 1,430.00 S 250.00 |$ 12,500.00 $ 385.00 [$ 19,250.00
3 Earthwork - Site Grading 1,860 sy |$ 14.00 |$ 26,040.00 |$ 13.21 |$ 24,570.60 S 45.00 |$ 83,700.00 S 20.00 |$ 37,200.00
4 Erosion Mitigation - Hydromulch 1,860 Sy |$ 6.25 |$ 11,625.00 |$ 2.00 |$ 3,720.00 S 3.00 |$ 5,580.00 S 2.50 |$ 4,650.00
TOTAL BASE BID A (Items 1 - 4) $ 52,665.00 $ 41,820.60 $ 111,780.00 $  81,100.00
BASE BID SCHEDULE B
Item # Item Description Quantity | Unit | Unit Price Total Unit Price Total Unit Price Total Unit Price Total
1 Mobilization, Bonds, and Insurance 1 LS |[$ 10,000.00 |S 10,000.00 |S 12,100.00 |$ 12,100.00 $ 10,000.00 |$ 10,000.00 S 20,000.00 |$ 20,000.00
2 Culvert - 12" CMP (Pipe provided by City) 20 LF |$ 150.00 |$ 3,000.00 |S 28.60 |$ 572.00 S 200.00 |$ 4,000.00 S 120.00 |$ 2,400.00
3 Culvert - 18" RCP 43 LF |$ 250.00 |$ 10,750.00 |$ 76.60 |$ 3,293.80 S 650.00 |$ 27,950.00 S 280.00 |$ 12,040.00
4 Culvert - 24" RCP 22 LF |S 200.00 ($ 4,400.00 ($ 106.90 |$ 2,351.80 S 350.00 |$ 7,700.00 S 500.00 |$ 11,000.00
5 Earthwork - Site Grading 1,030 sy |$ 14.00 |$ 14,420.00 |$ 34.78 |$ 35,823.40 S 45.00 |$ 46,350.00 S 20.00 |$ 20,600.00
6 Erosion Mitigation - Hydromulch 1,030 sy |$ 6.25 |$ 6,437.50 |S 2.00 |$ 2,060.00 S 3.00 |S 3,090.00 S 2.50 |$ 2,575.00
7 Erosion Mitigation - Sediment Log 8 LF |$ 5.00 |$ 40.00 |$ 2.80 |$ 22.40 S 6.00 |S 48.00 S 21.00 |$ 168.00
TOTAL BASE BID B (Items 1 - 7) $  49,047.50 $  56,223.40 $  99,138.00 $  68,783.00
BASE BID SCHEDULE C
Item # Item Description Quantity | Unit | Unit Price Total Unit Price Total Unit Price Total Unit Price Total
1 Mobilization, Bonds, and Insurance 1 LS [$ 25,000.00 |$ 25,000.00 |$ 12,100.00 |$ 12,100.00 $ 60,000.00 |$ 60,000.00 $ 20,000.00 |$ 20,000.00
2 Earthwork - Site Grading 12,000 Sy |s 39.00 |$ 468,000.00 ($ 14.78 |S 177,360.00 S 44.00 |$ 528,000.00 S 30.00 |$ 360,000.00
3 Earthwork - Rip Rap 32 cy |$ 105.00 |$ 3,360.00 |$ 290.40 |$ 9,292.80 S 300.00 |$ 9,600.00 S 205.00 |$ 6,560.00
4 Erosion Mitigation - Erosion Mat 12,000 | SY |S 1.00 |S 12,000.00 |$ 2.80 |$ 33,600.00 S 3.00 |S 36,000.00 S 2.50 |$ 30,000.00
5 Erosion Mitigation - Sediment Log 220 LF |$ 5.00 |$ 1,100.00 |$ 2.80 |$ 616.00 S 6.00 |S 1,320.00 S 21.00 |$ 4,620.00
TOTAL BASE BID C (Items 1 - 5) $ 509,460.00 $ 232,968.80 $ 634,920.00 $ 421,180.00
BASE BID SCHEDULE D
Item # Item Description Quantity | Unit | Unit Price Total Unit Price Total Unit Price Total Unit Price Total
1 Mobilization, Bonds, and Insurance 1 LS [$ 10,000.00 |$ 10,000.00 |$ 12,100.00 |$ 12,100.00 $ 10,000.00 |$ 10,000.00 $ 20,000.00 |$ 20,000.00
2 Earthwork - Site Grading 900 sy |$ 34.00 |$ 30,600.00 |$ 11.08 |$ 9,972.00 S 45.00 |$ 40,500.00 S 20.00 |$ 18,000.00
3 Earthwork - Rip Rap 187 cy |$ 105.00 |$ 19,635.00 |$ 290.40 |$ 54,304.80 S 250.00 |$ 46,750.00 S 205.00 |$ 38,335.00
4 Erosion Mitigation - Hydromulch 900 SY |$ 6.25 |$ 5,625.00 |S 2.00 |$ 1,800.00 S 3.00 |S 2,700.00 S 2.50 |$ 2,250.00
TOTAL BASE BID D (Items 1 - 4) $  65,860.00 $  78,176.80 $  99,950.00 $  78,585.00
BASE BID SCHEDULE E
Item # Item Description Quantity | Unit | Unit Price Total Unit Price Total Unit Price Total Unit Price Total
1 Mobilization, Bonds, and Insurance 1 LS [$ 10,000.00 |$ 10,000.00 |$ 12,100.00 |$ 12,100.00 $ 20,000.00 |$ 20,000.00 $ 20,000.00 |$ 20,000.00
2 Earthwork - Site Grading 3,690 NAN 14.00 |$ 51,660.00 |$ 19.97 |$ 73,689.30 S 45.00 |$ 166,050.00 S 20.00 |S 73,800.00
3 Erosion Mitigation - Hydromulch 3,690 sy |$ 6.25 |$ 23,062.50 |$ 2.00 |$ 7,380.00 S 3.00 |S 11,070.00 S 2.50 |$ 9,225.00
TOTAL BASE BID E (Items 1 - 3) $ 84,722.50 $ 93,169.30 $ 197,120.00 $ 103,025.00

(*) = Extension error

JM TBPE Firm # 2448 | JM TBAE Firm # BR 2261 | JM TBPELS Firm # 10194493
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City of Willow Park

2022 Drainage Improvements-Phase I ’ ] A E ﬂ H
Bid Date: May 25, 2023 BID TABULATION A' ' MARTIN

Weatherford, Texas

BASE BID SCHEDULE F JRM Construction RK Construction Capko Concrete Structures, LLC ERS, Inc.
Item # Item Description Quantity | Unit | Unit Price Total Unit Price Total Unit Price Total Unit Price Total
1 Mobilization, Bonds, and Insurance 1 LS |$ 10,000.00 |S 10,000.00 [$ 12,100.00 |$ 12,100.00 $ 15,000.00 |$ 15,000.00 $ 35,000.00 |$ 35,000.00
2 Culvert - 18" RCP 176 LF |S 100.00 |$ 17,600.00 |$ 76.60 | S 13,481.60 S 150.00 |$ 26,400.00 S 320.00 ($ 56,320.00
3 Earthwork - Site Grading 1,150 sy |$ 14.00 |$ 16,100.00 |$ 55.38 |$ 63,687.00 S 45.00 |$ 51,750.00 S 20.00 |$ 23,000.00
4 Concrete - Concrete Lined Channel 320 Sy |$ 105.00 |$ 33,600.00 |$ 661.70 [$ 211,744.00 S 152.00 |$ 48,640.00 S 1,050.00 |$ 336,000.00
5 Erosion Mitigation - Hydromulch 1,150 SY |$ 6.25 |$ 7,187.50 |S 2.00 |$ 2,300.00 S 3.00 |$ 3,450.00 S 2.50 |S 2,875.00
TOTAL BASE BID F (Items 1 - 5) S 84,487.50 $ 303,312.60 $ 145,240.00 $ 453,195.00
BASE BID SCHEDULE G
Item # Item Description Quantity | Unit | Unit Price Total Unit Price Total Unit Price Total Unit Price Total
1 Mobilization, Bonds, and Insurance 1 LS |$ 15,000.00 |S 15,000.00 [$ 12,100.00 |$ 12,100.00 $ 15,000.00 |$ 15,000.00 $ 20,000.00 |$ 20,000.00
2 Earthwork - Site Grading 2,300 Sy |[s 15.00 |$ 34,500.00 |$ 791 |S$ 18,193.00 S 45.00 |$ 103,500.00 S 20.00 |S 46,000.00
3 Erosion Mitigation - Sod 2,300 sy |$ 10.00 |$ 23,000.00 |$ 21.80 |$ 50,140.00 S 10.00 |$ 23,000.00 S 11.00 |$ 25,300.00
4 Erosion Mitigation - Sediment Log 121 LF |$ 5.00 |$ 605.00 |$ 2.80 |$ 338.80 S 6.00 |S 726.00 S 21.00 |$ 2,541.00
TOTAL BASE BID G (Items 1 - 4) S 73,105.00 S 80,771.80 $ 142,226.00 $  93,841.00
BASE BID SCHEDULE H
Item # Item Description Quantity | Unit | Unit Price Total Unit Price Total Unit Price Total Unit Price Total
1 Mobilization, Bonds, and Insurance 1 LS |$ 15,000.00 |S 15,000.00 [$ 12,100.00 |$ 12,100.00 $ 6,000.00 |$ 6,000.00 $ 20,000.00 |$ 20,000.00
2 Culvert - 12" CMP (Pipe provided by City) 28 LF |S 100.00 |$ 2,800.00 |$ 28.60 |$ 800.80 S 560.00 |$ 15,680.00 $  1,300.00 |$ 36,400.00
3 Earthwork - Site Grading 590 NAN 14.00 |$ 8,260.00 |$ 35.40 |$ 20,886.00 S 45.00 |$ 26,550.00 S 20.00 |S 11,800.00
4 Erosion Mitigation - Hydromulch 590 Sy |$ 6.25 |$ 3,687.50 |$ 2.00 |$ 1,180.00 S 3.00 |$ 1,770.00 S 2.50 |$ 1,475.00
TOTAL BASE BID H (Items 1 - 4) $ 29,747.50 S 34,966.80 S 50,000.00 S 69,675.00
ADDITIVE ALTERNATE BID SCHEDULE
Item # Item Description Quantity | Unit | Unit Price Total Unit Price Total Unit Price Total Unit Price Total
Install one additional 48" RCP culvert at El Chico
including demolition of a portion of the existing
headwall, headwall reconstruction, regrading as
necessary, and HMAC pavement reconstruction
AAl |- 6" compacted base and 2" HMAC, Type D. 1 LS |$ 14,500.00 |S 14,500.00 |$ 100,000.00 [$ 100,000.00 $ 40,000.00 |$ 40,000.00 $ 180,000.00 |$ 180,000.00
Replace Existing Surry Lane Culvert with a new 2
barrel, 4' x 8' box culvert including demolition of
existing culvert, installing parallel headwalls,
regrading as necessary, and HMAC pavement
reconstruction - 6" compacted base and 2"
AA2 |HMAC, Type D. 50 LF [$ 1,100.00 |$ 55,000.00 |$  4,000.00 |$ 200,000.00 $ 3,019.00 [§ 150,950.00 $ 5,850.00 |[$ 292,500.00
TOTAL ADDITIVE ALTERNATE BID (ltems AA1 - AA2) $ 69,500.00 $ 300,000.00 | * $ 190,950.00 $ 472,500.00
| [TOTAL ALL BASE BIDS + ADDITIVE ALTERNATE BIDS | $ 1,018,595.00 | $ 1,221,410.10 | *| $ 1,671,324.00 | * | $ 1,841,884.00

(*) = Extension error
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