


Assessment Results

PRIORITY PROJECTS

Project Priority	Road Name	Project Limits	Proposed Solutions	Estimated Cost
1	Woodcreek Dr	E. of Cypress Point to Champions Cir	Overlay	\$ 29,611
2	Brookside Dr	Begin to Brookmeadow Dr	Patch Repairs & Overlay	\$ 25,431
3	Deerfield Dr	Begin to Woodcreek Dr	Overlay	\$ 51,911
4	Garrison Trl	Canyon Creek Dr to End	Overlay	\$ 16,900
5	Doolittle Dr	Wildwood Cir to Doolittle Dr	Overlay	\$ 10,133
6	Tremont Trce	Begin to Champions Cir	Patch Repairs & Overlay	\$ 31,875
7	Wilson Cir	Being to Spalding Cir	Patch Repairs & Overlay	\$ 20,600
8	Overbrook Ct	Begin to Brookhollow Dr	Patch Repairs & Overlay	\$ 45,300
9	Champions Cir	Overlook Ct to Woodcreek Dr	Patch Repairs & Overlay	\$ 106,667
10	Mcgregor Cir	Begin to Spalding Cir	Patch Repairs & Overlay	\$ 35,383
11	Wildwood Cir	Doolittle Dr to Doolittle Dr	Overlay	\$ 37,763
12	Woodcreek Dr	Stonehouse Cir to Par View Dr	Patch Repairs & Overlay	\$ 29,333
13	Doolittle Dr	Private Rd to Jack Miller Dr	Patch Repairs & Overlay	\$ 73,556
14	Overlook Cir	Palmer Ln to DRVW	Overlay	\$ 59,356
			Subtotal	\$ 573,819
			Contingency (25%)	\$ 143,455
			Total Cost	\$ 717,274



Assessment Results



City of Woodcreek PCI Scores

PCI

- < 85
- 85 - 89
- 90 - 94
- 95 - 100
- Private



0 400 800 1,600
Feet

Scale: 1:8,000

Date: 2/10/2021