

Exhibit 1

| | Hyden UNIT COST | Newberry UNIT COST | Lone Star UNIT COST | Blacksmith UNIT COST | Alpha UNIT COST | Bennett UNIT COST | Average | Median |
|---|------------------------|------------------------|------------------------|-------------------------|------------------------|------------------------|------------------------|------------------------|
| PREPARING ROW | \$ 15.83 | \$ 200.00 | \$ 255.00 | \$ 10.00 | \$ 150.00 | \$ 225.00 | \$ 168.00 | \$ 184.00 |
| BROADCAST SEED | \$ 0.27 | \$ 0.25 | \$ 0.27 | \$ 0.30 | \$ 1.00 | \$ 0.42 | \$ 0.45 | \$ 0.36 |
| D-GR HMA (SQ) ty-d pg64-22 | \$ 123.28 | \$ 115.00 | \$ 133.00 | \$ 150.00 | \$ 130.50 | \$ 135.00 | \$ 132.70 | \$ 132.85 |
| FLEXIBLE PAVEMENT STRUCTURE REPAIR (8") | \$ 22.22 | \$ 70.00 | \$ 69.00 | \$ 50.00 | \$ 85.86 | \$ 78.40 | \$ 70.65 | \$ 70.33 |
| PLAN & TEXT ASPH CONC PAV 0" TO 2" | \$ 3.37 | \$ 1.20 | \$ 2.00 | \$ 3.00 | \$ 3.77 | \$ 4.00 | \$ 2.79 | \$ 2.90 |
| BIODEG EROSN CONT LOGS 12" | \$ 3.42 | \$ 8.00 | \$ 6.15 | \$ 8.00 | \$ 7.00 | \$ 9.50 | \$ 7.73 | \$ 7.87 |
| ALUMINUM SIGNS | \$ 38.50 | \$ 55.00 | \$ 42.00 | \$ 37.50 | \$ 16.00 | \$ 50.00 | \$ 40.10 | \$ 41.05 |
| IN SM RD SN SUM&AMTY | \$ 750.94 | \$ 600.00 | \$ 785.00 | \$ 1,000.00 | \$ 400.00 | \$ 500.00 | \$ 657.00 | \$ 628.50 |
| REFL PAV MRK TY 1 (W)24"(SLD)(100MIL) | \$ 14.70 | \$ 25.00 | \$ 11.00 | \$ 9.00 | \$ 12.00 | \$ 10.00 | \$ 13.40 | \$ 11.50 |
| REFL PAV MRK TY 1 (W)18"(SLD)(100MIL) | \$ 88.00 | \$ 20.00 | \$ 10.50 | \$ 50.00 | \$ 9.00 | \$ 10.00 | \$ 19.90 | \$ 15.20 |
| REFL PAV MRK TY 1 (W)6"(SLD)(100MIL) | \$ 2.40 | \$ 5.00 | \$ 2.05 | \$ 2.50 | \$ 3.00 | \$ 1.60 | \$ 2.83 | \$ 2.67 |
| REFL PAV MRK TY 1 (W)12"(SLD)(100MIL) | \$ 9.77 | \$ 15.00 | \$ 31.00 | \$ 27.00 | \$ 6.00 | \$ 5.00 | \$ 16.80 | \$ 15.90 |
| 6726009REFL PAV MRKR TY 11 A A | \$ 7.06 | \$ 10.00 | \$ 8.00 | \$ 6.00 | \$ 7.00 | \$ 15.00 | \$ 9.20 | \$ 8.60 |
| MOBILIZATION | \$ 87,597.00 | \$ 125,000.00 | \$ 30,000.00 | \$ 100,000.00 | \$ 125,000.00 | \$ 18,750.00 | \$ 79,750.00 | \$ 89,875.00 |
| BARRICADES, SIGNS AND TRAFFIC HANLING | \$ 49,000.00 | \$ 25,000.00 | \$ 52,000.00 | \$ 70,000.00 | \$ 28,500.00 | \$ 100,000.00 | \$ 55,100.00 | \$ 53,550.00 |
| Environmental & Swppp | \$ 6,159.00 | \$ 2,500.00 | \$ 20,250.00 | \$ 10,000.00 | \$ 3,500.00 | \$ 2,000.00 | \$ 7,650.00 | \$ 5,575.00 |
| Total Bid | \$ 2,148,715.70 | \$ 2,152,968.10 | \$ 2,405,824.22 | \$ 2,607,190.30 | \$ 2,645,257.07 | \$ 2,682,653.22 | \$ 2,498,778.58 | \$ 2,552,984.44 |

| | Hyden | Newberry | Lone Star | Blacksmith | Alpha | Bennett | Average | Median |
|---|------------------------|------------------------|------------------------|------------------------|------------------------|------------------------|------------------------|------------------------|
| PREPARING ROW | \$ 7,044.35 | \$ 89,000.00 | \$ 113,475.00 | \$ 4,450.00 | \$ 66,750.00 | \$ 100,125.00 | \$ 63,474.06 | \$ 77,875.00 |
| BROADCAST SEED | \$ 7,513.02 | \$ 6,956.50 | \$ 7,513.02 | \$ 8,347.80 | \$ 27,826.00 | \$ 11,686.92 | \$ 11,640.54 | \$ 9,994.17 |
| D-GR HMA (SQ) ty-d pg64-22 | \$ 1,457,539.44 | \$ 1,359,645.00 | \$ 1,572,459.00 | \$ 1,773,450.00 | \$ 1,542,901.50 | \$ 1,596,105.00 | \$ 1,550,349.99 | \$ 1,561,404.50 |
| FLEXIBLE PAVEMENT STRUCTURE REPAIR (8") | \$ 104,122.92 | \$ 328,020.00 | \$ 323,334.00 | \$ 234,300.00 | \$ 402,339.96 | \$ 367,382.40 | \$ 293,249.88 | \$ 325,677.00 |
| PLAN & TEXT ASPH CONC PAV 0" TO 2" | \$ 352,141.41 | \$ 125,391.60 | \$ 208,986.00 | \$ 313,479.00 | \$ 393,938.61 | \$ 417,972.00 | \$ 301,984.77 | \$ 307,731.89 |
| BIODEG EROSN CONT LOGS 12" | \$ 4,634.10 | \$ 10,840.00 | \$ 8,333.25 | \$ 10,840.00 | \$ 9,485.00 | \$ 12,872.50 | \$ 9,500.81 | \$ 10,170.40 |
| ALUMINUM SIGNS | \$ 10,164.00 | \$ 14,520.00 | \$ 11,088.00 | \$ 9,900.00 | \$ 4,224.00 | \$ 13,200.00 | \$ 10,516.00 | \$ 10,802.00 |
| IN SM RD SN SUM&AMTY | \$ 39,799.82 | \$ 31,800.00 | \$ 41,605.00 | \$ 53,000.00 | \$ 21,200.00 | \$ 26,500.00 | \$ 35,650.80 | \$ 33,725.40 |
| REFL PAV MRK TY 1 (W)24"(SLD)(100MIL) | \$ 5,115.60 | \$ 8,700.00 | \$ 3,828.00 | \$ 3,132.00 | \$ 4,176.00 | \$ 3,480.00 | \$ 4,738.60 | \$ 4,002.00 |
| REFL PAV MRK TY 1 (W)18"(SLD)(100MIL) | \$ 5,280.00 | \$ 1,200.00 | \$ 630.00 | \$ 3,000.00 | \$ 540.00 | \$ 600.00 | \$ 1,875.00 | \$ 915.00 |
| REFL PAV MRK TY 1 (W)6"(SLD)(100MIL) | \$ 9,741.60 | \$ 20,295.00 | \$ 8,320.95 | \$ 10,147.50 | \$ 12,177.00 | \$ 6,494.40 | \$ 11,196.08 | \$ 10,671.79 |
| REFL PAV MRK TY 1 (W)12"(SLD)(100MIL) | \$ 371.26 | \$ 570.00 | \$ 1,178.00 | \$ 1,026.00 | \$ 228.00 | \$ 190.00 | \$ 593.88 | \$ 581.94 |
| 6726009REFL PAV MRKR TY 11 A A | \$ 2,492.18 | \$ 3,530.00 | \$ 2,824.00 | \$ 2,118.00 | \$ 2,471.00 | \$ 5,295.00 | \$ 3,121.70 | \$ 2,972.85 |
| MOBILIZATION | \$ 87,597.00 | \$ 125,000.00 | \$ 30,000.00 | \$ 100,000.00 | \$ 125,000.00 | \$ 18,750.00 | \$ 81,057.83 | \$ 90,528.92 |
| BARRICADES, SIGNS AND TRAFFIC HANLING | \$ 49,000.00 | \$ 25,000.00 | \$ 52,000.00 | \$ 70,000.00 | \$ 28,500.00 | \$ 100,000.00 | \$ 54,083.33 | \$ 53,041.67 |
| Environmental & Swppp | \$ 6,159.00 | \$ 2,500.00 | \$ 20,250.00 | \$ 10,000.00 | \$ 3,500.00 | \$ 2,000.00 | \$ 7,401.50 | \$ 5,450.75 |
| Total Bid | \$ 2,148,715.70 | \$ 2,152,968.10 | \$ 2,405,824.22 | \$ 2,607,190.30 | \$ 2,645,257.07 | \$ 2,682,653.22 | \$ 2,498,778.58 | \$ 2,552,984.44 |

| | Hyden | Newberry | Lone Star | Blacksmith | Alpha | Bennett | Average | K FRIESE Estimate | |
|---|-------|----------|-----------|------------|-------|---------|-----------------|----------------------|------|
| PREPARING ROW | -801% | 29% | 44% | -1326% | 5% | 37% | \$ 63,474.06 | \$ 360,000.00 | 467% |
| BROADCAST SEED | -55% | -67% | -55% | -39% | 58% | 0% | \$ 11,640.54 | \$ 4,173.00 | -64% |
| D-GR HMA (SQ) ty-d pg64-22 | -6% | -14% | 1% | 13% | 0% | 3% | \$ 1,550,349.99 | \$ 1,418,760.00 | -8% |
| FLEXIBLE PAVEMENT STRUCTURE REPAIR (8") | -182% | 11% | 9% | -25% | 27% | 20% | \$ 293,249.88 | \$ 327,950.00 | 12% |
| PLAN & TEXT ASPH CONC PAV 0" TO 2" | 14% | -141% | -45% | 4% | 23% | 28% | \$ 301,984.77 | \$ 365,722.00 | 21% |
| BIODEG EROSN CONT LOGS 12" | -105% | 12% | -14% | 12% | 0% | 26% | \$ 9,500.81 | \$ 6,097.00 | -36% |
| ALUMINUM SIGNS | -3% | 28% | 5% | -6% | -149% | 20% | \$ 10,516.00 | \$ 10,560.00 | 0% |
| IN SM RD SN SUM&AMTY | 10% | -12% | 14% | 33% | -68% | -35% | \$ 35,650.80 | \$ 62,010.00 | 74% |
| REFL PAV MRK TY 1 (W)24"(SLD)(100MIL) | 7% | 46% | -24% | -51% | -13% | -36% | \$ 4,738.60 | \$ 4,872.00 | 3% |
| REFL PAV MRK TY 1 (W)18"(SLD)(100MIL) | 64% | -56% | -198% | 38% | -247% | -213% | \$ 1,875.00 | \$ 600.00 | -68% |
| REFL PAV MRK TY 1 (W)6"(SLD)(100MIL) | -15% | 45% | -35% | -10% | 8% | -72% | \$ 11,196.08 | \$ 48,708.00 | 335% |
| REFL PAV MRK TY 1 (W)12"(SLD)(100MIL) | -60% | -4% | 50% | 42% | -160% | -213% | \$ 593.88 | \$ 456.00 | -23% |
| 6726009REFL PAV MRKR TY 11 A A | -25% | 12% | -11% | -47% | -26% | 41% | \$ 3,121.70 | \$ 4,236.00 | 36% |
| MOBILIZATION | 7% | 35% | -170% | 19% | 35% | -332% | \$ 81,057.83 | \$ 261,014.00 | 222% |
| BARRICADES, SIGNS AND TRAFFIC HANLING | -10% | -116% | -4% | 23% | -90% | 46% | \$ 54,083.33 | \$ 82,500.00 | 53% |
| Environmental & Swppp | -20% | -196% | 63% | 26% | -111% | -270% | \$ 7,401.50 | \$ 39,152.00 | 429% |
| | | | | | | | \$ 2,440,434.77 | \$ 2,992,810.00 | 23% |