

PROJECT:

2024 Safety Enhancement Program

154-102

BIDDER:

Myers Concrete

TOTAL BID:

\$199,119.71

COMPLETION TIME:

Not Required

BIDDER INFO:

2301 FM 3237

wimberley, TX 78676

P: 5126335229

F:

BID TOTALS

| BASE BID | Total |
|---------------------------------|---------------------|
| GENERAL CONDITIONS | \$32,989.00 |
| 2024 SAFETY ENHANCEMENT PROGRAM | \$166,130.71 |
| Total | \$199,119.71 |

| GENERAL CONDITIONS | | | | | |
|------------------------------|--|------|-----|-------------|-------------|
| No. | Description | Unit | Qty | Unit Price | Ext Price |
| 100-6001 | PREPARING ROW | STA | 15 | \$141.00 | \$2,115.00 |
| 500-6001 | MOBILIZATION | LS | 1 | \$17,836.00 | \$17,836.00 |
| 502-6001 | BARRICADES, SIGNS AND TRAFFIC HANDLING | MO | 3 | \$4,346.00 | \$13,038.00 |
| Subtotal: \$32,989.00 | | | | | |

| 2024 SAFETY ENHANCEMENT PROGRAM | | | | | |
|--|--|------|------|------------|-------------|
| No. | Description | Unit | Qty | Unit Price | Ext Price |
| 105-6045 | REMOVING STAB BASE AND ASPH PAV (2" - 8") | SY | 220 | \$46.00 | \$10,120.00 |
| 247-6061 | FL BS (CMP IN PLACE)(TY A GR 1-2)(6") | SY | 30 | \$90.00 | \$2,700.00 |
| 506-6038 | TEMPORARY SEDIMENT CONTROL FENCE (INSTALL) | LF | 400 | \$18.00 | \$7,200.00 |
| 506-6039 | TEMPORARY SEDIMENT CONTROL FENCE (REMOVE) | LF | 400 | \$9.00 | \$3,600.00 |
| 644-6001 | IN SM RD SN SUP&AM TY10BWG(1)SA(P) | EA | 17 | \$817.00 | \$13,889.00 |
| 666-6048 | REFL PAV MRK TY I (W) 24" (SLD)(100MIL) | LF | 200 | \$18.00 | \$3,600.00 |
| 666-6182 | REFL PAV MRK TY II (W) 24" (SLD) | LF | 200 | \$18.00 | \$3,600.00 |
| 3076-6024 | D-GR HMA TY-D SAC-B PG70-22 (2" DRIVEWAYS) | SY | 220 | \$60.00 | \$13,200.00 |
| 3076-6024 | D-GR HMA TY-D SAC-B PG70-22 (2" OVERLAY) | SY | 1000 | \$27.65 | \$27,650.00 |
| SPEC | INSTALL PROVIDED DIGITAL SPEED SIGNS | EA | 4 | \$266.51 | \$1,066.04 |
| SPEC | INSTALL PROVIDED SIGNS | EA | 10 | \$233.91 | \$2,339.10 |

| | | | | | |
|------|---|----|------|-------------|------------------------|
| SPEC | BLADE LEVEL UP WITH ASPHALT CONCRETE | SY | 1000 | \$27.65 | \$27,650.00 |
| SPEC | GUARDRAIL MODIFICATION | LS | 1 | \$14,312.27 | \$14,312.27 |
| SPEC | SPEED CUSHION | EA | 10 | \$3,520.43 | \$35,204.30 |
| | | | | | Subtotal: \$166,130.71 |

ACKNOWLEDGE ADDENDA

| NAME | ACKNOWLEDGEMENT DATE |
|-------------|------------------------|
| ADDENDUM #1 | 09/23/2024 20:10:57 PM |

REQUIRED DOWNLOADS

| TYPE | NAME | DOWNLOAD DATE |
|----------|------------------------|----------------------|
| Plans | CONSTRUCTION DOCUMENTS | 9/9/2024 11:56:10 AM |
| Bid Docs | PROJECT MANUAL | 9/9/2024 11:56:47 AM |
| Addenda | ADDENDUM #1 | 9/9/2024 11:56:54 AM |

BID FORM FOR CONSTRUCTION CONTRACT

The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

ARTICLE 1—OWNER AND BIDDER

- 1.01 This Bid is submitted to: **City of Woodcreek, 41 Champions Circle, Woodcreek, Texas 78676**
- 1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and within the times indicated in this Bid and in accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 2—ATTACHMENTS TO THIS BID

- 2.01 The following documents are submitted with and made a condition of this Bid:
- A. Required Bid security;
 - B. List of Proposed Subcontractors;
 - C. List of Proposed Suppliers;
 - D. Evidence of authority to do business in the state of the Project; or a written covenant to obtain such authority within the time for acceptance of Bids;
 - E. Contractor's license number as evidence of Bidder's State Contractor's License or a covenant by Bidder to obtain said license within the time for acceptance of Bids; and
 - F. Required Bidder Qualification Statement with supporting data.

ARTICLE 3—BASIS OF BID—LUMP SUM BID AND UNIT PRICES

- 3.01 *Unit Price Bids*
- A. Bidder will perform the following Work at the indicated unit prices:
 - B. Bidder acknowledges that:
 1. each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor's overhead and profit for each separately identified item, and
 2. estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all Unit Price Work will be based on actual quantities, determined as provided in the Contract Documents.

ARTICLE 4—TIME OF COMPLETION

- 4.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before the dates or within the number of calendar days indicated in the Agreement.
- 4.02 Bidder accepts the provisions of the Agreement as to liquidated damages.

ARTICLE 5—BIDDER’S ACKNOWLEDGEMENTS: ACCEPTANCE PERIOD, INSTRUCTIONS, AND RECEIPT OF ADDENDA

5.01 *Bid Acceptance Period*

- A. This Bid will remain subject to acceptance for 60 days after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of Owner.

5.02 *Instructions to Bidders*

- A. Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of Bid security.

5.03 *Receipt of Addenda*

- A. Bidder hereby acknowledges receipt of the following Addenda:

| Addendum Number | Addendum Date |
|-----------------|---------------|
| 1 | 9/5/24 |
| | |
| | |
| | |
| | |
| | |
| | |

ARTICLE 6—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS

6.01 *Bidder’s Representations*

- A. In submitting this Bid, Bidder represents the following:
 1. Bidder has examined and carefully studied the Bidding Documents, including Addenda.
 2. Bidder has visited the Site, conducted a thorough visual examination of the Site and adjacent areas, and become familiar with the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
 3. Bidder is familiar with all Laws and Regulations that may affect cost, progress, and performance of the Work.
 4. Bidder has carefully studied the reports of explorations and tests of subsurface conditions at or adjacent to the Site and the drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in the Supplementary Conditions, with respect to the Technical Data in such reports and drawings.
 5. Bidder has carefully studied the reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary Conditions, with respect to Technical Data in such reports and drawings.
 6. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and the Technical

Data identified in the Supplementary Conditions or by definition, with respect to the effect of such information, observations, and Technical Data on (a) the cost, progress, and performance of the Work; (b) the means, methods, techniques, sequences, and procedures of construction to be employed by Bidder, if selected as Contractor; and (c) Bidder's (Contractor's) safety precautions and programs.

7. Based on the information and observations referred to in the preceding paragraph, Bidder agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract.
8. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
9. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and of discrepancies between Site conditions and the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
10. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
11. The submission of this Bid constitutes an incontrovertible representation by Bidder that without exception the Bid and all prices in the Bid are premised upon performing and furnishing the Work required by the Bidding Documents.

6.02 *Bidder's Certifications*

A. The Bidder certifies the following:

1. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation.
2. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid.
3. Bidder has not solicited or induced any individual or entity to refrain from bidding.
4. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract. For the purposes of this Paragraph 8.02.A:
 - a. Corrupt practice means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process.
 - b. Fraudulent practice means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition.
 - c. Collusive practice means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels.

- d. Coercive practice means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

BIDDER hereby submits this Bid as set forth above:

Bidder:

MYERS CONCRETE CONSTRUCTION

(typed or printed name of organization)

By:

[Handwritten Signature]

(individual's signature)

Name:

CHASE BOTKIN

(typed or printed)

Title:

OPERATIONS MANAGER

(typed or printed)

Date:

9/25/24

(typed or printed)

If Bidder is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.

Attest:

[Handwritten Signature]

(individual's signature)

Name:

[Handwritten Name]

(typed or printed)

Title:

[Handwritten Title]

(typed or printed)

Date:

[Handwritten Date]

(typed or printed)

Address for giving notices:

2301 FM 3237

WIMBERLEY, TX

Bidder's Contact:

Name:

CHASE BOTKIN

(typed or printed)

Title:

OPERATIONS MANAGER

(typed or printed)

Phone:

512-633-5229

Email:

CHASE@MYERSCONCRETE.COM

Address:

2301 FM 3237

WIMBERLEY, TX

Bidder's Contractor License No.: (if applicable)



BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we Myers Concrete Construction, LP as principal, hereinafter called the "Principal," and **SURETEC INSURANCE COMPANY**, 2103 CityWest Blvd., Suite 1300, Houston, TX 77042, as surety, hereinafter called the "Surety," are held and firmly bound unto City of Woodcreek as obligee, hereinafter called the Obligee, in the sum of 5% of the greatest amount bid for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the principal has submitted a bid for safety enhancement project.

NOW, THEREFORE, if the contract be timely awarded to the Principal and the Principal shall within such time as specified in the bid, enter into a contract in writing or, in the event of the failure of the Principal to enter into such Contract, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

PROVIDED, HOWEVER, neither Principal nor Surety shall be bound hereunder unless Obligee prior to execution of the final contract shall furnish evidence of financing in a manner and form acceptable to Principal and Surety that financing has been firmly committed to cover the entire cost of the project.

SIGNED, sealed and dated this 25th day of September, 2024.

Principal:
Myers Concrete Construction, LP

By: Randy Myers
Signature

Name: Randy Myers
Title: V.President

SureTec Insurance Company

By: Jennifer Webb
Signature

Name: **Jennifer Webb**
Attorney-in-Fact



The Rider(s) Attached Hereto Is/Are Incorporated in the Bond and Contains Important Coverage Information and Limitations

SureTec Insurance Company

LIMITED POWER OF ATTORNEY

Know All Men by These Presents, That SURETEC INSURANCE COMPANY (the "Company"), a corporation duly organized and existing under the laws of the State of Texas, and having its principal office in Houston, Harris County, Texas, does by these presents make, constitute and appoint

Scott Burton, Shawn Claiborne, Jennifer Webb

its true and lawful Attorney-in-fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver any and all bonds, recognizances, undertakings or other instruments or contracts of suretyship to include waivers to the conditions of contracts and consents of surety for, providing the bond penalty does not exceed

Ten Million and 00/100 Dollars (\$10,000,000.00)

and to bind the Company thereby as fully and to the same extent as if such bond were signed by the President, sealed with the corporate seal of the Company and duly attested by its Secretary, hereby ratifying and confirming all that the said Attorney-in-Fact may do in the premises. Said appointment is made under and by authority of the following resolutions of the Board of Directors of the SureTec Insurance Company:


Be it Resolved, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for and on behalf of the Company subject to the following provisions:

Attorney-in-Fact may be given full power and authority for and in the name of and of behalf of the Company, to execute, acknowledge and deliver, any and all bonds, recognizances, contracts, agreements or indemnity and other conditional or obligatory undertakings and any and all notices and documents canceling or terminating the Company's liability thereunder, and any such instruments so executed by any such Attorney-in-Fact shall be binding upon the Company as if signed by the President and sealed and effected by the Corporate Secretary.

Be it Resolved, that the signature of any authorized officer and seal of the Company heretofore or hereafter affixed to any power of attorney or any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signature or facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached. *(Adopted at a meeting held on 20th of April, 1999.)*

In Witness Whereof, SURETEC INSURANCE COMPANY has caused these presents to be signed by its President, and its corporate seal to be hereto affixed this 16th day of August, A.D. 2024.


SURETEC INSURANCE COMPANY


By: 
Michael C. Keimig, President

State of Texas ss:
 County of Harris




On this 16th day of August, A.D. 2024 before me personally came Michael C. Keimig, to me known, who, being by me duly sworn, did depose and say, that he resides in Houston, Texas, that he is President of SURETEC INSURANCE COMPANY, the company described in and which executed the above instrument; that he knows the seal of said Company; that the seal affixed to said instrument is such corporate seal; that it was so affixed by order of the Board of Directors of said Company; and that he signed his name thereto by like order.




Chelsea Turner, Notary Public
 My commission expires July 6, 2028

I, M. Brent Beaty, Assistant Secretary of SURETEC INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said Company, which is in full force and effect; and furthermore, the resolutions of the Board of Directors, set out in the Power of Attorney are in full force and effect.

Given under my hand and the seal of said Company at Houston, Texas this 25th day of September, 2024, A.D.


M. Brent Beaty, Assistant Secretary

SureTec Insurance Company
THIS BOND RIDER CONTAINS IMPORTANT COVERAGE

**Statutory Complaint
Notice**

To obtain information or make a complaint: You may call the Surety's toll free telephone number for information or to make a complaint at: 1-866-732-0099. You may also write to the Surety at:

SureTec Insurance Company
9500 Arboretum Blvd., Suite
400
Austin, TX 78759

ARTICLE 1—GENERAL INFORMATION

1.01 Provide contact information for the Business:

| | | | |
|---------------------------------------|--------------------|------------------------|-------------------------|
| Legal Name of Business: | | MYERS CONCRETE CONST. | |
| Corporate Office | | | |
| Name: | CHASE BOTKIN | Phone number: | 512-633-5229 |
| Title: | OPERATIONS MANAGER | Email address: | CHASE@MYERSCONCRETE.COM |
| Business address of corporate office: | | 2301 FM 3237 | |
| | | WIMBERLEY, TX | |
| | | 75114 78676 | |
| Local Office SAME | | | |
| Name: | | Phone number: | |
| Title: | | Email address: | |
| Business address of local office: | | | |
| | | | |
| | | | |

1.02 Provide information on the Business's organizational structure:

| | | | |
|---|---|--|----|
| Form of Business: | <input type="checkbox"/> Sole Proprietorship <input checked="" type="checkbox"/> Partnership <input type="checkbox"/> Corporation | | |
| <input type="checkbox"/> Limited Liability Company <input type="checkbox"/> Joint Venture comprised of the following companies: | | | |
| 1. | Myers Construction 79-2006 - 27 years | | |
| 2. | Myers Concrete Construction, LP 2006 - Present 18 years | | |
| 3. | | | |
| Provide a separate Qualification Statement for each Joint Venturer. | | | |
| Date Business was formed: | 2006 2006 | State in which Business was formed: | TX |
| Is this Business authorized to operate in the Project location? | | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No <input type="checkbox"/> Pending | |

1.03 Provide information regarding the Business's officers, partners, and limits of authority.

| | | | |
|---|----------------|---------------------|--------------------|
| Name: | CHARLENE MYERS | Title: | OWNER |
| Authorized to sign contracts: <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | | Limit of Authority: | \$ NO LIMIT |
| Name: | RANDY MYERS | Title: | OWNER |
| Authorized to sign contracts: <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | | Limit of Authority: | \$ NO LIMIT |
| Name: | CHASE BOTKIN | Title: | OPERATIONS MANAGER |
| Authorized to sign contracts: <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | | Limit of Authority: | \$ NO LIMIT |
| Name: | CLARK MYERS | Title: | ESTIMATOR / PM |

ARTICLE 2—LICENSING

2.01 Provide information regarding licensure for Business:

| | | | |
|-------------------|----------------|------------------|-----|
| Name of License: | Sclerax | | |
| Licensing Agency: | State of Texas | | |
| License No: | 33-1107017 | Expiration Date: | N/A |
| Name of License: | | | |
| Licensing Agency: | | | |
| License No: | | Expiration Date: | |

ARTICLE 3—SAFETY

3.01 Provide information regarding Business’s safety organization and safety performance.

| | | | |
|------------------------------------|----------------|------------|--|
| Name of Business’s Safety Officer: | CHRIS BOYKIN | | |
| Safety Certifications | | | |
| Certification Name | Issuing Agency | Expiration | |
| | | | |
| | | | |

3.02 Provide Worker’s Compensation Insurance Experience Modification Rate (EMR), Total Recordable Frequency Rate (TRFR) for incidents, and Total Number of Recorded Manhours (MH) for the last 3 years and the EMR, TRFR, and MH history for the last 3 years of any proposed Subcontractor(s) that will provide Work valued at 10% or more of the Contract Price. Provide documentation of the EMR history for Business and Subcontractor(s).

| Year | 2021 | | | 2022 | | | 2023 | | |
|------------------------|------|------|----|------|------|----|------|------|----|
| Company | EMR | TRFR | MH | EMR | TRFR | MH | EMR | TRFR | MH |
| Multiplex Concrete Co. | .90 | | | .78 | | | 1.09 | | |
| | | | | | | | | | |

ARTICLE 4—FINANCIAL

4.01 Provide information below

| | |
|------------------------|--|
| Financial Institution: | Open National Bank |
| Business address: | RR12 Wimberley, TX. 78676 |
| Account Manager: | Kelley Barclay, President 512.847.8200 |
| Phone: | |

ARTICLE 5—SURETY INFORMATION

5.01 Provide information regarding the surety company that will issue required bonds on behalf of the Business, including but not limited to performance and payment bonds.

| | | | |
|--|---|-----------------|---------------|
| Surety Name: | Suretec - Benchmark Insurance | | |
| Surety is a corporation organized and existing under the laws of the state of: | Texas | | |
| Is surety authorized to provide surety bonds in the Project location? | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | | |
| Is surety listed in "Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies" published in Department Circular 570 (as amended) by the Bureau of the Fiscal Service, U.S. Department of the Treasury? | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | | |
| Mailing Address (principal place of business): | 9737 Great Hills Trail Suite 320 Austin, TX. 78759 | | |
| Physical Address (principal place of business): | Same as above | | |
| Phone (main): | 512.732.0099 | Phone (claims): | 8106.732.0099 |

ARTICLE 6—INSURANCE

6.01 Provide information regarding Business's insurance company(s), including but not limited to its Commercial General Liability carrier. Provide information for each provider.

| | | | |
|---|---|-----------------|--------------|
| Name of insurance provider, and type of policy (CLE, auto, etc.): | | | |
| Insurance Provider | Type of Policy (Coverage Provided) | | |
| See attached Certificate | | | |
| Are providers licensed or authorized to issue policies in the Project location? | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | | |
| Does provider have an A.M. Best Rating of A-VII or better? | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | | |
| Mailing Address (principal place of business): | PO Box 1107 San Marcos, TX. 78667 | | |
| Physical Address (principal place of business): | 925 West Hopkins San Marcos, TX. 78666 | | |
| Phone (main): | 512-754-2700 | Phone (claims): | 512-754-2700 |



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
04/18/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

| PRODUCER Benchmark Insurance Group, Inc. 225 West Hopkins PO Box 1687 San Marcos TX 78667-1687 | | CONTACT NAME: Jennifer Webb PHONE (A/C, No, Ext): (512) 754-2700 FAX (A/C, No): (512) 754-2717 E-MAIL ADDRESS: JWebb@Benchmark-Ins.com | | | | | | | | | | | | | | | | | | | | | | |
|---|--------------------------------------|--|--|-------------------------------|--|--------|------------|--------------------------------|-------|------------|--------------------------------|-------|------------|--------------------------------------|-------|------------|--|--|------------|--|--|------------|--|--|
| INSURED Myers Concrete Construction, LP 2301 FM 3237 Wimberley TX 78676 | | <table border="1"> <thead> <tr> <th colspan="2">INSURER(S) AFFORDING COVERAGE</th> <th>NAIC #</th> </tr> </thead> <tbody> <tr> <td>INSURER A:</td> <td>Cincinnati Insurance Companies</td> <td>10677</td> </tr> <tr> <td>INSURER B:</td> <td>Texas Mutual Insurance Company</td> <td>22945</td> </tr> <tr> <td>INSURER C:</td> <td>Endurance American Insurance Company</td> <td>10641</td> </tr> <tr> <td>INSURER D:</td> <td></td> <td></td> </tr> <tr> <td>INSURER E:</td> <td></td> <td></td> </tr> <tr> <td>INSURER F:</td> <td></td> <td></td> </tr> </tbody> </table> | | INSURER(S) AFFORDING COVERAGE | | NAIC # | INSURER A: | Cincinnati Insurance Companies | 10677 | INSURER B: | Texas Mutual Insurance Company | 22945 | INSURER C: | Endurance American Insurance Company | 10641 | INSURER D: | | | INSURER E: | | | INSURER F: | | |
| INSURER(S) AFFORDING COVERAGE | | NAIC # | | | | | | | | | | | | | | | | | | | | | | |
| INSURER A: | Cincinnati Insurance Companies | 10677 | | | | | | | | | | | | | | | | | | | | | | |
| INSURER B: | Texas Mutual Insurance Company | 22945 | | | | | | | | | | | | | | | | | | | | | | |
| INSURER C: | Endurance American Insurance Company | 10641 | | | | | | | | | | | | | | | | | | | | | | |
| INSURER D: | | | | | | | | | | | | | | | | | | | | | | | | |
| INSURER E: | | | | | | | | | | | | | | | | | | | | | | | | |
| INSURER F: | | | | | | | | | | | | | | | | | | | | | | | | |

COVERAGES **CERTIFICATE NUMBER:** CL2441805433 **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

| INSTR LTR | TYPE OF INSURANCE | ADDITIONAL INSURED | SUBROGATION | POLICY NUMBER | POLICY EFF (MM/DD/YYYY) | POLICY EXP (MM/DD/YYYY) | LIMITS |
|-----------|--|--------------------|-------------|----------------|-------------------------|-------------------------|---|
| A | <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY CLAIMS-MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER: | | | ENP 0533937 | 04/25/2024 | 04/25/2025 | EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 500,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000 \$ |
| A | AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS ONLY | | | EBA 0533937 | 04/25/2024 | 04/25/2025 | COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$ |
| A | <input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> EXCESS LIAB DED <input checked="" type="checkbox"/> RETENTION \$ 0 | | | ENP 0533937 | 04/25/2024 | 04/25/2025 | EACH OCCURRENCE \$ 3,000,000 AGGREGATE \$ 3,000,000 \$ |
| B | WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below | Y/N | N/A | 0001156496 | 04/25/2024 | 04/25/2025 | <input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000 |
| C | Excess Liability - Follow Form | | | EXC30036390601 | 04/25/2024 | 04/25/2025 | Each Occurrence 3,000,000 Aggregate 3,000,000 |

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

EVIDENCE OF INSURANCE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.

ARTICLE 7—CONSTRUCTION EXPERIENCE

7.01 Provide information that will identify the overall size and capacity of the Business.

| | |
|--|--------|
| Average number of current full-time employees: | 65 |
| Estimate of revenue for the current year: | 12 MIL |
| Estimate of revenue for the previous year: | 15 MIL |

7.02 Provide information regarding the Business’s previous contracting experience.

| | | |
|--|----|----------------------|
| Years of experience with projects like the proposed project: | | |
| As a general contractor: | 45 | As a joint venturer: |
| Has Business, or a predecessor in interest, or an affiliate identified in Paragraph 1.03: | | |
| Been disqualified as a bidder by any local, state, or federal agency within the last 5 years? <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | | |
| Been barred from contracting by any local, state, or federal agency within the last 5 years? <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | | |
| Been released from a bid in the past 5 years? <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | | |
| Defaulted on a project or failed to complete any contract awarded to it? <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | | |
| Refused to construct or refused to provide materials defined in the contract documents or in a change order? <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | | |
| Been a party to any currently pending litigation or arbitration? <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | | |
| Provide full details in a separate attachment if the response to any of these questions is Yes. | | |

7.03 List all projects currently under contract in Schedule A and provide indicated information.

7.04 List a minimum of three and a maximum of six projects completed in the last 5 years in Schedule B and provide indicated information to demonstrate the Business’s experience with projects similar in type and cost of construction.

7.05 In Schedule C, provide information on key individuals whom Business intends to assign to the Project. Provide resumes for those individuals included in Schedule C. Key individuals include the Project Manager, Project Superintendent, Quality Manager, and Safety Manager. Resumes may be provided for Business’s key leaders as well.

ARTICLE 8—REQUIRED ATTACHMENTS

8.01 Provide the following information with the Statement of Qualifications:

- A. If Business is a Joint Venture, separate Qualifications Statements for each Joint Venturer, as required in Paragraph 1.02.
- B. Certification of Business’s safety performance if required by Paragraph 3.02.
- C. Attachments providing additional information as required by Paragraph 7.02.
- D. Schedule A (Current Projects) as required by Paragraph 7.03.

- E. Schedule B (Previous Experience with Similar Projects) as required by Paragraph 7.04.
- F. Schedule C (Key Individuals) and resumes for the key individuals listed, as required by Paragraph 7.05.
- G. Additional items as pertinent.

This Statement of Qualifications is offered by:

Business: MYERS CONCRETE CONST.
(typed or printed name of organization)

By: CHASE BOKIN 
(individual's signature)

Name: CHASE BOKIN
(typed or printed)

Title: OPERATIONS MANAGER
(typed or printed)

Date: 9/25/24
(date signed)

(If Business is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.)

Attest: 
(individual's signature)

Name: Nicole Parker
(typed or printed)

Title: Office Mgr.
(typed or printed)

Address for giving notices:
2301 FM 3237
WIMBERLEY TX

Designated Representative:
Name: CHASE BOKIN
(typed or printed)

Title: OPERATIONS MANAGER
(typed or printed)

Address: 2301 FM 3237
WIMBERLEY, TX

Phone: 512-633-5229

Email: CHASE@MYERSCONCRETE.COM

Schedule A—Current Projects

SEE ATTACHED LIST

| | | | | | |
|---|--|-----------------|------------------------|----------------|-------------------------|
| Name of Organization | | | | | |
| Project Owner | | Project Name | | | |
| General Description of Project | | | | | |
| Project Cost | | Date Project | | | |
| Key Project Personnel | | Project Manager | Project Superintendent | Safety Manager | Quality Control Manager |
| Name | | | | | |
| Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) | | | | | |
| | | Name | Title/Position | Organization | Telephone |
| Owner | | | | | |
| Designer | | | | | |
| Construction Manager | | | | | |

| | | | | | |
|---|--|-----------------|------------------------|----------------|-------------------------|
| Project Owner | | Project Name | | | |
| General Description of Project | | | | | |
| Project Cost | | Date Project | | | |
| Key Project Personnel | | Project Manager | Project Superintendent | Safety Manager | Quality Control Manager |
| Name | | | | | |
| Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) | | | | | |
| | | Name | Title/Position | Organization | Telephone |
| Owner | | | | | |
| Designer | | | | | |
| Construction Manager | | | | | |

| | | | | | |
|---|--|-----------------|------------------------|----------------|-------------------------|
| Project Owner | | Project Name | | | |
| General Description of Project | | | | | |
| Project Cost | | Date Project | | | |
| Key Project Personnel | | Project Manager | Project Superintendent | Safety Manager | Quality Control Manager |
| Name | | | | | |
| Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) | | | | | |
| | | Name | Title/Position | Organization | Telephone |
| Owner | | | | | |
| Designer | | | | | |
| Construction Manager | | | | | |

Schedule B—Previous Experience with Similar Projects

SEE ATTACHED LIST

| | | | | | |
|---|------|-----------------|------------------------|----------------|-------------------------|
| Name of Organization | | | | | |
| Project Owner | | Project Name | | | |
| General Description of Project | | | | | |
| Project Cost | | Date Project | | | |
| Key Project Personnel | | Project Manager | Project Superintendent | Safety Manager | Quality Control Manager |
| Name | | | | | |
| Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) | | | | | |
| | Name | Title/Position | Organization | Telephone | Email |
| Owner | | | | | |
| Designer | | | | | |
| Construction Manager | | | | | |

| | | | | | |
|---|------|-----------------|------------------------|----------------|-------------------------|
| Project Owner | | Project Name | | | |
| General Description of Project | | | | | |
| Project Cost | | Date Project | | | |
| Key Project Personnel | | Project Manager | Project Superintendent | Safety Manager | Quality Control Manager |
| Name | | | | | |
| Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) | | | | | |
| | Name | Title/Position | Organization | Telephone | Email |
| Owner | | | | | |
| Designer | | | | | |
| Construction Manager | | | | | |

| | | | | | |
|---|------|-----------------|------------------------|----------------|-------------------------|
| Project Owner | | Project Name | | | |
| General Description of Project | | | | | |
| Project Cost | | Date Project | | | |
| Key Project Personnel | | Project Manager | Project Superintendent | Safety Manager | Quality Control Manager |
| Name | | | | | |
| Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) | | | | | |
| | Name | Title/Position | Organization | Telephone | Email |
| Owner | | | | | |
| Designer | | | | | |
| Construction Manager | | | | | |

Schedule B—Previous Experience with Similar Projects

| | | | | | |
|---|--|-----------------|------------------------|----------------|-------------------------|
| Name of Organization | | | | | |
| Project Owner | | Project Name | | | |
| General Description of Project | | | | | |
| Project Cost | | Date Project | | | |
| Key Project Personnel | | Project Manager | Project Superintendent | Safety Manager | Quality Control Manager |
| Name | | | | | |
| Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) | | | | | |
| | | Name | Title/Position | Organization | Telephone |
| Owner | | | | | |
| Designer | | | | | |
| Construction Manager | | | | | |

| | | | | | |
|---|--|-----------------|------------------------|----------------|-------------------------|
| Project Owner | | Project Name | | | |
| General Description of Project | | | | | |
| Project Cost | | Date Project | | | |
| Key Project Personnel | | Project Manager | Project Superintendent | Safety Manager | Quality Control Manager |
| Name | | | | | |
| Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) | | | | | |
| | | Name | Title/Position | Organization | Telephone |
| Owner | | | | | |
| Designer | | | | | |
| Construction Manager | | | | | |

| | | | | | |
|---|--|-----------------|------------------------|----------------|-------------------------|
| Project Owner | | Project Name | | | |
| General Description of Project | | | | | |
| Project Cost | | Date Project | | | |
| Key Project Personnel | | Project Manager | Project Superintendent | Safety Manager | Quality Control Manager |
| Name | | | | | |
| Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) | | | | | |
| | | Name | Title/Position | Organization | Telephone |
| Owner | | | | | |
| Designer | | | | | |
| Construction Manager | | | | | |

Schedule C—Key Individuals

| | | | |
|--|--|---------------------------------------|-----------------------------------|
| Project Manager <i>See attached</i> | | | |
| Name of individual | | | |
| Years of experience as project manager | | | |
| Years of experience with this organization | | | |
| Number of similar projects as project manager | | | |
| Number of similar projects in other positions | | | |
| Current Project Assignments | | | |
| Name of assignment | | Percent of time used for this project | Estimated project completion date |
| | | | |
| | | | |
| Reference Contact Information (listing names indicates approval to contact named individuals as a reference) | | | |
| Name | | Name | |
| Title/Position | | Title/Position | |
| Organization | | Organization | |
| Telephone | | Telephone | |
| Email | | Email | |
| Project | | Project | |
| Candidate's role on project | | Candidate's role on project | |
| Project Superintendent <i>See attached</i> | | | |
| Name of individual | | | |
| Years of experience as project superintendent | | | |
| Years of experience with this organization | | | |
| Number of similar projects as project superintendent | | | |
| Number of similar projects in other positions | | | |
| Current Project Assignments | | | |
| Name of assignment | | Percent of time used for this project | Estimated project completion date |
| | | | |
| | | | |
| Reference Contact Information (listing names indicates approval to contact named individuals as a reference) | | | |
| Name | | Name | |
| Title/Position | | Title/Position | |
| Organization | | Organization | |
| Telephone | | Telephone | |
| Email | | Email | |
| Project | | Project | |
| Candidate's role on project | | Candidate's role on project | |

| | | | |
|--|--|---------------------------------------|-----------------------------------|
| Safety Manager <i>See attached</i> | | | |
| Name of individual | | | |
| Years of experience as project manager | | | |
| Years of experience with this organization | | | |
| Number of similar projects as project manager | | | |
| Number of similar projects in other positions | | | |
| Current Project Assignments | | | |
| Name of assignment | | Percent of time used for this project | Estimated project completion date |
| | | | |
| | | | |
| Reference Contact Information (listing names indicates approval to contact named individuals as a reference) | | | |
| Name | | Name | |
| Title/Position | | Title/Position | |
| Organization | | Organization | |
| Telephone | | Telephone | |
| Email | | Email | |
| Project | | Project | |
| Candidate's role on project | | Candidate's role on project | |
| Quality Control Manager <i>See attached</i> | | | |
| Name of individual | | | |
| Years of experience as project superintendent | | | |
| Years of experience with this organization | | | |
| Number of similar projects as project superintendent | | | |
| Number of similar projects in other positions | | | |
| Current Project Assignments | | | |
| Name of assignment | | Percent of time used for this project | Estimated project completion date |
| | | | |
| | | | |
| Reference Contact Information (listing names indicates approval to contact named individuals as a reference) | | | |
| Name | | Name | |
| Title/Position | | Title/Position | |
| Organization | | Organization | |
| Telephone | | Telephone | |
| Email | | Email | |
| Project | | Project | |
| Candidate's role on project | | Candidate's role on project | |



MYERS CONCRETE CONSTRUCTION, LP.
2301 FM 3237
WIMBERLEY, TX 78676
PHONE 512-847-8000
info@myersconcrete.com
www.myersconcrete.com
HUB/WBE/SBE Certified

Federal Tax ID# 33-1107017 DUNS#062410899

HUB#1331107017400/ WBE#MYE8321732/ SCTRCA#211026246/ SEBEDA#10020505

Organization Structure

Myers Concrete Construction, LP. is led by Charlene and Randy Myers. Charlene and Randy have owned and operated Myers Concrete for over 40 years.

Randy Myers oversees operations.

Chase Botkin serves as our General Manager over Field Operations & Chief Estimator

Tim Green assists in the field as a Supervisor.

John Lira assists in the field as a Supervisor.

Joe Barcenas assists in the field as a Supervisor.

Cade Patterson is Myers Concrete Technical Supervisor and Estimator.

Clark Myers is Chief Estimator

Lacey Peace is in charge of Payables, purchasing, ordering, and submittals.

Nicole Parker handles all the contract documents and pay applications

Patrice Myers handles all H/R, Payroll, EEO, and DBE Liaison.

Contact List

| | | | |
|----------------|---------------------|--------------|---------------------------|
| Randy Myers | Vice President | 512-753-6800 | randy@myersconcrete.com |
| Chase Botkin | GM/Superintend | 512-633-5229 | chase@myersconcrete.com |
| Clark Myers | Estimator | 512-618-1985 | clark@myersconcrete.com |
| Tim Green | Asst. Supervisor | 512-757-0355 | tim@myersconcrete.com |
| Jeremy Cuevas | Asst. Supervisor | 512-648-0592 | jeremy@myersconcrete.com |
| Joe Barcenas | Asst. Supervisor | 512-753-6481 | joe@myersconcrete.com |
| Cade Patterson | Sales/Estimating | 512-393-1992 | cade@myersconcrete.com |
| Nicole Parker | A/R & Contract Mgr. | 512-847-8000 | nicole@myersconcrete.com |
| Patrice Myers | P/R Manager | 512-847-8000 | patrice@myersconcrete.com |

Myers Concrete Construction, LP
2301 FM 3237
Wimberley, TX. 78676
512-847-8000 Office

CURRENT WORK IN PROGRESS

| Customer Name | Job Name | Address1 | CONTRACT AMOUNT | City/State/Zip | Active |
|---------------------------|---------------------------------------|------------------------------|-----------------|----------------------|-------------|
| ADKISSON, MARY ANN | APPROACH AND SIDEWALK | 412 LEVERETE LOOP | \$6,650.00 | WIMBERLEY, TX | NOT STARTED |
| ATS | RM12 @ CALITERRA PKWY | RM12 & CALITERRA PKWY | \$18,500.00 | DRIPPING SPRINGS, TX | ON HOLD |
| BASTROP, CITY OF | ANNUAL CONCRETE | MULTIPLE LOCATIONS | \$0.00 | BASTROP, TX | ON HOLD |
| BEACON | SUNFIELD POOL DECK | 6910 SUNFIELD PKWY | \$943,976.50 | BUDA, TX | ON HOLD |
| COMAL COUNTY | WATSON LANE | | \$244,806.00 | NEW BRAUNFELS, TX | IN PROGRESS |
| COST, CHRIS | MILLINGS DRIVEWAY | 1518 PALOMINO | \$9,800.00 | SAN MARCOS, TX | IN PROGRESS |
| CROSS, DEE | CROSS HOUSE SLAB | | \$105,362.00 | WIMBERLEY, TX | NOT STARTED |
| CTRMA | ZEN GARDENS | 183 CENTRAL AVE TO BLUESTEIN | \$1,863,901.20 | AUSTIN, TX | IN PROGRESS |
| DRIPPING SPRINGS, CITY OF | RANCH HOUSE ROAD PHASE 2 | RANCH HOUSE ROAD | \$371,465.16 | DRIPPING SPRINGS, TX | DONE |
| FIETZ, SHAUN | PLANTER BEDS & SIDEWALK | 571 PAVEL SPRINGS TRAIL | \$16,790.00 | WIMBERLEY, TX | NOT STARTED |
| HARVEY CLEARY | KIMPTON BOUTIQUE HOTEL | 431 SOUTH ALAMO ST | \$238,261.00 | SAN ANTONIO, TX | IN PROGRESS |
| HARVEY CLEARY | WHOLE FOODS BEECAVE | 12601 HILL COUNTRY BLVD | \$99,271.00 | BEECAVE, TX | ON HOLD |
| HARVEY CLEARY | 218 SOUTH LAMAR | 218 SOUTH LAMAR | \$122,902.00 | AUSTIN, TX | ON HOLD |
| HARVEY CLEARY | 415 COLORADO | 415 COLORADO | \$106,783.00 | AUSTIN, TX | NOT STARTED |
| HAYS CISD | ANNUAL CONCRETE SERVICES 2022 | 1005 East FM 150 | | Kyle, TX 78640 | IN PROGRESS |
| HAYS COUNTY | EL RANCH CIMA SETS & CURBS | | \$116,778.00 | FISCHER, TX | ON HOLD |
| HAYS COUNTY | ANNUAL CONTRACT IFB-2021-005 3RD TERM | | \$0.00 | | NOT STARTED |
| HITT CONTRACTING INC | SAIA LTD FREIGHT OFFICE | 8080 PURNELL DR | \$114,045.00 | AUSTIN, TX | NOT STARTED |
| KILPATRICK, SCOTT | DRIVEWAY EXT | 210 CLIFF CIRCLE | \$6,900.00 | MARBLE FALLS, TX | NOT STARTED |
| MABRY, HARVEY | GRASS PAVERS | 286 SUMMIT DRIVE | \$12,800.00 | WIMBERLEY, TX | NOT STARTED |
| PELCZAR, ERIC | APPROACH AND PATCHING | 1702 FLITE ACRES | \$6,764.00 | WIMBERLEY, TX | NOT STARTED |
| RAND | 816 CONGRESS | 816 CONGRESS | \$11,649.00 | AUSTIN, TX | IN PROGRESS |
| RAND | ACCENTURE | 10931 LAUREATE DR | \$9,696.00 | SAN ANTONIO, TX | NOT STARTED |
| RSI | BOBCAT STADIUM | | | SAN MARCOS, TX | NOT STARTED |
| RYAN COMPANIES | KUERIG, DR PEPPER | | \$23,306.00 | MANOR, TX | NOT STARTED |
| SAN MARCOS, CITY OF | ANNUAL CONCRETE SERVICES | MULTIPLE LOCATIONS | \$300,000.00 | | |
| SAN MARCOS, CITY OF | HOPKINS FLATWORK | | \$0.00 | | IN PROGRESS |
| SAUR CONSTRUCTION | GEORGE'S RANCH CONCRETE RIPRAP | 407 TX 46 | \$433,734.00 | BOERNE, TX | IN PROGRESS |
| SCHMOE, DOUG | DRIVEWAY, BARN SLAB, SPORTS COURT | 280 PINION TRAIL | \$60,608.00 | WIMBERLEY, TX | IN PROGRESS |
| SEQUOIA SERVICES | GIBOLO CREEK DAMN #4 | | \$3,273,280.00 | BOERNE, TX | NOT STARTED |
| STRUCTURETONE | KITCHEN BISTRO | 600 GUADALUPE ST | \$102,963.60 | AUSTIN, TX | ON HOLD |
| STRUCTURETONE | SMCISD | | \$754,036.80 | | NOT STARTED |
| SUMMIT DESIGN BUILD | 4315 SOUTH CONGRESS | 4315 SOUTH CONGRESS | \$162,552.00 | AUSTIN, TX | ON HOLD |
| TARA COCO | PICKLEBALL COURT | 2501 RIVER ROAD | \$60,000.00 | WIMBERLEY, TX | ON HOLD |
| TEXAN WATER | KOA FREDERICKSBURG PAD | 4088 N STATE HWY 16 | \$6,722.00 | FREDERICKSBURG, TX | NOT STARTED |
| TURNER | PARK 35 | 12100 Park 35 Circle | \$335,779.00 | AUSTIN, TX | ON HOLD |
| WAELDER, CITY OF | DRAINAGE IMPROVEMENT | | \$337,012.00 | WAELDER, TX | NOT STARTED |
| WESTLAKE, CITY OF | DRAINAGE | | \$0.00 | AUSTIN, TX | NOT STARTED |
| WHITING TURNER | BAYLOR SCOTT & WHITE RR | 300 UNIVERSITY | \$359,535.00 | ROUND ROCK, TX | IN PROGRESS |
| WHITING TURNER | HUTTO DATA CENTER | 3399 COUNTY ROAD 132 | \$942,470.00 | HUTTO, TX | ONE HOLD |
| WILD SEED HEMP FARM | NEW METAL BUILDING & CANOPY AREA | 2001 MOUNT SHARP ROAD | \$135,740.00 | WIMBERLEY, TX | NOT STARTED |



MYERS CONCRETE CONSTRUCTION, LP.
2301 FM 3237
WIMBERLEY, TX 78676
PHONE 512-847-8000
info@myersconcrete.com
www.myersconcrete.com
HUB/WBE/SBE Certified

Credit References:

Ingram Ready Mix
3580 FM 482
New Braunfels, TX 78132
830-625-9156
Fax 830-685-6174
Cust # MYE60
sybarra@irmtx.com

CMC Construction
PO Box 844573
Dallas, TX 75284-4573
800-729-1150
Fax 281-597-5386
Cust # 762000
Lucio.Garza@cmc.com

McCoy Building Supply
PO Box 1362
San Marcos, TX 78666
512-395-6644
Fax 512-805-6825
Bob.Bochniak@mccoys.com
Cust # 98026302

Centex Materials
PO Box 676484
Dallas, TX 75267
512-460-3003
Fax 512-444-9809
lrackley@centexmaterials.com
Cust # MYECONCOM

More available upon request



MYERS CONCRETE CONSTRUCTION, LP.
2301 FM 3237
WIMBERLEY, TX 78676
PHONE 512-847-8000
info@myersconcrete.com
www.myersconcrete.com
HUB/WBE/SBE Certified

Company Information:

Legal Name: Myers Concrete Construction, LP Partnership
Mailing Address: 2301 FM 3237, Wimberley, TX 78676
Phone: 512-847-8000
Since: 1977
Sales Tax ID: 1-33-1107017-4
EIN: 33-1107017

Accounts Payable: ap@myersconcrete.com

Bank Reference: Ozona National Bank Acct # 10041622 Checking
Attn: Kelly Barclay
PO Box 528
Wimberley, TX 787676
512-847-8200

Principles: President
Charlene Myers SS# 461-33-3934
PO Box 828 DL# 09543961
Wimberley, TX 78676 DOB 08/30/1962
Home # 512-847-6606

Vice President
Randy Myers SS # 456-96-6298
PO Box 828 DL# 06031861
Wimberley, TX 78676 DOB 05/29/1958

Myers Concrete Construction, LP
2310 FM 3237
Wimberley, TX. 78676

COMPLETED PROJECTS

Balfour Beatty -

Contact: Ben Wittman, PM 512.590.0023 office_BWittman@Balfourbeattyus.com

Project: Danforth Junior High Renovations - \$730,804.00

Erosion Control, Excavation, Dirt Work, Paving, Storm Drain, Building Foundations, Sidewalks, Curb and Gutter

Start 06/2016 Estimated Completion TBD

JE Dunn – ABIA Maintenance Facility

Attn: Jack Whaley, PE 512-987-3755 Cell / Jack.Whaley@jedunn.com

Project: ABIA Maintenance \$729,540.00

Concrete Foundations 128,268 SF, Elevator pits, Retain Walls

Start 12/2020 Estimated Completion 05/2020

SpawGlass – COA Children’s Garden

Attn: Jaime Hutton, Project Manager (512) 839-4787 o. (512) 719-5251

Sidewalk, Pervious Concrete, Retain Wall, Ribbon Curb, Walls

Amount: \$557,248.00

Southwest Corporation -

Contact: Mike Halloran, PM 512.836.1552 office_halloran@southwestcorporation.com

Project: Women’s Locker Room Additions - \$402,870.00

Start 04/2017 Estimated Completion TBD

Workman Commercial – WISD Ag Barn

Contact: Travis L. Thrift, Vice President 512-326-9293 o|512-748-9977 c

Project: WISD Ag Barn – PVC, SET, Foundations, Stoops, Driveways, Aprons, Sidewalks, Concrete Canopy Foundation

Amount: \$249,928.000

Owner: City of Marble Falls

Attn: Robert W. Moss, CPSI

Parks and Recreation Director

1808 2nd Street - Marble Falls, TX 78654

Office: 830-798-6250 Cell: 512-755-3210

Project: Lakeside Park - Excavation of apx. 8,000 CY of dirt to build man made beach, reconstruction of roadway and installation of new asphalt parking lots totaling apx. 12,000 SY of road and parking

Amount - \$3 million

JE Dunn – Bowie HS Parking Lot

Contact: Jack Whaley, PE 512.987.3755 Mobile jack.whaley@jedunn.com

Project: Bowie HS Parking – Curb and Gutter, Sidewalk, Concrete Approach, ADA Ramps, Inlet Throats, Light Pole Bases

Amount - \$468,876.00

Beacon Construction

Contact: Brian Still 512.843.7222 (O) 512.848.2477 (m) brian@beaconccinc.com

Project: Sunfield Amenity Center Site Work \$265,117.00

Concrete sidewalks, concrete paving, retaining walls, steps, light pole bases, sidewalks, foundations.

Start 09/2018 Estimated Completion 04/2019 on schedule

Myers Concrete Construction, LP
2310 FM 3237
Wimberley, TX. 78676

Atlas Construction-

Contact: Mike Ammerman, PM
Email: mrcs@tstar.net Phone 830.596.0496
Project: City of Seguin Sidewalk Imp Project - \$781,225.00
Start 07/01/2018 Estimated Completion 02/2019

City of New Braunfels -

Contact: Adam Michie, PE 830-221-4079 amichie@nbtexas.org
Project: Downtown Sidewalk Pedestrian Improvements - \$2,194,667.00
Start 03/2017 Estimated Completion 10/2018

Aecom Hunt Construction -

Contact: Randall Martinez, PM 512-568-0870 randall.martinez@aecom.com
Project: Fairmont Hotel, Austin - Concrete site work \$933,434.00
Start 6/2017 Estimated Completion 06/2018

Beacon Construction

Contact: Brian Still 512.843.7222 (O) 512.848.2477 (m) brian@beaconccinc.com
Project: Kissing Tree Amenity Center Concrete Site Work \$686,000.00
Concrete cart paths, concrete paving, retaining walls, steps, light pole bases, sidewalks, foundations.
Start 11/2017 Completion 8/2018 on schedule

City of Wimberley - Hidden Valley Low Water Crossing

Contact: Chris Reed, PM with Stantec 210-525-9090
Project: Concrete foundations, piers, pavement, box culverts, rock filter dams - \$1,336,860.00
Start 06/01/2016 Estimated Completion 11/06/2017

Vaughn Construction - Texas State University, Jones Dining Hall

Contact: Erik Eubank 512-844-8021
Project: TSU Jones Dining Hall concrete site work - \$872,412.00
Start 3/2015 Estimated Completion 05/2016

Flynn Construction - Bobcat Mall Trail

Contact: Art Campbell 512-440-7643
Project: Concrete Pads, Concrete ramps, Sidewalks - \$982,000.00
Start 8/02/2015 Estimated Completion 03/15/2016

WISD - Re Veg Bond

Contact: Eddie Campbell 512-632-6687
Project: Grading, Re-Veg, Topsoil, & Sidewalks - \$643,561.18
Start 5/25/2016 Estimated Completion 9/30/2016

City of San Antonio - Gold Canyon Park

Contact: Thomas Nixon 210-207-6924
Thomas.Nixon@sanantonio.gov
Project: Concrete Trails & Asphalt parking lot - \$564,690.50
Start 10/01/2015 Estimated Completion 02/28/2016

STR - City of Austin WTP#4

Contact: Tom Stanfield 512-818-4180 Cell
Project: City of Austin Water Treatment Plant Concrete Work - \$747,035.90
Start 4/25/2014 Estimated Completion 10/31/2014

Henock Construction - JDR Building Reno Elevated Slab

Contact: Rudy Gutierrez
Project: JDR Building 7 Renovations, Elevated Slab, interior curb, chamfer curb- \$45,495.00
Start 01/2018 Completed: 05/2018 on time

Myers Concrete Construction, LP
2310 FM 3237
Wimberley, TX. 78676

RYAN Companies – HACA Site work

Contact: Lorena Liendo 512-493-5935 lorena.liendo@ryancompanies.com

Project: concrete paving with monolithic curb, sidewalk, approach, concrete flumes, curb & gutter
\$181,965.00

Start 4/2018 Completed: 05/201

Southwest Corporation – Camp Mabry

Contact: Dallas Ham, PM Cell: 512-736-0300 Phone: 512.836.1552 dallas@southwestcorporation.com

Project: Concrete paving, sidewalks, mechanical pads, concrete stoop, steps, ramps and landing
\$175,818.52

Start 5/30/2017 Completed 05/30/2018 on time

Lend Lease – Ft. Sam Bldg. 1384 Parking Lot

Contact: Rusty Holt 830-431-2657

Project: Concrete parking lot, 7" paving, seal coating, striping - \$302,562.00

Start 1/2/2017 Estimated Completion 2/28/2017

City of Round Rock – Hesters Crossing

Contact: Federico Sanchez P.M.

Project: Channel Improvements, Concrete Rip-Rap & Gabion Baskets - \$109,050.80

Start 1/30/2017 Estimated Completion 4/30/2017

Brushy Creek MUD- Sendero Springs Trail & Drainage Imp

Contact: Halff & Associates, Andy Dutton 512-942-6232 Office / Email: adutton@halff.com

Project: Granite and Concrete trail - \$296,660.00

Start 4/2017-01/2018 Completed on time

City of San Marcos – Earle St. Sidewalk Imp.

Contact: Angela Sosa 512-393-8146

Project: Sidewalks, crosswalks, and curb ramps - \$17,918.00

Start 10/01/2016 Estimated Completion 10 days from notice

Triad – Hill Country Resort

Contact: David Hawkins 713-303-6249

Project: Building Conc, Site Conc, & Rubber Membrane - \$218,245.00

Start 2/25/2015 Estimated Completion 3/31/2015

Flynn Construction – Retama Hall Texas State University

Contact: Art Campbell 512-848-9930

Project: Various Concrete Works - \$129,231.00

Start 9/1/2016 Estimated Completion 11/16/20156

Vaughn Construction – St. David's

Contact: Jose Villarreal 512-663-7707

Project: St. David's light weight concrete decking - \$217,775.00

Start 4/9/2015 Estimated Completion 11/1/2015

City of San Antonio - District 2 Park Improvements

Contact: Marc Wittlinger 210-207-2874

Project: Sidewalks, Concrete Pavement, Concrete Curbs - \$383,800.00

Start 6/01/2015 Estimated Completion November 6, 2015

Lost Creek MUD – Sidewalks

Contact: Tom Clark 512-327-6243

Project: Sidewalks, crosswalks, and curb ramps - \$86,556.00

Start 3/20/2015 Estimated Completion April 3, 2015

Myers Concrete Construction, LP
2310 FM 3237
Wimberley, TX. 78676

City of Schertz – East Dietz Creek

Contact: Cynthia Raleigh 210-619-1822
Project: East Dietz Creek Channel Improvement - \$177,744.00
Start 3/15/2015 Estimated Completion 5/15/2015

Triad – Hill Country Resort

Contact: David Hawkins 713-303-6249
Project: Building Conc, Site Conc, & Rubber Membrane - \$218,245.00
Start 2/25/2015 Estimated Completion 3/31/2015

Vaughn Construction – St. David's

Contact: Jose Villarreal 512-663-7707
Project: St. David's light weight concrete decking - \$217,775.00
Start 4/9/2015 Estimated Completion 7/1/2015

Zimmerman Construction – City of Boerne, School Street

Contact: Joe Ballanger 956-367-5309
Project: School Street Repair - \$53,035.00
Start 2/1/2015 Estimated Completion 3/16/2015

Haltner – Johnson City Motor Bank

Contact: Sandra Haltner 832-563-6100 Cell
Project: Johnson City Motor Bank Foundation and Site Work - \$358,920.00
Start 9/1/2014 Estimated Completion 12/15/2014

SpawGlass – MD Anderson, Smithville

Contact: Grady Carlson 210-336-7711
Project: MD Anderson in Smithville Concrete work - \$499,668.02
Start 3/1/2014 Estimated Completion 11/01/2014

SpawGlass – UT Geography

Contact: Grady Carlson 210-336-7711
Project: UT Geography Concrete Work - \$76,111.00
Start 8/15/2014 Estimated Completion 12/1/2014

Satterfield & Pontikes – SMCISD Schools

Contact: Calen Shearer 210-572-4700
Project: San Marcos CISD Additions and Renovations - \$419,502.00
Start 8/1/2014 Estimated Completion 12/1/2014

H.A.I. – Johnson City Motor Bank

Contact: Sandra Haltner
Project: New foundation and site work for Motor bank - \$346,740.00
Start 8/1/2014 Estimated Completion 11/25/2014

Structure Tone – HEB 11Retail

Contact: George Ryan 210-606-4358
Project: HEB San Antonio 11 concrete foundation & site work- \$178,000.00
Start 9/20/2014 – 12/31/2014

Williamson County – Various Headwall/Wingwall

Contact: Kon Kwan 512-512-943-1100
Project: Various Wingwall and Headwalls over Williamson County –
CR 362 / CR 498 / CR 470 - \$188,798.00
CR 214 - \$75,000.00
Annual Contract 1/1/2014 – 12/31/2014

Myers Concrete Construction, LP
2310 FM 3237
Wimberley, TX. 78676

Red Hawk Road POA – Bridge Stabilization

Contact: Larry Calvert 512-484-0422
Project: Red Hawk Rd Bridge stabilization - \$180,900.00
Start 6/16/2014 – 9/16/2014

City of Dripping Springs – Mercer Street Sidewalk Improvements

Contact: Kevin Hoffman (Klotz Associates) 512-328-5771 Office
Project: Sidewalk Improvements on Mercer Street - \$595,656.00
Start 11/11/2013 Estimated Completion 04/15/2014

City of San Marcos – RR Quiet Zone

Contact: Janae Ryan 512-393-8149 Office
Project: Railroad Quiet Zone - \$219,259.80
Start 02/10/2014 Estimated Completion 05/10/2014

Structure Tone – HEB South Flores

Contact: Ty Jones 210-542-5340 Cell
Project: HEB South Flores - \$182,758.00
Start 12/15/2013 Estimated Completion 2/28/2014

Texas State University – Annual Contract for various projects

Project: Flat work for Aquarena Center Road - \$86,789.45
Project: Trip Hazard at Supple Science- \$6,830.00
Project: Pickard Street Flat Work - \$18,424.01
Project: Campus Standard Sidewalk -\$187,089.60
Project: Physical Plant sidewalk -\$22,000.00
Project: Spring Lake Retain Wall -\$99,814.00
Project: Muller Farm - \$33,601.30

Lee Lewis – Texas State University, Brogdon Hall Renovations

Contact: Matt Vitek 806-548-0168
Project: Brogdon Hall Concrete Work - \$93,650.00
Start 12/15/2012 Estimated Completion 05/30/2013

San Antonio Housing Authority – Various Concrete at Alazan

Contact: Carl Bottoms 210-477-6165
Project: Alazan Housing \$49,700.00
Start 3/01/2012 Estimated Completion 5/31/2013

Lee Mechanical – Cemex Odessa

Contact: Jack Baggs 636-524-1711
Project: Various Concrete pads for Cemex in Odessa
Start 01/01/2013 Estimated Completion 07/01/2013

Spaw Glass – DSTA Bastrop

Contact: Nick Slovak 512-845-7637 Office
Project: New building foundation - \$242,007.00
Start 06/30/2013 Estimated Completion 10/31/2013

MYCON – HEB San Antonio

Contact: Wayne Kertch 512-734-2701
Project: HEB Store remodel and Freezer Slab - \$148,000.00
Start 8/01/2013 Estimated Completion 10/31/2013

Myers Concrete Construction, LP
2310 FM 3237
Wimberley, TX. 78676

City of Jonestown – Sidewalk Improvements

Contact: David Allen, Eng.
Project: Sidewalk Improvements - \$59,968.14
Start 09/15/2013 Estimated Completion 11/15/2013

RSB Builders

Project: Praise Jesus Flat Work Phase II
Started estimated completion date
Total contract- \$63,029.00

Valley Crest Landscape

Project: Muller Airport - \$57,879.85
Project: Muller SW Greenway park walking trail -\$107,601.00
Project: Muller SW Greenway Flagstone Bedding -\$19,988.80
Project: Muller SW Greenway Pond Access -\$10,856.00
Project: Muller SW Greenway Park sculptures foundations-\$28,981.00
Project: Muller SW Greenway Park Pocket Park - \$27,481.00
Project: Muller NW Greenway Shade Structure -\$56,530.00

City of Llano

Contact – Sarah Franklin
Project: Downtown Sidewalk Project
Start 11-2010 Estimated Completion 01-2011

Austin ISD – Barton Hills Elementary School

Contact: Julie Moore 512-414-1715
Project: Driveway, Sidewalk & Dumpster Pad Improvements - \$38,440.00
Start 06/01/2011 Estimated Completion 07/15/2011

Corpus Christi ISD – Travis Elementary

Contact: Brian Bray 361-695-7350
Project: Replace Concrete Parking Lot and Sidewalks - \$462,473.00
Start 06/01/2011 Estimated Completion 08/12/2011

Corpus Christi ISD – Club Estates Elementary

Contact: Brian Bray 361-695-7350
Project: Replace Concrete Parking Lot and Sidewalks - \$297,782.00
Start 06/01/2011 Estimated Completion 08/12/2011

Northside ISD – Playground Improvement Phase III

Contact: Mike Boehmer 210-397-1214
Project: Playground Improvements, Phase 3 -\$157,883.75
Start 6/20/2011 Estimated Completion 08/20/2011

Northside ISD – Blatman Elementary School Drainage

Contact: Mike Boehmer 210-397-1214
Project: Blatman ES Drainage - \$88,343.00
Start 7/5/2011 Estimated Completion 08/12/2011

Chemical Lime

Contact: Dix Brown 830-708-7060
Project: New Containment Wall - \$49,000.00
Start 02-09 Estimated Completion 03-09

City of Hallettsville

Project: "Downtown Renovations- Phase I" & Phase II"
Phase I - Started 01/05 estimated completion date 01/06

Myers Concrete Construction, LP
2310 FM 3237
Wimberley, TX. 78676

Total Contract- \$585,000.00
Phase II - Started 01/06 estimated completion date 03/07
Total Contract- \$1,321,245.97

Du-Mor Enterprises – Various concrete slabs

Project: Stone Creek Ranch - \$234,295.80
Project: Color Spot Nursery -\$44,700.00
Project: Stone Creek Ranch - \$78,758.00

RENTEPRISES

Project: Super “S” Food Store slab - \$338,914.00
Project- Ace Hardware slab- \$232,824.00
Project- Concrete slab for retail areas - \$168,946.00
Estimated Completion- 04/07

Longcope Family, LTD

Project: River Road Improvements
Started 10/06 estimated completion date 01/07
Total contract- \$347,461.50

Silverleaf Resorts, Inc

Project: Member Service Parking Lot
Started 12/06 estimated completion 03-07 Total Contract- \$141,848.41
Project: Sales Center Infrastructure - \$597,836.00
Project: Building 53 Infrastructure - \$247,512.65
Project: Multiple Job Sites at Hill Country Resort
Started 1/07 estimated completion 06/07
Total Contract- apx. \$255,000.00

Gonzales Housing Authority

Project: Village Drainage Improvements
Start 2/07 Completion date 4/07
Total Contract- \$130,000.00

City of Kyle Parks and Recreation

Project: City Hall and Train Depot Parking
Start 4/07 Estimated Completion 10/07
Total Contract- \$1,489,600.00
Engineer: Halff and Associates

Kendall County

Project: Concrete Headwall - \$77,000.00
Started 03/07 estimated completion 07/07

PK&L Construction – Concrete Foundations & Concrete Valley Gutters

Project: Sand Hill Energy -\$79,088.00

City Of Lampasas

Project: Sidewalk, Curb & Gutter Repair -\$36,848.00

Williamson County

Parking Lot & Sidewalks - \$24,630.55
Contact: Dwaine Gosset 512-943-1611
Project: Pier Installation, Pct.4 Courthouse - \$117,400.00
Start 02-09 Estimated Completion 03-09
Contact: Joe England 512-943-3330

Myers Concrete Construction, LP
2310 FM 3237
Wimberley, TX. 78676

Project: CR-269 Rip-Rap - \$39,064.30
Start 03-09 Estimated Completion 05-09

City of San Marcos

Project: San Marcos Cemetery Fence - \$45,900.00
Project: Jaycess Park Sidewalks - \$

Port Enterprises

Project: Parking, Drainage, and Grading - \$127,984.00

Contact: Rocky Barnett 512-848-5583

Project: Parking, Drainage, and Grading at Manchaca
Start 01-09 Estimated Completion 03-09

Griffin Industries

Project: Paving at Feather Building - \$68,858.00
Project: New Hopper at 90U Building - \$33,060.00

City of Temple

Contact: Salvador Rodriquez 254-298-5748
Project: Lighting and Sidewalk Improvement \$88,250.00
Start Date 06-09 estimated completion 09/09

Bartlett Cocke

Contact: Kevin Byrd 512-845-2310
Project: Conversion of Goodnight JH- \$236,700.00
Started 01/09 estimated completion 06/09

Williamson County

Contact: Joe England 512-943-3330
Project: CR 109 Culvert Replacements - \$108,969.30
Start 05-09 Estimated Completion 07-09
Project: CR 313 Box Culvert - \$72,842.43
Start 06-09 Estimated Completion 07-09

Extreme Power

Contact: Clayton Such
Project: Pad for new switch gear - \$20,975.00
Start 05-09 Estimated Completion 06-09

Alamo Community College

Contact: Jamie Contreras 210-733-7444
Project: Motor Pool Parking Lot Expansion - \$147,300.00
Start 05-09 Estimated Completion 07-09

Central Texas Roads

Contact: Marilyn Harris 830-582-1177
Project: Oak Orchard Enclave
Start 01-10 Estimated Completion 05-10

Du-Mor Enterprises

Contact: Troy Hargrover 210-684-7211
Project: Camp Bullis
Start 11-09 Estimated Completion 06-10

Alamo 1

Contact: Steve Moreno 210-404-1220
Project: Lackland Air Force Base, multiple slabs - \$172,022.00

Myers Concrete Construction, LP
2310 FM 3237
Wimberley, TX. 78676

Start 02-10 Estimated Completion 05-10

Zachry Construction

Contact: Fabian Leal 210-336-8357

Project: Embassy Suites Riverwalk Steps - \$306,900.00

Start 04-09 Estimated Completion 04-10

Bexar County

Contact: Jamie Contreras 210-335-6539

Project: El Carmen Tennis Courts - \$98,015.00

Start 12-09 Estimated Completion 03-10

City of New Braunfels

Contact: Adam Michie 830-221-4027

Project: River Terrace Channel Improvements -\$79,295.00

Start 02-10 Estimated Completion 04-10

Timco-Southwest

Contact: Mark Dykes 972-274-0518

Project: US Oncology - \$257,960.00

Start 03-10 Estimated Completion 07-10

Tremur

Contact: Dane Hebert 512-415-0572

Project: Fort Sam Detention Pond - \$63,000.00

Start 07-10 Estimated Completion 08-10

Capitol Metro

Contact: Robert Okamoto 512-3897428

Project: Manor Road Repair - \$59,833.00

Start 06-10 Estimated Completion 07-10

Hays County

Contact – Jerry Borcharding 512-393-7385

Project: Green Acres Bridge - \$168,000.00

Start 07-10 Estimated Completion 08-10



MYERS CONCRETE CONSTRUCTION, LP.
2301 FM 3237
WIMBERLEY, TX 78676
PHONE 512-847-8000
info@myersconcrete.com
www.myersconcrete.com
HUB/WBE/SBE Certified

Myers Concrete Construction, LP

Federal Tax ID# 33-1107017

HUB Certified – State of Texas VID# 1331107017400

WBE Certified – City of Austin Vendors Code# MYE8321732

SBE - SCTRCA – South Central Texas # 211026246



MYERS CONCRETE CONSTRUCTION, LP.
2301 FM 3237
WIMBERLEY, TX 78676
PHONE 512-847-8000
info@myersconcrete.com
www.myersconcrete.com
HUB/WBE/SBE Certified

Project Management Ability

a. Myers Concrete Construction, LP. is led by Randy Myers. Randy has owned and operated Myers for over 44 years.

Chase Botkin serves as our Field Manager and Supervisor.

Joe Barcenas serves as a Supervisor as well.

John Lira serves as a Supervisor as well.

Cade Patterson is Myers Construction's Technical Supervisor.

Clark Myers serves as our Project Manager

Myers Construction has 6 full-time Field Foreman to choose from to take care of the day-to-day operations on each project.

(Resumes Available upon request)

b. Daily schedule meetings are performed and discussed to lay out the crews and check progress of the work being completed and discuss any issues that need to be addressed.

c. Myers Concrete Construction, LP. is bondable up to 8 million aggregate and 12 million total, has all insurance requirements as per bid documents

References

Bonds and Insurance - Benchmark Insurance, Scott Burton 512-754-2700

Bank Reference – Ozona National Bank, Kelly Barclay 512-847-8200

d. Performance and Payment Bond reference – Benchmark Insurance, Scott Burton 512-754-2700



MYERS CONCRETE CONSTRUCTION, LP.
 2301 FM 3237
 WIMBERLEY, TX 78676
 PHONE 512-847-8000
 info@myersconcrete.com
 www.myersconcrete.com
HUB/WBE/SBE Certified

Available Equipment List – All equipment is owned and available to this project

| | | | |
|-----|------|-------------------------|---------------------------|
| 300 | 2016 | BOBCAT | S-590 |
| 301 | 2017 | BOBCAT - HAMMER | HB 1180 HYDRAULIC BREAKER |
| 309 | 2014 | BOBCAT | S530 |
| 310 | 2008 | BOBCAT | S-175k |
| 311 | 2014 | BOBCAT | S630 |
| 313 | 2011 | BOBCAT | S-175k |
| 315 | 2006 | BOBCAT | 185-K |
| 316 | 2008 | BOBCAT | S-175k |
| 318 | 2015 | BOBCAT | S-650 (T4) |
| 319 | 2017 | BOBCAT | S-650 (T4) |
| 320 | 2004 | BACKHOE | 420D |
| 321 | 2003 | BACKHOE | 420D CATERPILLAR |
| 323 | 2002 | BACKHOE | 420D |
| 328 | 2004 | BACKHOE | 420D CATERPILLAR |
| 341 | 2011 | BACKHOE | 420E4T |
| 342 | 2011 | BACKHOE | 420E4T |
| 343 | 2009 | BACKHOE | 310J |
| 344 | 2014 | BACKHOE | 416F |
| 327 | | BACKHOE - ATTACHMENT | AUGER - BELL TEC |
| 317 | 2014 | BOBCAT MINI-EX Trackhoe | Bobcat |
| 349 | 2016 | BOBCAT MINI-EX Trackhoe | E42 MINI EX |
| 360 | 2011 | BOBCAT MINI-EXCAVATOR | JOHN DEERE |
| 385 | 2012 | BOBCAT MINI-EX Trackhoe | Bobcat |
| 333 | 2007 | MAN LIFT | JLG 400s |
| 340 | 2004 | DOZER D5GXL | D5GXL |
| 355 | 2005 | DAEWOO | FORKLIFT |
| 353 | | CAT FORKLIFT | FORKLIFT |
| 330 | | TRENCHER | DITCH WITCH RO 30-39 HP |
| 379 | | Walkbehind Trencher | 1030 |
| 376 | 2008 | TRACTOR | KUBOTA - L4740 GST |
| 382 | 2003 | LOADER | KOMATSU |
| 384 | 2002 | EXCAVATOR Trackhoe | KOMATSU |
| 386 | 2017 | Excavator | Yanmar |
| 351 | | ROLLER -Pneumatic | PS 180 Cat |
| 352 | | ROLLER-DYNA PAK | CC102 |
| 354 | | ROLLER | Terex - 3 ton |
| 366 | 2006 | ROLLER BOMAG | BW900-2 |
| 368 | | Volvo Roller | SD75D |
| 369 | 2012 | ROLLER - BOMAG | BW177DH-40 |
| 361 | 2000 | LEE BOY PAVER | 1000B |
| 362 | | LEE BOY | Motorgrader |
| 363 | 2005 | Leeboy Tack Distributer | L500T |
| 364 | 2008 | SEAL COAT MACHINE | SEAL-RITE SR-850 EX |

| | | | |
|----------------------------|--------|--|-----------------------|
| 370 | | ROD CHOMPER | Cuts Rebar |
| 372 | | BREAKER | EZ 500 LB |
| 374 | 2006 | Cyclone Hammer | SW3500 |
| 375 | | BOBCAT AUGER | BELTEC - BDAD |
| 373 | | GEORGIA BUGGY | MILLER 11 CF |
| 376 | | | |
| 377 | 2005 | Georgia POWER BUGGY | SB1600 16CF |
| 378 | 2010 | GEORGIA BUGGY | SB1600 |
| 381 | | COMBI-HAMMER | 374056 |
| | | 4X HYD. HAMMER | E205 |
| | | CONCRETE SAW | PACIV13H |
| | | 14" SAW | TS400 |
| | | JUMPING JACK | BS700 |
| | | GENERATOR | 469673 |
| 305 | | Landscape Rake | |
| | 2010 | Bobcat Leveler | CB26 |
| 308 | 2010 | Bobcat Flow Planer | 14" |
| 307 | 2007 | Bobcat Sweeper | 72Sweeper |
| 306 | | Bobcat Sweeper | 72Sweeper |
| 380 | | NPK Hammer | E205 |
| 390 | | Snap on Scanner | |
| 391 | | Miller Marc Welder | 252 |
| 399 | | NPK Plat Compactor | C-4B |
| 398 | | NPK Hammer Backhoe | |
| | | Bretec Hammer | M5 |
| Bobcat Attachment | | Hydraulic Breaker | HB980 |
| Backhoe Attachments | | 2- 9" buckets | 1- 16" bucket |
| | | allen 436 finish machine | 36" finish machine |
| | | 12" Bucket WR | 24" Bucket WR |
| | | 3 Kwik disconnects buckets | |
| | | leading edge multi rpper | S#513286 |
| | | D5G Ripper | |
| | | 24" Hensley Bucket | |
| | 15-Apr | 3/4 HP Concrete Vibrator | filed small tools 15' |
| | 15-Apr | Elec rebar/steel rod cutter | filed small tools 15' |
| | | Trimble S6 Robotic Total Station & TSC2 Controller | |
| 8 | 2015 | D140 Riding Lawn Mower | JOHN DEERE |
| | | | |